Invitation

Arlington Public Schools
Procurement Office

Invitation to Bid 116FY23

Invitation to Bid Title: Environmental Abatement Services for
Asbestos, Lighting and Lead Paint (Re-Bid)

Invitation to Bid Number: 116FY23

Invitation to Bid Issue Date: April 20, 2023

Pre-Bid Conference: A Pre-Bid Conference will not be held for this
Solicitation

Bid Closing Date/Time: May 18, 2023, No Later Than 11:59 P.M. (Local
Prevailing Time)

Bid Opening Date/Time: May 19,2023, at 10:00 A.M. (Local Prevailing Time)

Procurement Office Carolina Sorto, Procurement Specialist

Representative: (703) 228-6193, carolina.sorto@apsva.us

This is APS School Board’s, operating as Arlington Public Schools (“APS” or “Owner”), Invitation to Bid Number
116FY23 (“ITB”) for the establishment of a minimum of one (1) Term Contract for Environmental Abatement Services for
Asbestos, Lighting and Lead Paint Re-Bid (“Work™). Sealed Bids in response to the ITB shall be solely received
electronically, through a secure cloud-based file sharing platform (“Platform”). Bids shall not be received at the Syphax
Education Center by mail, express mail, in person, or by courier.

Bidders wishing to submit a Bid in response to the ITB are required to upload the Mandatory Requirements, found in the
Instruction to Bidders, into the Platform through the link found on the Current Solicitations webpage, which can be located
by accessing APS’ Procurement Office website. A link to the webpage is provided below. Found under the Due Date
column for ITB 116FY23 of the Current Solicitations table is a link for Bidders to submit their Bids. (“Link to submit Bid
—ITB 116FY23”). To assist Bidders with the submission of their respective Bids, screenshots of the steps required to submit
a Bid are provided in this ITB.

For a Bid to be considered for award of a Contract, the Bid must be received in the Platform by no later than 11:59 P.M.
(Local Prevailing Time) on Thursday, May 18, 2023 (“Bid Closing”). Bidders are strongly encouraged to submit their Bids
in advance of Bid Closing to allow sufficient time for the Bids to be uploaded into the Platform before the Bid Closing. The
time a Bid is reflected as having been received shall be determined by the time shown under the Activity in the Folder log
(“the Log”). If the upload time shown in the Log is after Bid Closing, the Bid will be considered non-responsive and will
not be considered for Contract award. Bids received after the Bid Closing shall not be considered. Confirmation is not
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provided that a Bid has been received in the Platform. However, Bidders can contact Carolina Sorto at:
carolina.sorto@apsva.us or 703-228-6193 to request confirmation that its Bid has been received.

Bids shall not be opened and announced in the Syphax Education Center but will be done so virtually at 10:00 A.M. (Local
Prevailing Time) on Friday, May 19, 2023 (“Bid Opening”) using Microsoft Teams. Anyone wishing to view the Bid
Opening can also find the link to the Microsoft Teams invite under the Due Date column of the Current Solicitations table
on the Procurement Office website (“Link to Bid Opening— ITB 116FY23”). Please note, the link requires attendees to use
the Microsoft Teams application or the Google Chrome browser to view the Bid Opening.

For further information, please contact Carolina Sorto at: carolina.sorto@apsva.us or 703-228-6193.

Link to the Current Solicitations webpage: https:// www.apsva.us/procurement-office/current-solicitations/

All Bids mustbe submitted on the enclosed pages bearing the caption Bid Form (collectively “Bid Form™) or a copy thereof.
All pages of the Bid Form must be submitted and all blanks in the Bid Form must be completed or noted as not applicable.
A notation of “not applicable” or “N/A” shall be used only if the information requested is not a required or mandatory
element of the Bid. A person authorized to bind the Bidder in contractual matters must sign the Bid Form. Mandatory
provisions of this ITB are indicated by the inclusion of the words "shall" or "must" to identify the Bidder's obligations.
Failure to comply with any requirement stated as mandatory either in this Invitation or in the Instructions to Bidders shall
resultin rejection ofthe Bid as non-responsive, exceptto the extent the failure or omission either is nota mandatory statutory
requirementor does notaffect price, quantity, quality, ortime. A response to, and meeting, any qualifications and mandatory
requirements set forthin the Instructionsto Bidders, if any, is mandatory. In limited circumstances as set forth in Instructions
to Bidders, Section 27, mandatory information may be supplemented. Any mandatory requirement for which
supplementation is not addressed in Instructions to Bidders, Section 27, must be satisfied in the Bid to be responsive and no
supplementation will be permitted.

1.0 Purpose:
1.1.  This solicitation is being issued to establish a minimum of one (1) Term Contract(s) for "as required"

Services forthe Work for all schools and departments of APS, and will be used as a primary source for the
items listed herein during the term of any Contract awarded from this solicitation. Further detail regarding
the Scope of Work and the Specifications applicable to the Work are set forth in the Contract Documents.
The right is reserved to APS to make multiple awards if, following evaluation of the Bids, APS determines
in its sole discretion that it would be in the best interests of APS to do so. In the event multiple awards are
made, no minimum percentage of the Work is guaranteed to any Contractor. When multiple awards are
made, preference will be given to the Bidder submitting the lowest Bid Evaluation Total in ordering
performance, subject to the reasonable discretion of APS in achieving prompt, efficient and acceptable
performance.

1.2.  The labor rates and any materials costs specified in the Bid Form shall include all direct and indirect
overhead costs, benefits, insurance, transportation, materials, equipment, and other general and
administrative cost or markup of any type.

2.0 Bid Documents:
The Bid Documents for this solicitation consist of this Invitation, the Instructions to Bidders, the Scope of Work,
all Addendaissued prior to the Bid Closing, and the Bid Form. The Contract Documents are as defined in the form
Agreement included with this solicitation. All provisions of the Bid Documents and of the Contract Documents
shall apply to this solicitation, and submission of a Bid shall be the Bidder’s confirmation of the acceptance thereof
and agreement to comply therewith.

3.0 Pre-Bid Conference:
A Pre-Bid Conference will not be held for this solicitation.

4.0. Taxes:
APS is exempt from the payment of any federal excise taxes Tax. The price Bid must be net, exclusive of federal
excise taxes. However, when under established trade practice any federal excise tax is included in the list price the
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5.0

6.0

7.0

8.0

9.0.

10.0

Bidder may quote the list price and shall show separately the amount of federal tax, either as a flat sum or as
percentage of the list price, which shall be deducted by APS in evaluating the Bid. The APS Federal Excise Tax
Number is 54-6001128. Bidders located outside the Commonwealth of Virginia may charge and collect their own
local/state sales tax when the Bid Documents provide that the Goods are to be picked up by APS at Bidder’s out of
Virginia place of business.

Term of Contract and Renewals:

5.1.

5.2.

5.3.

5.4.

The initial term of any Contract awarded shall commence on the date the Contract is fully executed by the
Procurement Director/Procurement Agentand expiringon the lastday of the twelfth (12%") month following
executionofthe Contract by the Procurement Director/Procurement Agent (“Initial Contract Term”), unless
otherwise stated in the Contract.

Any Contract awarded may be renewed for a term not to exceed one (1) year (“Renewal Contract Term”)
by written notice given by APS at any time prior to thirty (30) Days after expiration of the preceding Initial
Contract Term or Renewal Contract Term. No representative of APS has any authority to order, direct or
request work after expiration of the Initial Contract Term or Renewal Contract Term and prior to a Renewal
Contract Term in strict compliance with the renewal terms herein. APS, at its sole discretion, has the right,
but is under no obligation, to exercise this right to renewal not to exceed four (4) Renewal Contract Terms
at the same terms and conditions.

APS, atits sole discretion, may, butis notrequired to, extend any existing Initial Contract Term or Renewal
Contract Term for a period of not more than six (6) months to allow for completion of Work in progress at
the time of scheduled expiration of the Initial Contract Term or a Renewal Contract Term. If the Initial
Contract Term or a Renewal Contract Term is not extended, all Work shall terminate at the expiration of
the Contract Term or Renewal Contract Term in which it began.

For additional provisions regarding the Initial Contract Term and Renewal Contract Terms, the Bidder is
directed to the Agreement provided with this solicitation and all Contract Documents referenced therein.

Certification Regarding Criminal Convictions:

Refer to Instructions to Bidders and the Bid Form for required certifications regarding criminal convictions.

Nondiscrimination Requirements:

7.1.

7.2.

7.3.

APS does not discriminate against faith based organizations in the solicitation or award of Contracts.

APS does not discriminate against a Bidder because of race, religion, color, sex, national origin, age,
disability, status as a service disabled veteran, or any other basis prohibited by state law relating to
discrimination in employment.

APS does encourage the inclusion in the procurement process of small businesses, businesses owned by
women, minorities and service disabled veterans, and employment services organizations, all as provided
by Va. Code Ann. § 2.2-4310.

Rejection of Bids; Waiver of Informalities:

APS reserves the right to cancel this solicitation, to reject any and all Bids, and to waive informalities in Bids.

Jointly Procured Contract for use by Other Public Bodies: Intentionally Deleted

Request for Comments:

Following the award of any Contract or Contracts, or the cancellation of this solicitation, all Bidders or potential
Bidders are invited to provide to APS written comments regarding the manner in which this solicitation was
conducted and any suggested modifications to that process which might make future solicitations by APS more
efficient, more productive, and more attractive to potential Bidders.

End of Invitation
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Instructions to Bidders

Meaning of Terms:
All terms used in the Invitation, these Instructionsto Bidders, the Bid Form, or any Addenda shall have the meanings
established by the Contract Documents.

Failure to Comply with Mandatory Requirements:

Mandatory provisions of this ITB are indicated by the inclusion of the words "shall" or "must" to identify the
Bidder's obligations. Failure to comply with theserequirements or with any other requirements stated as mandatory
either in this Invitation, these Instructions to Bidders, the Bid Form, or any Addenda shall result in rejection of the
Bid as non-responsive, except to the extent the failure or omission either is not a mandatory statutory requirement
or does not affect price, quantity, quality or time, or if the requirement is designated in the Bid Documents as a
Class 2 Mandatory Requirement for which supplementation after Bid Opening may be permitted.

Bidder Registration, Licensing and Certification:

3.1.  Tobeeligible to Bid and to perform any Contract which may beawarded, a Bidderis required to be qualified
to do business in Virginia in the name in which the Bid is being submitted, including but not limited to any
required filings of applicable fictitious name authorizations.

3.2.  To be eligible to Bid and to perform any Contract which may be awarded, a Bidder is required to have in
effect all business licenses, Contractor licenses and trade certifications required by federal or state law or
regulation, or by Arlington County, Virginia ordinance or regulation to perform the Services which are the
subject of this solicitation.

3.3. A Bidder shall submit with the Bid Form information of all registrations, licenses or certifications required
by the Bid Documents. Each information shall show that such license or certification is current and valid.

3.4.  See “Submission of Bids” below for additional requirements regarding Bidder’s registration licensing and
certification.

3.5.  The Bid Form provides for identification of the Bidder’s State Corporation Commission Identification
Number and forexplanation of any reason the Bidder is not required to be authorized to transact business
in the Commonwealth of Virginia.

3.6.  These are mandatory provisions in the Bid Form and failure to complete these sections properly shall make
the Bid non-responsive.

Examination of Bid Documents:

4.1.  Each Bidder shall thoroughly examine the Bid Documents. The Bidder’s failure or omission to examine
any Bid Document shall not relieve the Bidder from any obligations with respect to its Bid or to any
Contract which may result therefrom. Each Bidder shall be responsible for the discovery and resolution by
inquiry of any ambiguity, discrepancy, error, omission or conflict in the Bid Documents and Contract
Documents which in the exercise of reasonable care a reasonably competent Contractor in the field of work
involved reasonably should have discovered, all of which shall be included in the Bidder’s Bid Evaluation
Total.

Bidder’s Questions:

5.1.  All questionsregarding this solicitation, other than those submitted at the Conference, must be submitted
in writing via email, addressed to: Carolina Sorto, Procurement Specialist, at carolina.sorto(@apsva.us and
Doug Martin, Environmental Services Program Manager at doug.martin@apsva.us and must be received
by 5:00 P.M. Local Prevailing Time, Friday, May 5, 2023.

5.2.  The Procurement Office will issue written answers to all questions timely submitted. If a Conference is
conducted, the Procurement Office will issue written answers to all questions raised at the Conference as
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an Information Item. Information Items shall be posted on the APS website (www.apsva.us) (“the APS
Website) and shall be posted on Virginia’s online electronic procurement system (“eVA”). It is the
responsibility of each Bidder to access this information.

5.3.  Modification of the Bid Documents shall be accomplished only by written Addendum issued by APS. If
the answer to a question modifies the Bid Documents, it will be incorporated in and published as an
Addendum. No answer to a question as an Information Item shall be deemed to be an Addendum.

Addenda:

6.1.  The Bid Documents shall be modified only by written Addendum issued by APS.

6.2.  All Addenda shall be deemed to be a part of the Bid Documents.

6.3.  All Addendashall be posted on the APS website and shall be posted on eVA. It is the responsibility of
each Bidder to access this information.

6.4.  The Bidder shall identify on the Bid Form in the space provided all Addendareceived by the Bidder and

which are included in the Bid, or the Bidder can include a copy of all Addenda with its Bid. It shall be the
responsibility of each Bidder to confirm prior to submission of a Bid that it has received all Addenda.
Failure of a Bidder to in fact have done so shall not relieve the Bidder from the requirements of the Bid,
including all Addenda issued. Failure to comply with this requirement does not automatically make a Bid
non-responsive. By submitting a Bid, the Bidder agrees that it is bound by its Bid and that it will accept
any Contract awarded even if it did not obtain all Addenda before submitting a Bid.

Information Items:

7.1.

7.2.

7.3.

All questions received timely shall be addressed by written Information Item.
The Bid Documents shall not be modified by an Information Item.

All Information Itemsshall be posted onthe APS website and shall be postedon e VA. Itis the responsibility
of each Bidder to access this information.

Submission of Bids:

8.1.

8.2.

8.3.

8.4.

Bidders wishingto submita Bid in responseto the ITB are required to upload the Mandatory Requirements,
foundin the Instruction to Bidders, Section 27, into the Platform through the link found on the Current
Solicitations webpage under the Procurement Office website. Found under the Due Date column for ITB
116FY23 of'the Current Solicitations table is a link for Bidders to submit their Bid. (“Link to submit Bid —
ITB 116FY23”). To assist Bidders with their Bid submission, screenshots of the steps required to submit a
Bid are provided in this ITB.

For a Bid to be considered for award of a Contract, the Bid must be received in the Platform by no later
than 11:59 P.M. (Local Prevailing Time) on Thursday, May 18, 2023 (Bid Closing). Bidders are strongly
encouraged to submit their Bids in advance of Bid Closing to allow sufficient time for the Bids to be
uploaded into the Platform before the Bid Closing. The time a Bid is reflected as having been received shall
be determined by the time shown under the Activity in the Folder log (“the Log”). If the upload time shown
in the Log is after Bid Closing, the Bid will be considered non-responsive and will not be considered for
Contract award. Bids received after the Bid Closing shall not be considered. Confirmation is not
provided that a Bid has been received in the Platform. However, Bidders can contact Carolina Sorto
at: carolina.sorto@apsva.us or 703-228-6193 to request confirmation that its Bid has been received.

Submission of Bids by email or facsimile will not be accepted. Bids shall not be received at the Syphax
Education Center by mail, express mail, in person, or by courier.

All Bids must be submitted on the enclosed pages bearing the caption Bid Form (collectively “Bid Form”)
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8.5.

8.6.

or a copy thereof.

Itis mandatory that everything in the Bid Form is completed. A price must be entered for each line
item to be considered for award. All pages of the Bid Form must be submitted and all blanks in the Bid
Form must be completed or noted as not applicable. A notation of “not applicable” or “N/A” shall be used
only if the information requested is not a required or mandatory element of the Bid.

A person authorized to bind the Bidder in contractual matters must sign the Bid Form. Mandatory
provisions of this ITB are indicated by the inclusion of the words "shall" or "must" to identify the Bidder's
obligations. Failure to comply with any requirement stated as mandatory either in this Invitation or in the
Instructions to Bidders shall result in rejection of the Bid as non-responsive, except to the extent the failure
or omission either is not a mandatory statutory requirement or does not affect price, quantity, quality or

time.

8.6.1.

8.6.2.

8.6.3.

8.6.4.

8.6.5.

8.6.6.

8.6.7.

Bid amounts shall be stated both in writing and in figures if the blanks in the Bid Form so provide,
and shall state the same amount. If there is a variance between the written amount and the
numerical amount, the written amount shall prevail.

Include only one price for each line item for which a price is to be provided.
If there is a variance between a unit price and an extension price, the unit price will prevail.

All entries shall be typed or handwritten in ink or other form of permanent marker; pencil shall not
be used.

In the event there are any erasures or other modifications to previously written or typed entries,
each such erasure or other modification shall be initialed by the person signing the Bid and a brief
explanation included in the margin on the same page.

Each signature appearing on the Bid Form shall be handwritten, shall indicate such person’s
authority to bind the Bidder, and shall be accompanied by the name of the signatory and the
signatory’s title either typed or printed legibly. A person authorized to bind the Bidder in
contractual matters must sign the Bid Form.

8.6.6.1.1f the Bidder is a corporation, the legal name of the corporation on file with the Virginia
State Corporation Commission shall be set forth above the signature line, together with the
signature of the officer or officers authorized to sign Contracts onbehalfofthe corporation.

8.6.6.2.If the Bidder is a limited liability company, registered limited liability partnership, or
limited partnership, the legal name of the firm on file with the Virginia State Corporation
Commission shall be set forth above the signature line, together with the signature of the
officer, officers, member, members, partner or partners as applicable authorized to sign
Contracts on behalf of the firm.

8.6.6.3.If the Bidder is a partnership, the name of the partnership as stated in the partnership
agreement shall be set forth above the signature line, together with the signature of the
partner or partners authorized to sign Contracts on behalf of the firm.

8.6.6.4 If the Bidder is submitting a Bid under a trade name, the Bidder shall be identified on the
signature line in the true name of the entity doing business as the trade name by the person
authorized to sign Contracts on behalf of the firm.

The Bidder shall provide, in the space provided or directed in the Bid Form, (i) its Social Security
number if an individual, or (ii) its federal employer identification number if a business entity other
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8.7.

8.8.

8.9.

8.10.

8.11

than an individual.
Any Bid received after the Bid Closing, will not be considered.

Each Bidder must use the Bid Form for submitting its Bid. The Bidder shall upload one (1) copy of the Bid
Form duly signed with the corporate seal impressed, if applicable, into the Platform, keeping all remaining
pages for the Bidder’s files. For purposes of this provision, a copy is an exact duplicate of the attached Bid
Form reproduced in any manner with no modifications, additions or deletions. By executing and submitting
the Bid Form, the Bidder acknowledges that it has read all Bid Documents, understands them, and agrees
to be bound by all terms and conditions therein.

Submission of Proprietary Information. The Virginia Public Procurement Act provides limitations on the
right of a Bidder to assert that information submitted as part of a Bid is proprietary information or contains
trade secrets which are not subject to public disclosure. For any information the Bidder seeks to exclude
from public disclosure, the burden shall be on the Bidder to comply with all applicable requirements of the
Virginia Public Procurement Act. Any documentation related to such attempt to preserve the limitation of
public disclosure of any information shall be submitted as a part of the Bid submission but as a separate
Attachment properly marked and paginated to clearly establish the intent of such submission.

Any quantities set forth in the Bid Form or elsewhere in this solicitation are estimates only, and are given
for the information of Bidders and for the purpose of Bid evaluation. They do not indicate the actual
quantity that will be ordered since the actual volume will depend upon requirements that develop during
the Contract Period.

APS will not accept, any erasures, exceptions, or modifications to the Agreement or the Terms and
Conditions. Bids that include such erasures, exceptions, or modifications shall be deemed non-responsive.

Contract Award:

9.1.

9.2.

9.3.

If an award is made, APS will make the award for this solicitation to as many Bidders as deemed necessary
to fulfill the anticipated requirements of APS. The award, if made, will be made first to the lowest
responsible Bidder submitting the lowest responsive Bid based on the lowest Bid Evaluation Total amount
in the Bid Evaluation Formula set forth in the Bid Form. If APS deems it necessary or in its best interests
to make award to more than one Bidder, the additional awards will be made to responsible Bidders
submitting responsive Bids in ascending order starting with the second lowest Bid Evaluation Total and
continuing until, in the sole discretion of APS, sufficient awards have been made to fulfill the anticipated
requirements. In the event multiple awards are made, no minimum percentage of the Work is guaranteed
to any Contractor. When multiple awards are made, preference will be given to the Bidder submitting the
lowest Bid Evaluation Total in ordering performance, subject to the reasonable discretion of APS in
achieving prompt, efficient and acceptable performance.

Award of any Contract shall not create any minimum or guaranteed quantity of Goods or Services to be
ordered by APS during the term of the Contract, which quantities shall be at the sole discretion of APS.

If the lowest responsive Bid from aresponsible Bidder projects to a price in excess of available funds based
upon anticipated needs for the Initial Contract term, or exceeds the permissible maximum for a term
contract, the right is reserved to APS to negotiate with the apparent low Bidder to obtain a pricing structure
which will result in the anticipated needs for the Initial Contract term being within available funds. Such
negotiation may include consideration of value engineering, substitution of materials or equipment,
modification of unit pricing, and such other modifications of the proposed Scope of Work or other Contract
requirements which are consistent with the Work as initially solicited and with the public needs APS has a
duty to satisfy. APS and the apparent low Bidder will discuss all such proposed means for reduction of the
cost of anticipated needs for a period not to exceed sixty (60) days from the Bid Opening, and if unable to
reach agreement within that time all Bids shall be rejected and the solicitation shall be cancelled.
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9.4.

In the case of a tie Bid if there is only one award:

9.4.1. Preference shall be given to Goods and Services provided by a Bidder who or which is a resident
of, or maintains its principal office in, Arlington County, if such a choice is available.

9.4.2. Ifnone of the tied Bidders are residents of or maintain the principal office in Arlington County,
preference shall be given to Bidders who or which are residents of or maintain the Bidder’s
principal office in Virginia when tied with Bidders not resident in or not maintaining its principal
office in Virginia.

9.4.3. If the tie is notresolved through application of either of the foregoing procedures, the tie shall be
decided by lot.

10. Withdrawal of Bids:

10.1.

10.2.

10.3.

10.4.

10.5.

10.6.

10.7.

All Bids submitted as of the Bid Closing shall remainin effect for a minimum ofninety (90) Daysfollowing
the Bid Opening if not permitted to be withdrawn as provided in these Instructions. If APS fails to either
issue notice of intent to award, make an award, or request an extension of Bids prior to the expiration of
such ninety (90) day period, this solicitation shall be deemed cancelled. APS may request an extension of
Bids prior to the expiration of such ninety (90) Day period for a time stated in the request. No Bidder shall
be required to consent to such extension and, if the Bidder declines to consent to the extension request, its
Bid will be deemed withdrawn at the end of the ninetieth (90") Day after the Bid Opening and will not be
considered further. For purposes of this circumstance only, the restrictions set forth below on withdrawal
of a Bid are not applicable. The Bid of any Bidder who agrees to the extension request shall remain in
effect for the period of time stated in the Owner’s extension request.

A Bidder may make a written request to the Procurement Director/Procurement Agent to withdraw its Bid
at any time prior to the Bid Opening. Therequest must be time stamped as received by the Procurement
Director/Procurement Agent prior to the Bid Closing.

After the Bid Opening, a Bidder may make a written request to the Procurement Director/Procurement
Agent to withdraw its Bid. The written request must be time stamped as received by the Procurement
Director/Procurement Agent no later than 5:00 P.M. Local Prevailing Time on the first full business day
following the Bid Opening.

Whether the request to withdraw a Bid is made before or after the Bid Closing, a Bidder may request
withdrawal of its Bid from consideration only if the price bid was substantially lower than the other Bids
due solely to a clerical or arithmetical mistake therein, as opposed to a judgment mistake, and was actually
due to an unintentional arithmetical error or an unintentional omission of a quantity of work, labor or
material made directly in the compilation of the Bid, which can be clearly shown by objective evidence
drawn from inspection of the Bidder’s original work papers, documents and materials used in preparation
of the Bid. The Bidder shall provide the original work papers, documents, and materials within the same
time as required for the notice seeking withdrawal of the Bid.

If the Procurement Director/Procurement Agent denies the written request to withdraw a Bid, the Bidder
shall be notified in writing stating the reasons for the decision. Award of the Contract, if any award is
made, shall be made to the Bidder at the Bid price if the Bidder is a responsible Bidder submitting the
lowest responsive Bid.

No Bid may be withdrawn when the result would be the awarding of the Contract on another Bid of the
same Bidder or of another Bidder in which the ownership of the withdrawing Bidder is more than five (5)

percent.

If a Bid is permitted to be withdrawn, it shall not be considered in determining the lowest responsive Bid.
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11.

10.8.

No Bidder who is permitted to withdraw a Bid shall, for compensation, supply any material or labor to or
perform any subcontract or other work agreement for the person or firm to whom the Contract is awarded
or otherwise benefit, directly or indirectly, from the performance of the project for which the withdrawn
Bid was submitted.

Award of Contract:

11.1.

11.2.

11.5.

11.6.

A notice of intent to award the Contract or Contracts or notice of Contract award for this solicitation shall
be posted on a public bulletin board located in Syphax.

The initial term of any Contract awarded shall commence on the date the Contract is fully executed by the
Procurement Director/Procurement Agentand expiringon the lastday of the twelfth (12") month following
executionofthe Contract by the Procurement Director/Procurement Agent (“Initial Contract Term™), unless
otherwise stated in the Contract.

Any Contract awarded may be renewed for a term not to exceed one (1) year (“Renewal Contract Term”)
by written notice given by APS at any time prior to thirty (30) Days after expiration of the preceding Initial
Contract Term or Renewal Contract Term. No representative of APS has any authority to order, direct or
request work after expirationof the Initial Contract Term or Renewal Contract Term and prior to a Renewal
Contract Term in strict compliance with the renewal terms herein. APS, at its sole discretion, has the right,
butis under no obligation, to exercise this right to renewal not to exceed four (4) Renewal Contract Terms
at the same terms and conditions.

APS, atits sole discretion, may, butis notrequired to, extend any existing Initial Contract Term or Renewal
Contract Term for a period of not more than six (6) months to allow for completion of Work in progress at
the time of scheduled expiration of the Initial Contract Term or Renewal Contract Term. If the Initial
Contract Term or Renewal Contract Term is not extended, all Work shall terminate at the expiration of the
Initial Contract Term or Renewal Contract Term in which it began.

The Contractoragrees that prices shall remain firm for the Initial Contract Term. If consideration is to be
given to adjusting the price after the Initial Contract Term or a Renewal Contract Term, the price may be
adjusted only upon approval of a written request to the Procurement Director/Procurement Agent. Upon
receipt of the Contractor’s request, APS shall make a determination to approve or adjust the requested price
increase based uponits investigationsand the information provided by the Contractor. Any price adjustment
agreed to shall take place only in accordance with the schedule defined above.

The request for an adjustment in the price shall include as a minimum, (1) the cause for the adjustment; (2)
proposed effective date; and, (3) the amount of the adjustment requested with documentation to support the
requested adjustment (i.e., appropriate Bureau of Labor Statistics index, change in manufacturer's price,
etc.)

The request for an adjustment must be received at least thirty (30) days prior to the effective date of the
expiration of the Initial Contract Term or Renewal Contract Term and shall become effective only upon
approval by the Procurement Director/Procurement Agent. The adjusted price shall not apply to orders
received by the Contractor prior to the effective date of the approved increased price. Orders placed via
Purchase Order, shall be considered to have beenreceived by the Contractor after the fifth (5™) calendar
day following the date issuance. The Procurement Director/Procurement Agent may cancel, without
liability to either party, any portion of the Contract affected by the requested adjustment and any materials,
supplies or Services undelivered at the time of such cancellation.

Submission of a Bid by any Bidder to which an award is made, if made, is a certification that the Bidder
has exercised due diligence to become familiar with the anticipated conditions at all Project Sites, become
familiar with local conditions under which the Work is to be performed, and has examined all Contract
Documents.
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12.

13.

11.9.

11.10.

All funds for payments by APS under any Contract awarded are subject to the availability of an annual
appropriation for this purpose by the Arlington County School Board (“School Board”). In the event of
non-appropriation of funds by the School Board for the Goods or Services provided under the Contract,
APS will terminate the Contract, without termination charge or other liability to APS, on the last day of the
then current fiscal year or when the appropriation made for the then current year for the Services covered
by this Contract is spent, whichever event occurs first. APS will endeavor to provide reasonable Notice of
such termination, but no formal notice of such termination is required of APS, and APS shall not order any
Goods or Services to be provided after such termination date.

The form of Contract to be signed by APS, if an award is made, shall be the form included in these Bid
Documents andidentified as “Agreement”. Two (2) copies ofthe Agreement shall be signed by the Owner.

Construction Safety:

12.1

12.2.

12.3.

12.4.

The Bidder shall include a list of all the following safety violations which have become final in the three
(3) years prior to Bid Closing:

12.1.1. Willful violations, violations for failure to abate, or repeated violations, for which the Bidder was
cited by: (a) the United States Occupational Safety and Health Administration; (b) the Virginia
Occupational Safety and Health Administration; or (c) the occupational safety and health plan of
any other state; or

12.1.2. Serious construction safety violations for which the Bidder was cited by: (a) the United States
Occupational Safety and Health Administration; (b) the Virginia Occupational Safety and Health
Administration; or (c) the occupational safety and health plan of any other state following a report
or notification to the Bidder, his agent or employee of such hazard or potential violation by an
authorized inspector.

12.1.3. If the Bidder hasreceived or been the subject of no such violations in the previous three (3) years,
then the Bidder shall so indicate by sworn affidavit.

12.1.3.1. The sworn affidavit shall consist of a written statement from the Bidder stating they
have received no violations listed in 12.1.1 and 12.1.2 above from the United States
Occupational Safety and Health Administration, the Virginia Occupational Safety and
Health Administration or the occupational safety and health plan of any other state.
This statement shall be notarized and included as part of your Bid.

No Contract shall be awarded to any Bidder who has been the subject of any citations for the violations
listed in Section 12.1.1 and 12.1.2 above which have become final in the three years prior to Bid Closing.

Any Bidder precluded from the award of a Contract by the foregoing provisions may appeal to the
Procurement Director/Procurement Agent or his designated representative for an exemption. Such appeal
shall be in writing and must be submitted at least seven (7) days within being notified of the preclusion of
Contract award. The Bidder may include in the appeal any facts surrounding the violation which may be
relevant to the appeal, as well as any safety measures or safety training programs instituted since the
violation which precluded the award of a Contract.

As a Class 2 Mandatory Requirement, Bidders are to submit a written, comprehensive safety and
health plan as part of its Bid.

Bid Security:

No Bid security is required for this solicitation. However, by submitting a Bid the Bidder agrees that if the Contract
is awarded to Bidder and Bidder fails to execute the Contract and proceed with performance of the Contract, Bidder
will pay to APS the difference between the cost of performance during the Initial Contract Term by the next low
responsive, responsible Bidder and what would have been paid to the Bidder for the same Work.
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14.

15.

16.

17.

Performance and Payment Bonds:
No performance bond or payment bond is required for any Contract awarded based upon this solicitation.

Quotation Limitations:

Bidders shall offer only one (1) item and price for each line item Bid. Alternatives will be accepted only if the Bid
Form expressly requests alternates. Violation of this restriction creates unnecessary confusion and will result in the
Bid being deemed nonresponsive and eliminated from further consideration. Substitutions will be permitted only
if approved as required in these Instructions to Bidders. Insertion of unapproved substitutions creates unnecessary
confusion and will resultin the Bid being deemed nonresponsive and eliminated from further consideration. A
discount price offered for a quantity purchase of the same manufacturer and model is not prohibited, but only the
single line item and price in the Bid Form will be considered in calculating the Bid Evaluation Total as set forth in
the Bid Evaluation Formula and making any award.

Employment of Illegal Aliens:

All Bidders are informed that any Contract which may be issued as a result of this solicitation will contain a
provision by whichthe Contractor shall be required to confirmthatitdoes not, and shall notduringthe performance
of the Contract, knowingly employ an unauthorized alien as defined in the federal Immigration Reform and Control
Act of 1986, in compliance with Va. Code. Ann. § 2.2-4311.1.

Certification Regarding Criminal Convictions:

17.1  All Contracts with Arlington County School Board, where the Contractor or its employees, or its
Subcontractors or their employees, will have direct contact with students on school property during regular
school hours, or during school-sponsored activities, shall require the Contractor to certify that neither it nor
any of its employeesnorany of its Subcontractors’ nor any ofits Subcontractors’ employees, who will have
direct contact with students, have been:

(1) convictedofa felony orofasexually violent offenseas definedin Va. Code Ann. § 9.1-902 as mandated
by Va. Code Ann. § 18.2-370.5,

(2) convicted of an offense occurring on or after July 1, 2006, where the offender was more than three
years older than the victim involving:

(a) the rape of a child under age 13 pursuant to Va. Code Ann. § 18.2-61.A(iii),
(b) forcible sodomy of a child less than 13 years of age pursuant to Va. Code Ann. § 18.2-67.1.A.1,

(c) object sexual penetration of a child under 13 years of age pursuant to Va. Code Ann. § 18.2-
67.2.A.1, or

(d) any similar offense under the laws of any foreign country or any political subdivision thereof, or
the United States or any political subdivision thereof.

This requirement is applicable without exception for a person convicted of a felony or of a sexually violent
offense as defined in Va. Code Ann. § 9.1-902, but for all other offenses set forth above this requirement
does not apply unless the qualifying offense was done in the commission of;, or as a part of the same course
of conduct of, or as part of a common scheme or plan as a violation of:

(a) abduction or kidnapping in violation of Va. Code Ann. § 18.2-47 A,

(b) abductionwith intentto extort money of for immoral purpose in violation of Va. Code Ann. § 18.2-
48,

(c) burglary in violation of Va. Code Ann. § 18.2-89,
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18.

19.

20.

21.

22.

(d) entering a dwelling house with intent to commit murder, rape, robbery orarson in violation of Va.
Code Ann. § 18.2-90,

(e) aggravated malicious wounding in violation of Va. Code Ann. § 18.2-51.2, or

(f) any similar offense under the laws of any foreign country or any political subdivision thereof, or
the United States or any political subdivision thereof.

17.2  The Contractor certification shall also cover its employees, its Subcontractors and employees thereof,
assigned to the Work after Contract award. The Contractor, upon demand from APS, shall provide all
information which allowed for the Contractor’s certification

17.3. As a Class 1 Mandatory Requirement, the Contractor shall submit to the Owner a completed
Contractor Certification Regarding Criminal Convictions on the form provided at Appendix 1 as an
attachment to its Bid.

Contractor Prohibited in Assisting Person for New Job if Engaged in Misconduct with Minor:

As a condition of being awarded a Contract, and Contract Renewal(s), the Contractor acknowledges it is prohibited
from assisting the elected and appointed officials of APS, its officers, current and former employees, agents,
departments, agencies, boards, and commissions employee, and contractors, including all levels of subcontractors,
in obtaining a new job if the Contractor knows or has probable cause to believe that the elected and appointed
officials of APS, its officers, current and former employees,agents, departments, agencies, boards, and commissions
employee, and contractors, including all levels of subcontractors, engaged in sexual misconduct regarding a minor
or student in violation of law.

Additions/Deletions:

APS reserves the right to add similar items/Services or delete items/Services specified in any resultant Contract as
requirements change during the period of the Contract. APS and the Contractor will mutually agree to prices for
items/Services to be added to the Contract. In the absence of agreement, APS shall set the price based on the most
comparable previously established unit price. Invoices and payments shall be made based on the price established
by APS, with all rights reserved to Contractor to pursue any claim disputing the price. Change orders will be issued
for all additions or deletions, in accordance with the approval process contained in the Procurement Resolution

News Releases by Contractors:

As a matter of policy, APS does not endorse the products or Services of a Contractor. Contractor will not make
news releases concerning any resultant Contract from this solicitation without the prior written approval of APS,
which approval APS is under no obligation to grant. No newsrelease shall be issued by Contractor regarding any
Contract without the prior approval by the Procurement Director/Procurement Agent of the content and format.

Bidder Interested in More Than One Bid:

If more than one Bid is offered by or on behalf of one party, either directly or by any affiliate or representative, all
such Bids shall be rejected. A party who has quoted prices on work, materials,or supplies to a Bidderis notthereby
disqualified from quoting prices to other Bidders or firms submitting a Bid directly for the work, materials or
supplies.

Officials not to Benefit:

22.1. Bysigningthe Bid, the Bidder certifies, thatto the best ofhis or her knowledge no APS official or employee
having official responsibility for the procurement transaction, or member of his or her immediate family,
has received or will receive any financial benefit of more than nominal or minimal value relating to the
award of this Contract. If such a benefit has been received or will be received, this fact shall be disclosed
with the Bid or as soon thereafteras it appears that such a benefit will be received. If such a benefit is
discovered at any time after award of the Contract, it shall be disclosed immediately to APS. Failure to
disclose the information prescribed above may result in suspension or debarment, or rescission of the
Contract made, or could affect payment pursuant to the terms of the Contract.
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22.2.

22.3.

Whenever there is reason to believe that a financial benefit of the sort described in Section 22.1 has been
or will be received in connection with a Bid or Contract, and that the Contractor has failed to disclose such
benefit or has inadequately disclosed it, the Procurement Director/Procurement Agent, as a prerequisite to
payment pursuant to the Contract, or at any other time, may require the Contractor to furnish, under oath,
answers to any interrogatories related to such possible benefit.

In the event the Bidder has knowledge of benefits as outlined above, this information should be submitted
with the Bid. If the above does not apply at time of award of Contract and becomes known after inception
of a Contract, the Bidder shall address the disclosure of such facts to the Procurement Director/Procurement
Agent, 2110 Washington Blvd., Arlington VA 22204. Relevant Invitation to Bid Number (see page 1)
should be referenced in the disclosure.

23. Expenses Incurred in Preparing Bid:

APS shall have no liability for any expense incurred by any Bidder in the preparation and presentation of a Bid. All
expenses related to a Bid are the sole responsibility of the Bidder.

24. Jointly Procured Contract for use by Other Public Bodies: Intentionally Deleted

25. Substitutions:

25.1.

25.2.

The name of a certain brand, make, manufacturer, or definite specification is to denote the quality standard
of article desired, but does not restrict Bidders to the specific brands, make, manufacturer, or specification
named provided that the Bidder has obtained approval of the substitute as required below. Itis to set forth
and convey to prospective Bidders the general style, type, character and quality of article desired.
Whenever in Contract Documents a particular brand, make of material, device or equipment is shown or
specified, such brand, make of material, device or equipment shall be regarded as a standard. Any other
brand, make of materials, device, or equipment which, in the opinion of the Owner, is recognized as the
equal of that specified, and is considered equal in quality, workmanship, design and economy of operation,
and is suitable for the purpose intended, will be accepted and may be used in the work if approvedas a
substitute, except as stated otherwise in Product Requirements.

Substitute materials proposed as equals to materials specified must be submitted in writing to the Owner,
in care of the Procurement Director/Procurement Agent with full substantiating data for evaluation no later
than twenty (20) Days prior to Bid Closing.

26. Minimum Qualifications of Bidders:

26.1.

26.2.

Bidders must have a minimum of ten (10) years continuous experience, prior to Bid Closing, in the
management and operation of a business engaged in providing the Work, and currently engaged in
providing these Services to commercial or public body accounts under contract.

Bidders must provide with their Bid a list of three (3) commercial or public body references for work of a
similar nature (multi-sited facilities and various ages of buildings) performed under a term contract and
which clearly demonstrate the Bidder's ability to successfully perform under any resulting Contract.
References mustbewithin the lastfive (5) years preceding Bid Closing. Pleaseverify the names,addresses,
phone numbers and email addresses prior to submitting them as references.

27. Mandatory Requirements:

27.1

The following are Class 1 Mandatory Requirements which must accompany your Bid. Failure to provide
any of the following Class 1 Mandatory Requirements with your Bid will result in the Bid being considered
non-responsive and not being considered for Contract award:

27.1.1 Inclusion of the Bidder’s current Virginia Class A Contractor’s License number and expiration
date which demonstrates the Contractor has the following DPOR classifications and specialties:
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27.2

27.3

27.1.1.1 DPOR specialty services Asbestos Contracting (ASB) and Lead Abatement Contracting
(LAC)

27.1.2 Completed Bid Form.

27.1.3 If the Bidder is a joint venture, a copy of the written joint venture agreement.
27.1.4 If the Bidder is a partnership, a copy of the written partnership agreement.

27.1.5 Completed Appendix 1 — Contractor Certification Regarding Criminal Convictions.

The following are Class 2 Mandatory Requirements which should accompany your Bid, but if omitted the
Bidder may be given the opportunity to supplement its Bid in accordance with the restrictions set forth
below

27.2.1 Pricing Schedule at Appendix 3 in its original Excel format.

27.2.2. A list of any safety violations listed in the Instructions to Bidders, sections 12.1.1 and 12.1.2, from
the United States Occupational Safety and Health Administration, the Virginia Occupational Safety
and Health Administration or the occupational safety and health plan of any other state which have
become final in the three (3) years prior to the Bid Closing Date of this ITB must accompany your
Bid; or

A sworn affidavit consistingofa notarized written statement fromthe Bidder statingithas received
no violations listed in the Instructions to Bidders, sections 12.1.1and 12.1.2, fromthe United States
Occupational Safety and Health Administration, the Virginia Occupational Safety and Health
Administration or the occupational safety and health plan of any other state must be submitted
before Contract Award.

27.2.3 A copy of a comprehensive safety and health plan.

27.2.4 A completed Appendix 2 — Insurance Coverage Checklist, evidencing the required insurance
coverages set forth in the Terms and Conditions.

If a Class 2 Mandatory Requirement is not provided with the Bid ofthe Apparent Low Bidder, the Apparent
Low Bidder will be Notified by the Procurement Office that the omitted Class 2 Mandatory Requirements
must be received by the Procurement Office by no later than 5:00 PM on the fifth (5th) business day
followingthe Noticeto providethe information. Failure ofthe Apparent Low Bidder to provide the omitted
Class 2 Mandatory Requirements within the stated timeframe will result in the Bid from the Apparent Low
Bidder being considered non-responsive and no longer considered for Contract award.

The Bid from the Second Apparent Low Bidder will then be considered for Contract award. If any Class 2
Mandatory Requirement is not provided with the Bid of the Apparent Second Low Bidder, the Apparent
Second Low Bidder will be Notified by the Procurement Office that the omitted Class 2 Mandatory
Requirements must be received by the Procurement Office by no later than 5:00 PM on the fifth (5th)
business day following the Notice to provide the information.

Failure of the Apparent Second Low Bidder to provide the omitted Class 2 Mandatory Requirements within
the stated timeframe will result in the Bid from the Apparent Second Low Bidder being considered non-

responsive and no longer considered for Contract award.

This process will continue until a Contract, within budget, is awarded, or APS determines it to be in the
best interests of APS to reject all bids and cancel the solicitation.

End of Instructions to Bidders
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Scope of Work

The Contractor shall provide all supervision, labor, tools, equipment, transportation, and permits required for the complete
and satisfactory performance of asbestos, lighting, and lead paint and universal waste removal/abatement and disposal.
Work will include removal of Fluorescent Lamp Mercury and Polychlorinated Biphenyls Fluorescent Light Ballasts. No
“portal-to-portal” charges will be permitted except during mobilization/demobilization. No fuel surcharges are permitted
under the awarded Contract.

1.0 Services:

1.1

12

1.3

14

1.5

Work performed by the Contractor is limited to asbestos, and universal waste removal/abatement services.
Work not listed in the Specific Service Calls section will be done on a Time and Material basis and require
the submission of a detailed, written Not to Exceed Cost Proposal from the Contractor.

The Contractor shall perform work in accordance with the APS Master Asbestos Abatement Specification,
Master Specification for Removal of Fluorescent Lamp Mercury (FLM) and Polychlorinated Biphenyls
Fluorescent Light Ballasts (PCB FLB) in Conjunction with other Abatement, and Master Specification for
Lead-Based Paint Abatement (Master Specification) and the specific instructions contained in work orders
issued pursuant to this Agreement as regulated by OSHA standards, and any other applicable federal, state
and local laws and regulations. The Master Specification is subjectto change and any changes thereto shall
be binding on the Contractor as of the time of their issuance. The Contract will be used for incidental
abatement work and may include work which is classified as emergency removal by APS, requiring rapid
response by the Contractor. Any abatement work may be bid separately at the discretion of APS.

Mobilization/demobilization expenses shall be a separate contract wunit price. The
mobilization/demobilization price shall cover all costs of mobilization and demobilization for each
assignment under the contract including transportation and mileage to and from the job site. The
mobilization/demobilization will be paid in accordance to the contract rate for projects as a Flat Rate as the
bidders noted in the Pricing Schedule — Asbestos & Lead Mobilization/Demobilization. The state permit
fee for notification shall be excluded from the mobilization/demobilization price and shall be billed
separately, at Contractor's cost, to APS. Only one (1) mobilization/demobilization charge shall be allowed
for each project assigned. Contractor proposal shall include all cost of mobilization/demobilization
including transportation and mileage to and from the job. The state permit fee for notification shall be
included in contractor proposal and shall be billed with the contractor invoice.

Insurance, industrial hygienist services, and GPAC license fees are considered general costs and are not
considered separate billable items under this contract.

APS will reimburse the Contractor for its landfill disposal fees at Contractor’s cost based on the landfill
receipts.

2.0 Estimates:
All installation work requires the submission of a detailed, written Not to Exceed Cost Proposal (Cost Proposal)
from the Contractor.

2.1

22

The Cost Proposals shall be fumished by the Contractor at no charge and are considered an overhead item
to be included in the bid amount using the Job Authorization Form (JAF).

The Contractor shall inspect each site upon request within four (4) business days afterinitial contact from
APS, to ascertain the site conditions and work to be performed. Within four (4) business days of visiting
the site(s), the Contractor shall be required to provide a Cost Proposal in the form of a detailed JAF for the
entire work to be completed in accordance with the Contract requirements and instructions listed in the
Contract, Project Manual and/or drawings. The Contractor shall use the JAF to submit its Cost Proposal.
The Cost Proposals are to be detailed, outlining the Contract unit prices and materials. All Cost Proposals
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30

23

24

shall be based on the unit prices provided in the Pricing Schedule. The unit prices will also be used for
additions and/or deletions of work identified in the cost proposal. Unit Prices shall include all labor, tools,
profit, and, overhead as may be necessary to complete the requested work.

2.2.1 Material will be paid at a percentage discount from a Contractor Provided Manufactures Suggested
Retail Price (“MSRP”) List.

Unusual Equipment Requirements:

If the project assigned requires the use of rental equipment including by way of illustration and not
limitation, scissor lifts, forklifts and backhoes, the estimated costs of the additional equipment and/or
Services shall be identified in the Contractor’s JAF. If APS accepts the use of rental equipment, the
Contractor will be reimbursed for the actual amount of the cost of such equipment with no markup. The
Contractor shall make every attempt to obtain the lowest price for rental equipment provided under the
Contract. APS reserves the right to have others provide the additional equipment.

Any Cost Proposal greater than $200,000.00 may be subject to a separate solicitation.

Materials:

3.1

32

33

34

35

3.6

3.7

All materials furnished under this Contract shall be new and original manufacturer’s recommended or
authorized replacement parts. Use of manufacturer’s rebuilt parts and/or components shall be authorized
by the APS Project Officer and shall carry the same warranty as new parts or components. Use of used
parts is strictly prohibited unless specifically authorized by the APS Project Officer.

Contractor(s) shall make every attempt to obtain the lowest price for materials provided under the
Contract(s).

The Contractor(s) agree that APS mays, at its option and sole discretion, provide materials or fixtures to the
Contractor(s) for installation by the Contractor(s) at the Contract unit prices.

All material provided to APS shall be fully guaranteed by the Contractor against factory defects. The
Contractor, at no expense to APS, will correct any defects, which may occur as the result of either faulty
material or workmanship by the manufacturer within the period of the manufacturer’s standard warranty,
which the Contractor shall make available on demand. All work is guaranteed by the Contractor against
defects resulting from the use of inferior or faulty materials or workmanship for two (2) years from the date
of final acceptance of the work by APS in addition to and irrespective of any manufacturer’s or supplier’s
warranty.

All Warranties shall be in effect for the entirety of the Warranty Period, or the manufacturer’s standard
warranty, whichever is longer. In the event corrective work is required during the Warranty Period, the
Warranty on the repaired Work shall extend for one (1) year from the date of acceptance by APS of the
completedrepairs. The Warranty shall include all parts, labor, transportation,and any other costs necessary
to keep the product in good operating condition but shall not be applicable to damage caused by Owner’s
misuse of the item or due to normal wear and tear. If seasonal limitations prevent any required performance
testing of the completed Work., the Warranty Period for such Work shall begin after the performance tests
have been successfully performed.

No date other than the date of final acceptance may be established to govern the effective date of the
Guaranty, unless that date is agreed upon by APS and the Contractor(s) in a signed Addendum to the
Contract.

Standard tools of the trade and trade consumables shall be available to the Contractor's personnel from their
service vehicle. Tools of the trade and other trade consumables are not valid Contract expenses. The cost
of consumables (including, by way of illustration and not limitation, solder, caulking, tape, wire nuts,
fasteners, gases, personnel protection equipment, respirators, plastic sheeting, glue, solvents, lockdown-
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4.0

encapsulant" and other consumable items) are considered administrative expenses. These shall be included
as part of the hourly rates bid.

Personnel:

4.1

42

43

4.4

4.5

4.6

The Contractor’s personnel assigned to any resulting Contract shall be equipped with all tools and training
required to perform the job.

The Contractor shall have sufficient tradesmen available to perform all assigned work under any resulting
Contract.

If any person employed on the work by the Contractor shall appear to the APS Project Officer to be
incompetent or to act in a disorderly or improper manner, such person shall be removed immediately on the
requestofthe APS Project Officer,and shall notagain be re-employed (onsubject project) except on written
consent of the APS Project Officer.

43.1 Alcoholic beverages and illegal drugs are prohibited on the job site. Possession of any of these
items on the job site by a Contractor’s employee will result in immediate removal of the individual
from the site.

432 The use of tobacco is prohibited on APS property by anyone at any time.

APS reserves the right to reject any of Contractor's service personnel who, in APS' judgment, are not
adequately qualified to perform the work.

A Contractor’s vehicle parked at an APS site other than in a parking space or at on-street parking will be
clearly labeled with the Contractor’s name.

When entering any APS building, the Contractors’ employees shall have picture identification.
Identification shall include employees photograph and name. The Contractor’s employees are required to
check-in at each location with the Main Office or the Building Manager when reporting to the work site.
Prior to leaving a site, the Contractor’s employees will also be required to check-out with the Main Office
and/or the APS Project Officer.

End of Scope of Work
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Bid Form

Arlington Public Schools
Procurement Office

Invitation to Bid Title: Environmental Abatement Services for Asbestos Lighting and Lead Paint (Re-Bid)
Invitation to Bid Number. 116FY23

Invitation to Bid Issue Date: April 20, 2023

Bid Closing Date/Time: May 18, 2023, No Later than 11:59 P.M. (Local Prevailing Time)

Bid Opening Date/Time: May 19, 2023, at 10:00 A.M. (Local Prevailing Time)

Full Legal Name of Bidder

Remittance Address (If different):

Address
Phone: ( ) Date:
Tax ID Number (EIN/SSN): Email Address:

General Instructions:

The Bidder is directed to review the Bid Documents and all Contract Documents to understand the requirements for
submitting a responsive Bid. All Bids must be submitted on this Bid Form or a copy thereof as defined in the Instructions
to Bidders. All blanks in this Bid Form must be completed or noted as not applicable. A notation of “not applicable” or
“N/A” shall be used only if the information requested is not a required or mandatory element of the Bid. Include only one
(1) price for each line item for which a price is required. A person authorized to bind the Bidder in contractual matters must
sign the Bid Form. Failure to comply with these requirements, or with any other requirements stated as mandatory either
in the Invitation or in the Instructions to Bidders, shall result in rejection of the Bid as non-responsive unless, in the sole
discretion of APS, the omission does not affect price, quantity, quality or time. The Owner has no authority to waive failure
to comply with requirements made mandatory by applicable law.

A Bid notreceived priorto the Bid Closing as defined in the Invitation will not be considered. The time a Bid is received
shall be determined as stated in the Invitation.

The apparent low Bidder(s) will be determined by the Bid Evaluation Total set forth in the Bid Evaluation Formula.

Bid Form - 19
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Payment Terms:

APS requires that a minimum of thirty (30) Days afterreceipt of an approved invoice by APS shall be allowed for payment.
Discounts for prompt payment will not be considered in the evaluation of Bids nor in any decision to award or not to award.
However, any offered discount will become part of any Contract with Bidder which may result from this solicitation and
will be taken if payment is made within the discount period offered in the Bid. In connection with any discount offered for
prompt payment, time shall be computed from the date of the invoice. For the purpose of earning the discount, payment
shall be considered to have been made on the date that appears on the payment check or the date on which an electronic
funds transfer for the payment was made. If Bidder provides a prompt payment discount, the terms thereof are as follows:

Prompt Payment Terms:

Please Note: COD Terms are not acceptable.

Receipt of Addenda:
Receipt of Addenda listed below is acknowledged and the Bid incorporates all requirements of these Addenda:

No. Date No. Date No. Date

Check which of the Following Categories are Applicable to Bidder:
All categories appearing below are as defined in Va. Code Ann. § 2.2-4310

Small Business Yes No o
Women Owned Business Yes No o
Minority Owned Business Yes No -
Service Disabled Veteran Owned Business Yes No -
Employment Service Organization Yes No o

None of the Above

Minimum Qualifications of Bidders:

Number of Years in Business:
How many years has the Bidder been in the business of providing the Work?

How many years has the Bidder been in business under its present business name?

References:

The Bidder must provide at least three (3) commercial or public body references which demonstrate satisfactory
performance on past and current Contracts of a similar nature (multi-sited facilities and various ages of buildings). All
references must be for abatement work performed within the last three (5) years preceding Bid Closing. For commercial
references, provide the firm name, contact name, telephone number, and email address. For public body references, include
the same information but instead of the firm name include the public body and the department or agency with which the
Bidder contracted. The required information shall be included in the spaces below:
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Name of Commercial/Public Body Contact Name Telephone Number Email Address

Department
1.

2.

3.

Type of Business:
Indicate by placing a check here if a Faith-Based Organization as described in Va. Code Ann. § 2.2-4343.1.

Arlington Public Schools doesnotdiscriminate against Faith Based Organizations. The purpose of requiring this information
is to permit APS compliance with Va. Code Ann. § 2.2-4343.1.H.

Check one of the Following:

_ Individual Trading in Own Name _ Individual Trading Under Trade Name
_____ Partnership _ Limited Partnership

____ Corporaton Limited Liability Company
____ Registered Limited Liability Partnership ______Joint Venture

Other (explain in the space available or indicate an incorporated attachment if additional sheets are necessary)

If doing business under a trade name, both the legal name of the Bidder and the doing-business-as trade name shall appear
as the party submitting this Bid in the signature section below. If the Bidder is a joint venture, all members of the joint
venture shall sign the Bid Form.

State Corporation Commission (SCC) Identification Number:

Section 3 of the Instructions to Bidders and § 2.2 4311.2 of the Virginia Public Procurement Act (VPPA) require the Bidder
to be authorizedto transactbusiness in the Commonwealth of Virginia as a domestic or foreign business entity if so required
by Title 13.1 or Title 50 or as otherwise by law. The Bidder shall include in its Bid the identification number issued to it by
the State Corporation Commission (SCC). For more information on how the SCC can expeditea request for an identification
number, please contact the SCC at (www.scc.virginia.gov ) or the Clerk’s office at 1-804-371-9733.

Please complete the following by checking the appropriate line that applies and providing the requested information:

1. Bidderis a Virginia business entity organized and authorized to transact business in Virginia by the SCC. The
Bidder’s identification number issued by the SCC is . (The SCC number is NOT your
federal tax Identification number nor your eVA registration number).
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2. Bidder is an out-of-state (foreign) business entity that is authorized to transact business in Virginia by the SCC and
such Bidder’s identification number issued to it by the SCC is

3. Certain limited business activities, however, are specifically excluded from the definition of "transacting business”
The Offeror does not have an identification issued to it by the SCC and such Offeror is not required to be authorized
to “transact business” in Virginia by the SCC for the following exclusion(s). Exclusion(s) can be found at
https://www.scc.virginia.gov/clk/befaq/forinva.aspx#a2.

Please attach additional sheets to explain in further detail why such Bidder is not required to be authorized to transact
business in Virginia. Bids that fail to submit supporting details regarding option 3 above may be considered non-
responsive by APS.

Debarment Status:

The Bidder shall indicate, in the space provided below, whether or not it, or any of its principals, is/are currently debarred
from submitting bids or proposals to Arlington Public Schools, Virginia, to any Virginia state agency or department, to any
Virginia public body, or to any other public body at the federal, state or other level in any other state, and whether or not it
is an agent of any person or entity that is currently debarred from submitting bids or proposals due to any of the above. An
affirmative response may be considered grounds for rejection of the Bid. This statement shall also apply to any
Subcontractor(s) the Bidder intends to use in the performance of a resulting Contract. If the Bidder answers yes to any of
the following, ona separate attachment, state the person or entity against whom the debarment was entered, give the location
and date of the debarment, describe the project involved, and explain the circumstances relating to the debarment, including
the names, addresses and phone numbers of persons who might be contacted for additional information.

Please mark one:

( )Yes () No Isthe Bidder, orany officer, director, project manager, procurement manager, chief financial officer,
partner or owner currently debarred from doing federal, state or local govermnment work for any reason?

()Yes ()No Hasthe Bidder, orany officer, director, project manager, procurement manager, chief financial officer,
partner or owner ever been debarred from doing federal, state or local government work for any reason?

Criminal Conviction Certificate Compliance:

Attached to this Bid Form as Appendix 1 and incorporated herein is the Contractor Certification Regarding Criminal
Convictions as addressed in the section of the Instructions to Bidders captioned “Certification Regarding Criminal
Convictions.” Bidder acknowledges and agrees that if it does not include the executed Appendix 1 Contractor Certification
Regarding Criminal Convictions as a part of its Bid its Bid shall be deemed non-responsive.
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Phone Number for Emergency Response Service:
This number shall be monitored and responded to by the Contractor, twenty-four (24) hours a day, seven days a week.

Mandatory Requirements:
Class 1 Mandatory Requirements

As a Class 1 Mandatory Requirement, the following documents are attached to and made part of this Bid:

Contractor’s License information in compliance with Section 27.1.1 of the Instructions to Bidders.
Fully completed Bid Form.

If the Bidder is a joint venture, a copy of the written joint venture agreement.

If the Bidder is a partnership, a copy of the written partnership agreement.

Completed Appendix 1 — Contractor Certification Regarding Criminal Convictions.

DN W —

Class 2 Mandatory Requirements

The following documents are Class 2 Mandatory Requirements and are: (Please complete the following by checking the
appropriate line that applies to providing the requested information)

a. attached to and made a part of this Bid, Or

b. will be supplemented in compliance with the provisions of Paragraph 27.2 of the Instructions to Bidders:
1. Pricing Schedule at Appendix 3 in its original Excel format.
2. A list of safety violations in compliance with Sections 12.1.1 and 12.1.2 of the Instructions to Bidders or

a sworn affidavit in compliance with Section 12.1.3 of the Instructions to Bidders.

A comprehensive safety and health plan in accordance with Section 12.4 of the Instructions to Bidders.

4. A completed Insurance Coverage Checklist evidencing the required insurance coverages set forth in the
Terms and Conditions.

W

Contractor’s License:

In submitting this Bid, the Bidder certifies that the firm signing this Bid and registered under that name is legally qualified,
in accordance with the regulations of the Commonwealth of Virginia, DPOR, Virginia Board for Contractors, to perform
all work included in the Scope of Work. A Class A License with a DPOR specialty services Asbestos Contracting (ASB),
and Lead Abatement Contracting (LAC) is required. Please complete the following:

Registered as a Contractor under Title 54.1, Chapter 11 of the Code of Virginia:

Licensed Class Virginia Contractor No.

Valid Until Classifications Specialties:
(Date)
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Pricing Schedule

FOR INFORMATION ONLY.

BIDDERS ARE REQUIRED TO COMPLETE THE EXCEL PRICING SCHEDULE AT
APPENDIX 3

Pricing entered is for all supervision, labor, tools, consumables and travel required to provide the Work at all APSbuildings
and are not subject to change for the Initial Contract Term. Price increases for Renewal Contract Terms will be allowed in
accordance with the Agreement.

Standard tools of the trade are not valid Contractor expenses. (see Section 3.7 of the Scope of /Work)

Materials will be reimbursed per Section 2.2.1, of the Scope of Work.

Award will be made to a minimum of one (1) Bidder who is responsible and prowides the lowest responsive Bid Evaluation
Total. A price must be entered for each item to be considered for award. If thereisiavariance between a Unit Price and the

Extended Price, the Unit Price will prevail.

The Bidder understands and agrees that the quantities listed in the’Excel Pricing Schedule at Appendix 3 are for evaluation
purposes only and APS is under no obligation to buy any amount as ay€sult of having been awarded a Contract.

The Pricing Schedule form below is for informational purposes only./Do not use this form to complete your Bid. Bids must
be completed using the Pricing Schedule at AppendiX 3 and uploaded into the Platform with the Bid Form.

Labor Rates

Item # Description Type Unit of Unit Price Estimated Extended
Measure Quantity Price
1 Principal Regular Hour
2 Principal Overtime Hour 2
3 Principal Weekend/ Hour 2
Holiday
4 Pringipal Emergency Hour 2
Service
5 Lead Supetvisor Regular Hour 200
6 Lead ‘Supervisor Overtime Hour 100
7 Lead Supervisor Weekend/ Hour 50
Holiday
8 Lead Supervisor Emergency Hour 25
Service
9 Asbestos Supervisor Regular Hour 200
10 Asbestos Supervisor Overtime Hour 100
11 Asbestos Supervisor Weekend/ Hour 50
Holiday
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25

200

100

50

25

80

40

10

200

100

50

25

15

10

50

25

10

200

100

50

25

200

12 Asbestos Supervisor Emergency Hour
Service
13 Superintendent (jobs over 25 Regular Hour
people)
14 Superintendent (jobs over 25 Overtime Hour
people)
15 Superintendent (jobs over 25 Weekend/ Hour
people) Holiday
16 Superintendent (jobs over 25 Emergency Hour
people) Service
17 Project Designer Regular Hour
18 Project Designer Overtime Hour
19 Project Designer Weekend/ Hour
Holiday
20 Project Designer Emergency Hour
Service
21 Project Manager Regular Hour
22 Project Manager Overtime Hour
23 Project Manager Weekend/ Hour
Holiday
24 Project Manager Emergéncy Hour
Service
25 Administrative Assistant Regular Hour
26 Administrative Assistant Overtime Hour
27 Administrative Assistant Weekend/ Hour
Holiday
28 Administrative Assistant Emergency Hour
Service
29 Licensed Machine Operator Regular Hour
30 Licensed Machine Operator Overtime Hour
31 Licensed Machine Operator Weekend/ Hour
Holiday
32 Licensed Machine Operator Emergency Hour
Service
33 Supervisor Regular Hour
34 Supervisor Overtime Hour
35 Supervisor Weekend/ Hour
Holiday
36 Supervisor Emergency Hour
Service
37 Lead Worker Regular Hour
38 Lead Worker Overtime Hour
39 Lead Worker Weekend/ Hour
Holiday

100

Bid Form - 25

50




40 Lead Worker Emergency Hour 25
Service
41 Asbestos Worker Regular Hour 200
42 Asbestos Worker Overtime Hour 100
43 Asbestos Worker Weekend/ Hour 50
Holiday
44 Asbestos Worker Emergency Hour 25
Service
45 | Lead Removal Licensed Worker Regular Hour 200
46 Lead Removal Licensed Worker Overtime Hour 100
47 Lead Removal Licensed Worker Weekend/, Hour 50
Holiday
48 Lead Removal Licensed Worker | Emergency Hour 25
Service
Asbestos Removal Licensed Regular Hour 200
49
Worker
Asbestos Removal Licensed Overtime Hour 100
50
Worker
51 Asbestos Removal Licensed Weekend/ Hour 50
Worker Holiday
Asbestos Removal Licensed Emergency Hour 25
52 .
Workef Service
53 Non-Licensed\Helper Regular Hour 200
54 Non-Lieensed Helper Overtime Hour 100
Non-LicenSed Helper Weekend/ Hour 50
55 .
Holiday
56 Non-Licensed Helper Emergency Hour 25
Service
Extended Price for Items 1 through 56

Asbestos & Lead Mobilization/Demobilization

. Unit of o Estimated Extended
Item # | Description Measure Unit Price Quantity Price
57 Asbegtos Mob1112?1t10n/Dem0b1112at10n Fach 5
(onetime fee per job)
58 Lead _Mob1112atlop/Demob111zat1on Fach 5
(onetime fee per job)

Extended Price for Items 57 through 58
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Materials Purchases

Extended
Price

Item : : D2 TR Estimated Annual
4 Hypothetical Annual Material Purchases % Discount Material Purchase
59 % Discount from MSRP or Contractor supplied parts $16,800.00

list.

Extended Price for Item 59

Bid Evaluation Total (Items 1 — 59)
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FIXED RATE FOR CONTRACTOR OWNED EQUIPMENT
The rates for Contractor Owned Equipment shown below shall be used for all future work that requires their use.

Bidders must enter N/A for the Contractor Owned Equipment and Unit Price if they do not own any of the equipment
listed below or do not own any additional equipment to that listed below.

Contractor Owned Equipment Unit of Measure | Unit Price
HEPA air filtration device - >1000 CFM Hour $
HEPA air filtration device - </=1000 CFM Hour $
HEPA Vacuum - >5 gallon Hour $
HEPA Vacuum - </=5 gallon Hour $
Airless Sprayer Hour $
Baker Scaffold (per 6’ platform) Hour $
Pallet Jak Hour $
Skid Steer Hour $
Floor Tile Machine Hour $
Shot Blasting Machine Hour $
Electrical Power Generator -<20kW Hour $
Electrical power Generator 20<200 kW Hour $
Hour $
Hour $
Hour $
Hour $
Hour $
Hour $
Rental Equipment %

RENTED EQUIPMENT
The rates for Contractor Rented Equipment will require the actual invoice of the Rented Equipment with no markup.
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Bid Evaluation Formula

The award, if made, will be to a minimum of one (1) Bidder who is responsible and provides the lowest responsive Bid
Evaluation Total. A price mustbe entered foreach item to be considered foraward. If there is a variance between a unit price
and the extended price, the unit price will prevail.

If APS deems it necessary or in its best interests to make award to more than one (1) Bidder, the additional awards will be made
to responsible Bidders submitting responsive Bids in ascending order starting with the second (2) lowest Bid Evaluation Total
and continuing until, in the sole discretion of APS, sufficient awards have been made to fulfill the anticipated requirements. In
the event multiple awards are made, no minimum percentage of the Work is guaranteed to any

Contractor. When multiple awards are made, preference will be given to the Bidder submitting the lowest Bid Evaluation Total
in orderingperformance, subjectto the reasonable discretion of APS in achieving prompt, efficientand acceptable performance.

Pricing listed below must match the pricing entered in the Pricing Schedule at Appendix 3 from Cell G74 in the Bid Evaluation
Total tab.

Bid Evaluation Total In Figures $

In Writing Dollars
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In compliance with the Bid Document and subject to all conditions thereof and attached hereto, the undersigned offers and
agrees, if this Bid be accepted within ninety (90) Days from the date of Bid Opening, to enter into a Contract with the Owner
in the form of the Agreement included as part of the solicitation on the terms of this Bid and to furnish any and all of the
items upon which the prices are quoted, at the price set opposite each item, delivered at the points as specified and as
scheduled in any Purchase Order issued by Owner.

My signature certifies that the Bidder has no business or personal relationships with any other companies or persons
that could be considered as a conflict of interest or potential conflict of interest to APS, and that there are no
principals, officers, agents, employees, or representatives of the Bidder that have any business or personal
relationships with any other companies or persons that could be considered as a conflict of interest or a potential
conflict of interest to APS, pertaining to any and all Goods, or Services to be purchased or performed relating to any
Contract with APS resulting from this solicitation and Bid.

Submission of this Bid constitutes an offer which, if accepted by APS as provided in the Bid Documents, binds the
Bidder to execute and perform the Contract. If Bidder refuses to execute and perform any Contract awarded to
Bidder by APS in response to this Bid, Bidder is liable to APS for the cost of reprocurement and for any increased
cost in obtaining the Goods or Services which are the subject of this Bid.

Signature:
(Person signing must be authorized to bind the
Bidder in contractual matters)
Name:
(Type or Print)
Date:
Title:

[Add additional signature blocks as necessary to comply with the requirements of the Invitation, the Instructions to Bidders,
or this Bid Form.]

End of Bid Form
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Arlington Public Schools

Procurement Office

2110 Washington Blvd., Arlington, VA 22204 - Phone: (703) 228-6123 - Fax: (703) 841-0681
www.apsva.us

Agreement

Contract Title: Environmental Abatement Services for Asbestos, Lighting and Lead Paint Re-Bid

This Contract 116FY23 is made and entered into this _day of , 2023, the date the Agreement is fully
executed by the Procurement Director/Procurement Agent, by and between Arlington County School Board, operating as
Arlington Public Schools (“APS” or “Owner”) and (“Contractor”), whose
address is

In consideration of the mutual stipulations, agreements and covenants contained herein, the parties hereby agree as follows:

1.

Scope of Work:

The Scope of Work for this Contract generally is described as to provide as requested by APS the Goods and
Services necessary for Environmental Abatement Services for Asbestos, Lighting and Lead Paint (“the Work”), as
set forth in greater detail in Attachment A, Scope of Work.

Contract Price:
The Contract Price shall be as set forth in Attachment B, Pricing Schedule.

APS will not compensate the Contractor for any Goods or Services beyond those included in Attachment B unless
those additional Goods or Services are covered by a written Change Order amending this Contract

The Contract Prices set forth in Attachment B include all costs, expenses, including reimbursable expenses, to
provide the Goods or Services described in this Contract.

Contract Documents:

The documents which form the entire Contract between APS and the Contractor (“Contract Documents”) are as
defined either in this Contract, in the Instructions to Bidders, or in the Terms and Conditions and are as set forth
below.

3.1.  In the case of a conflict, the order of precedence shall be as follows:
3.1.1. Agreement and all modifications properly incorporated in the Agreement
3.1.2. Attachment A — Scope of Work
3.1.3. Attachment B — Pricing Schedule
3.1.5. Attachment C — Terms and Conditions
3.1.4. Attachment D — Contractor Certification Regarding Criminal Convictions
3.1.6. Attachment E — Sample Purchase Order
3.1.7. Attachment F — Job Authorization Form
3.1.8. Attachment G — Certificate(s) of Insurance
3.1.9. Attachment H — Master Specification
3.1.10. ITB/Associated Documents

3.2.  Allprovisionsrequired by law to be included in this Contract or otherwise applicable to this Contract shall
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3.3.

3.4.

be deemed to be a part of this Contract, whether actually set forth herein or not.

The Contract Documents are complementary and what is called for by one is as binding as if called for by
all. If the Contractor finds a conflict, error, ambiguity or discrepancy in the Contract Documents, it shall
immediately, in writing call such conflict, error, ambiguity or discrepancy to the attention of the Owner
before proceeding with the Work affected thereby. The Owner will promptly resolve the matter in writing.
Work done by the Contractor after such conflicts, errors, ambiguities or discrepancies are discovered, or in
the exercise of reasonable care reasonably should have been discovered, prior to written resolution thereof
by the Owner shall be doneatthe Contractor’s expenseandrisk. Any Work thatmay reasonably be inferred
from the Contract Documents as being required to produce the intended result shall be supplied whether or
not it is specifically called for. Work, materials or equipment described in words which so applied have a
well-known technical or trade meaning shall be deemed to refer to such recognized standards.

The Contractor will be held to a standard of strict compliance with the requirements of the Contract
Documents in the performance of the Work, for giving Notice of any type to the Owner, and for making
any submittal required for any purpose. The Contractoracknowledgesand agrees thatall time requirements
set forth in the Contract Documents for any purpose are of the essence.

Definitions:
All words and terms shall have the meanings and terms assigned to them in the Contract Documents, unless a
different meaning is clear from the context.

Contract Term:

5.1.

5.2.

5.3.

The initial term of this Contract shall commence on the date the Contractis fully executed by the
Procurement Director/Procurement Agentand expiringon the lastday of the twelfth (12%") month following
executionof the Contractby the Procurement Director/Procurement Agent (‘Initial Contract Term’), unless
otherwise stated as provided in the Contract Documents.

This Contract may be renewed fora term not to exceed one (1) year (‘Renewal Contract Term’) by written
notice given by APS at any time prior to thirty (30) Days after expiration of the preceding Initial Contract
Term or Renewal Contract Term. No representative of APS has any authority to order, direct, or request
work after expiration of the Initial Contract Term or Renewal Contract Term and prior to a Renewal
Contract Term in strict compliance with the renewal terms herein APS, at its sole discretion, has the right,
butisunderno obligation, to exercise this rightto renewal not to exceed four (4) additional one-year periods
at the same terms and conditions.

Unless directed otherwise by APS, any Work in progress at the time of expiration of a Contract term may
continue and be completed under the terms of the Contract in existence at the time the Purchase Order for
the Work was issued, but must be completed no later than six (6) months following expiration of the
Contract term in which the Purchase Order was issued.

Contract Price Adjustment:

6.1.

6.2.

The Contractoragrees that prices shall remain firm for the Initial Contract Term. If consideration is to be
given to adjusting the price after the Initial Contract Term or a Renewal Contract Term, the price may be
adjusted only upon approval of a written request to the Procurement Director/ Procurement Agent. Upon
receipt of the Contractor’s request, APS shall make a determination to approve or adjust the requested price
increase baseduponits investigationsand the information provided by the Contractor. Any price adjustment
agreed to shall take place only in accordance with the schedule defined above.

The request for an adjustment in the price shall include as a minimum, (1) the cause for the adjustment; (2)
proposed effective date; and, (3) the amount of the adjustment requested with documentation to support the
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requested adjustment (i.e., appropriate Bureau of Labor Statistics index, change in manufacturer’s price,
etc.)

6.3.  The request must be received at least thirty (30) days prior to the effective date of the expiration of the
Initial Contract Term or Renewal Contract Term and shall become effective only upon approval by the
Procurement Director/Procurement Agent. The adjusted price shall not apply to orders received by the
Contractor prior to the effective date of the approved increased price. Orders placed via Purchase Order,
shall be considered to have been received by the Contractor after the fifth (5th) calendar day following the
date issuance. The Procurement Director/Procurement Agent may cancel, without liability to either party,
any portion of the Contract affected by the requested adjustment and any materials, supplies or Services
undelivered at the time of such cancellation.

Non-Appropriation:

All fundsforpaymentsby APSunderany Contractawarded are subjectto the availability of anannual appropriation
for this purpose by the APS. In the event of non-appropriation of funds by the APS for the Goods or Services
provided under the Contract, APS will terminate the Contract, without termination charge or other liability to APS,
on the last day of the then current fiscal year or when the appropriation made for the then current year for the
Services covered by this Contract is spent, whichever event occurs first. APS will endeavor to provide reasonable
Notice of such termination, but no formal notice of such termination is required of APS, and APS shall not order
any Goods or Services to be provided after such termination date.

Right to Terminate Contract:
APS hastherightto terminate this Contract for convenienceatany time, or for default, all pursuant to the provisions
of the Terms and Conditions.

Direction to Proceed:

9.1.  For Work to be performed by Contractor under this Contract, the Procurement Director/Procurement Agent
will issue a Purchase Order. The Purchase Order will define the location of the Work to be performed and
will define or, where specific definition cannot be provided, will estimate, the scope of the Work to be
performed, the dates within which that Work is to be performed, and the price for that Work (collectively
“Purchase Order Work”). A sample Purchase Order formis attached as Attachment E. Contractor shall
not commence any Work until a written Purchase Order has been issued by the Procurement
Director/Procurement Agent, and if it does so APS will be under no obligation to make payment for any
Work performed prior to the issuance of the required Purchase Order. No employee or agent of APS other
than the Procurement Director/Procurement Agent or his properly authorized designee has authority to
make any purchases or otherwise bind APS contractually. If a Purchase Order is issued by anyone other
than the Procurement Director/Procurement Agent, it shall be the responsibility ofthe Contractor to confirm
the authority of that person to bind APS. Provided, however, if the Contractor has received from the
Procurement Director/Procurement Agent prior written confirmation of a person’s authority to bind APS,
the Contractor may rely upon all Purchase Orders issued by that person within the scope of the stated
authority as authorized.

9.2.  Notwithstanding the foregoing, if the circumstances are such that there is not sufficient time for issuance
of a Purchase Order, APS through the Procurement Director/Procurement Agent or his authorized designee
may direct the Contractor to proceed by less formal writing or electronic communication, to be replaced by
a Purchase Order by 5:00 P.M. on the next regular APS working Day following issuance of such Owner
directive. Further, if emergency conditions exist which necessitate that the Contractor act to avoid or
mitigate damage to person or property, the Contractor shall proceed and give written Notice to APS of such
emergency Work by 5:00 P.M. on the next regular APS Working Day following commencement of such
emergency Work.
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10.

11.

12.

13.

Estimated Quantities; No Guaranteed Minimum:

During the Initial Contract Term or any Renewal Contract Term, the Contractor will furnish all of the Goods or
Services described in the Contract Documents of Contractor by APS. The Contractor understands and agrees that
there are no guaranteed minimum purchases and that APS has no obligation to the Contractor if no, or fewer, items
or Services than any quantities estimated are required or requested by APS. Any quantities which are included in
the Contract Documents are the reasonable present expectations of those who are planning for APS for the period
of the Contract. The amount is only an estimate and the Contractor understands and agrees that APS is under no
obligation to the Contractor to buy that amount, or any amount as a result of having provided this estimate or of
having had any normal or otherwise measurable requirement in the past. The Contractor further understands that
APS may require Goods and/or Services in excess of the estimated annual Contract amount and that such excess
shall not give rise to any claim for compensation other than at the unit prices and/or rates set forth in this Contract

Payment Procedures:
Contractor shall submit invoices for its Work, and such invoices will be processed by APS, all in accordance with
the provisions of the Terms and Conditions.

Assignments:
12.1. This Contract is not assignable by Contractor without the express written consent of APS, and APS shall

be under no obligation to grant such consent. Sale, assignment or transfer of a controlling interest in the
Contractor shall be deemed an assignment for purposes of this provision and shall be grounds for
termination of this Contract if consent of APS is not obtained. It is understood by APS that Contractor may
use Subcontractors for performance of parts of the Work. However, it is expected that Contractor will be
performing the Work, and subcontracting of all or substantially all of the Work under any Purchase Order
shall be deemed an assignment subject to the restrictions of this Section.

12.2. Contractor acknowledges that, if so stated in the Bid Documents, this Contract is subject to the joint
procurement or cooperative procurement provisions of Va. Code Ann. § 2.2-4304.

Notices:

Unless otherwise provided herein, all notices and other communications hereunder shall be deemed to have been
given when made in writing and either (a) delivered in person, (b) delivered to an agent, such as an overnight or
similar delivery service, or (¢) deposited in the United States mail, postage prepaid, certified or registered, addressed
as follows:

To the Contractor:

To APS: Doug Martin
Environmental Services Project Manager
Arlington Public Schools
2770 South Taylor Street
Arlington, Virginia 22206
doug.martin@apsva.us

And David J. Webb, C.P.M.
Procurement Director/Procurement Agent
Arlington Public Schools
2110 Washington Blvd.
Arlington, Virginia 22204
david.webb@apsva.us
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14.

15.

Governing Law:

This Contract, the Bid Documents, and the Contract Documents shall be governed by and construed in accordance
with the laws of the Commonwealth of Virginia without reference to conflict of laws principles. The exclusive
jurisdiction, forum and venue for any litigation with respect to this Contract, the Bid Documents, or the Contract
Documents shall be in the state courts of Arlington County, Virginia.

Binding Agreement:
The Owner and the Contractor each binds itself, its successors and assigns to the other, its successors and assigns,
in respect of all covenants, terms, conditions and obligations contained in each of the Contract Documents.

Signature Appears on Following Page
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Arlington Public Schools

Contractor Certification Regarding Criminal Convictions

By:

David J. Webb, C.P.M.

Procurement Director/Procurement Agent
Date:
Attachments:
Attachment A Scope of Work
Attachment B Pricing Schedule
Attachment C Terms and Conditions
Attachment D
Attachment E Sample Purchase Order
Attachment F Job Authorization Form
Attachment G Certificate(s) of Insurance
Attachment H Master Specification

End of Agreement
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Terms and Conditions

These Terms and Conditions are applicable to the Contractbetween Arlington Public Schools and Contractor resulting from
the solicitation identified above, and to all Bid Documents and Contract Documents associated therewith.

1.

Definitions:

1.1.

1.2.

1.3

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

Addendum: A change to the Bid Documents or Contract Documents issued by the Owner prior to Bid
Closing.

APS: Arlington Public Schools, the owner of the property upon which the Work is to be performed or the
entity for which the Work is to be performed. See also “Owner.”

Apparent Low Bidder: The responsible Bidder submitting the lowest responsive Bid.

Bid: The offer of a Bidder to provide specific Goods or Services at specified prices and/or other conditions
specified in the solicitation.

Bidder: Any individual, company, firm, corporation, partnership or other organization bidding on
solicitations issued by the Procurement Director/Procurement Agent and offering to enter into Contracts
with APS. The term "Bidder" will be used throughout the Bid Documents and the Contract Documents and
shall be construed to mean "offeror" where appropriate.

Bid Closing: The time and date set by the Invitation for the deadline for receipt of Bids.
Bid Opening: The time and date set by the Invitation for the opening of Bids.

Change Order: A written order to the Contractor, signed by the Owner, which authorizes a change in the
Work, and any resulting adjustment to the Contract Price and/or the Contract Time. A Unilateral Change
Order is a Change Order signed only by the Owner addressing any Modification to the Contract Sum or
the Contract Time to which the Owneragrees. A Mutual Change Order is a Change Ordersigned by both
the Owner and by the Contractor reflecting agreement on all terms, conditions and requirements set forth
therein. A Unilateral Change Order may be converted to a Mutual Change Order upon agreement being
reached between the parties. Change Orders shall be initiated and processed as set forth in the Changes
provisions of these Terms and Conditions. A Unilateral Change Order or a Mutual Change Order may
affect the Contract, an individual Purchase Order, or both, depending on its terms.

Complete or Completion: Work for which a Purchase Order has been issued will not be deemed complete
until the subject of the Work is functioning as intended, cleanup has been completed, any required or
applicable inspections or governmental approvals have been accomplished, and the Work is accepted by
the Owner. More specific requirements for Completion may be set forth in the Scope of Work or the
Purchase Order.

Contract: The signed Contract between Owner and Contractor is the Contract.

Contract Documents: The Contract Documents and the order of precedence in the event of a conflict
therein are as defined in the Contract.

Contract Period: See “Contract Time.”

ContractPrice: The total amount payable to the Contractor for performance ofthe Work. The Work under
this Contract will involve multiple discrete Projects. The Contract Price is stated in the Purchase Order for
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1.14.

1.15.

1.16.

1.17.

1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.25.

the particular Work included in a discrete Project and shall include any adjustments granted in accordance
with the provisions ofthe Contract Documents. The Contract Price may be determined based on unit prices
or rates and quantities as provided in the Contract. Month also be referred to as “Contract Sum.”

Contract Sum: See “Contract Price.”

Contract Time: The period allotted in the Purchase Order for Completion of the Work directed by that
Purchase Order, together with any extension of time granted in accordance with the provisions of the
Contract Documents. Month also be referred to as “Contract Period.”

Contractor: The individual, firm, or organization which Contracts with the Owner to perform the Work.
As employed herein, the term "Contractor" may refer to an individual, firm or organization, or to the
Contractor's authorized representative.

Day: The term "day" or “Day” shall mean "calendar day" unless otherwise noted. When any provision in
the Contract Documents establishes a time within which an action must be taken or a right must be
exercised, if the last Day falls on a Saturday, Sunday, or holiday recognized by Arlington Public Schools,
or on a day when Arlington Public Schools administrative offices are closed for any other reason, the
deadline thereby established shall be extendedto the first Arlington Public Schools Working Day thereafter
when the Arlington Public Schools administrative offices are open.

Drawings: The term “Drawings” or “Plans” shall mean any drawing, plan, sketch, photograph or similar
document intended to provide to the Contractor graphic instruction or guidance regarding the Work to be
performed.

Gender and Plural: Whenever the Contract so admits or requires, all references to one number shall be
deemed to extend to and include the other number, whether singular or plural, and the use of any gender
shall be applicableto all genders. The terms “his” or “hers” or “he” or “she” shall include “its” if the
referenced party is an entity rather than a person.

Goods: All material, equipment, supplies, printing, and automated data processing/information technology
hardware and software.

Holiday: Holidays recognized by the Owner which shall not be considered Normal Working Hours are as
follows: New Year’s Eve Day, New Year’s Day, Martin Luther King, Jr. Day, Presidents Day, Memorial
Day, Independence Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day and the following
Friday, Christmas Eve Day, and Christmas Day. In the event any of the days designated as a Holiday fall
on a Saturday, the Holiday shall be the preceding Friday; in the event any of the days designated as a
Holiday fall on a Sunday, the Holiday shall be the following Monday.

Informality: A minor defect or variation of a Bid or proposal from the exact requirements of the Invitation
to Bid or the Request for Proposal which does not affect the price, quality, quantity or delivery schedule
for the Goods and Services being procured.

Invitation to Bid (ITB): A request which is made to prospective Bidders for their Bids on Goods or
Services desired by APS. The issuance of an ITB will contain or incorporate by reference the specifications

and contractual terms and conditions applicable to the procurement.

Modification: Any written change to any provision of the Contract Documents made after Bid Closing,
whether by Work Order, Change Order or other means provided by the Contract Documents.
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1.26.

1.27.

1.28.

1.29.

1.30.

131.

1.32

1.33

Normal Working Hours: Unless otherwise specified in the Purchase Order Normal Working Hours shall
be 6:00 A.M. through 2:30 P.M., Monday through Friday, excluding Holidays. See also Working Day.

Notice: Notice or a requirement to “Notify” shall mean written notice. Written notice shall be deemed to
have been duly served if:

A. Written Notice to Contractor shall be deemed to have been fully served if delivered by United
States Postal Service registered or certified return receipt mail, courier, generally recognized
private mail or delivery serviceproviding proof of delivery, e-mail, or facsimile transmission to the
Contractor's office at the Project Site or to the business address of the Contractor as stated in its
Proposal; or if delivered in person to the Contractor's foreman or superintendent for the Project, or
to any officer or director of the Contractor.

B. Written Notice to APS shall be deemed to have been fully served if delivered by United States
Postal Service registered or certified return receipt mail, courier, generally recognized private mail
or delivery service providing proof of delivery, or hand delivered to the office of the Procurement
Director/Procurement Agent, Arlington Public Schools, Syphax Education Center, 2110
Washington Blvd, Arlington, Virginia 22204.

C. Notice by registered or certified return receipt mail, courier, generally recognized private mail or
delivery service, or by courier, will be deemed received on the date shown on the written delivery
receipt. Notice given by email or facsimile transmission will be deemed received at 9:00 A.M. on
the first business day after the date of transmission.

D. Attempted Notice given in any manner other than as designated herein shall not satisfy any Notice
requirement.

Notice of Intent to Award: A writing issued by the Owner which states the Owner’s intent to award the
Apparent Low Bidder a Contract to execute the Work. The Notice of Intent to Award will be publicized as
provided in the Bid Documents.

Notice to Proceed: See Purchase Order.

Owner: APS and employees authorized to represent APS. Reference to Owner requiring action by Owner
or Notice to Owner shall be deemed to mean the Procurement Director/Procurement Agent unless otherwise
stated specifically.

Pricing Schedule: The pricing information appearing as Attachment B to the Contract setting the unit
prices, rates, or other means of agreed pricing for performance of Work by the Contractor.

Procurement Director/Procurement Agent: The employee of APS authorized to act on behalf of the
Owner in this Contract. The Procurement Director/Procurement Agent may designate in writing others to
act on his behalf, and such designation shall state any limitations on the authority of such designee.
Contractor shall not rely upon and Owner shall not be bound by any statement or representation made on
behalf of APS by any person not designated to the Contractor in writing as authorized to so act on behalf
of the Procurement Director/Procurement Agent. It shall be the responsibility of the Bidder, and thereafter
the Contractor, to establish the authority to act regarding any communication or action by any person other
than the Procurement Director/Procurement Agent. Use of the term Procurement Agent or Procurement
Director/Procurement Agent in the Contract Documents shall be deemed to include such properly
authorized designee within the scope of that designee’s authorization.

Project: The Goods and/or Services provided or performed by the Contractorat any location as directed

Terms and Conditions - 39



1.34.

1.35.

1.36.

1.37.

1.38.

1.39.

1.40.

1.41.

1.42.

1.43.

1.44.

1.45.

1.46.

by Purchase Order, in accordance with the Contract Documents; collectively all of the Goods and Services
contemplated by the Contract; synonymous with the term “Work” as the context may require.

Project Manager: The Owner's representative for Contract coordination

Project Site or Site: The location at which any Goods or Services are provided, delivered or performed by
Contractor under this Contract.

Purchase Order: A written directive issued by the Procurement Director/Procurement Agent or authorized
designee directing the performance of a particular item or items of Work to be performed in accordance
with the Pricing Schedule. A Purchase Order shall serve as the Contractor’s Notice to Proceed with the
specified portion of the Work as specified in the Purchase Order.

Responsible Bidder: A person who has the capability, in all respects, to perform fully the Contract
requirements and the moral and business integrity and reliability that will assure good faith performance,
and who has been prequalified, if required.

Responsive Bidder: A person or entity who or which has submitted a Bid that conforms in all material
respects to the Invitation to Bid.

Services: means any work performed by an independent Contractor wherein the service rendered does not
consist primarily of acquisition of equipment or materials, or the rental of equipment, materials and
supplies.

Specifications: Written details provided to the Contractor by the Owner providing performmance
requirements, data instructions and guidance for performance of the Work.

Subcontractor: Any individual, firm or organization other than an employee of the Contractor, who
Contracts with the Contractor to furnish or who actually furnishes labor, materials, Services or equipment,
or any combination thereof to the Contractor in connection with the Work.

Sub-Subcontractor: Any individual, firm or organization, other than an employee of the

Contractor or of a Subcontractor, who Contracts with a Subcontractor to furnish, or who actually furnishes
labor, materials, service or equipment, or any combination thereof to a Subcontractor. The Contractor shall
be responsible for the performance of the Work by any person or entity below the level of Sub-
subcontractor.

Warranty Period: All warranties and guarantees against any defect in the Work shall apply from the date
of acceptance by APS of the Completed Work and shall continue for a period of one (1) year thereafter, or
the manufacturer’s standard warranty, whicheveris longer Provided, however, in the event the Contract
Documents require a Warranty in excess of one (1) year, the longer term shall apply as applicable.

Work: Everything explicitly or implicitly required to be furnished or performed to complete performance
of any Purchase Order.

Work Order: A written directive to the Contractor issued on or afterissuance of the Purchase Order the
Effective Date of the Agreement and signed by the Procurement Director/Procurement Agent ordering an
addition, deletion, or revision in the Work described in a Purchase Order issued when in the sole discretion
of the Owner the terms thereof do not impact the Contract Price or the Contract Time, or when in the sole
discretion of the Owner the circumstances do not allow sufficient time for issuance of a Change Order.

Working Day: See Normal Working Hours.
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Independent Contractor:

In the performance of this Contract and for all purposes related to APS, Contractor shall be an independent
Contractor andneither the Contractor nor any of'its employees willunder any circumstances, be considered servants
or agents of APS. Under no circumstances shall APS (i) be responsible for any failing or wrongdoing by the
Contractor, its servants or agents; (ii) be under any obligation to withhold from the Contract payments to the
Contractor or otherwise any federal or state unemployment taxes, federal or state income taxes, Social Security tax,
or any other amounts for benefits of any kind; or (iii) provide any insurance coverage or other benefits, including
but not limited to workers’ compensation, to any employees or agents of Contractor.

Intent of the Contract Documents:

The intent of the Contract Documents is to include all items necessary for the proper management, execution and
completion of the Work, including without limitation, all labor, materials, equipment and furnishings required in
connection therewith, whether or not specifically identified in the Contract Documents. The Contract Documents
are complementary, and what is required by one shall be as binding as if required by all. Any doubt as to whether
any work is within the scope of the Contract shall be resolved in favor of an interpretation that the work is within
the scope of the Contract. Use of the term “include” or “including” shall be deemed to mean “include without

99 C6y

limitation,” “including but not limited to,” and similar expansive intent.

Drawings and Specifications:
Drawings or Specifications as necessary for performance of the Work will be identified in and provided with any
Purchase Order issued by the Owner.

Any Specification provided shall serve to amplify the requirements of materials and assemblies. The mention in
any Specification of any article or operation requires that the Contractor shall provide all such items indicated on,
or reasonably inferred from, any Drawings provided to the Contractor, furnishing for such purpose all labor,
materials and equipment required in connection therewith. Omission of any article, operation or detail does not
relieve the Contractor of the responsibility for completion of the Work reasonably intended by any explanatory or
informational documents provided by the Owner with a Purchase Order.

The Contractor shall exercise reasonable care and due diligence to discover any discrepancies in the Drawings or
Specifications, and shall notify the Owner of discrepancies foundin the Drawings or Specifications before materials
are fabricated or Work performed.

The Contractorshall adhere to written dimensions though differing from scale measurements. In the absence of
dimensions or in case of doubt as to the proper measurement, consult the Owner for clarification before proceeding
with the Work. Actual field dimensions where applicable are to be verified by the Contractor in the field prior to
proceeding.

Replacement of Personnel and Subcontractors:

APS has the right to reasonably reject staff or Subcontractors whom the Contractor assigns to the Contract. The
Contractor must then provide replacement staff or Subcontractors satisfactory to APS in a timely manner and at no
additional cost to APS. The day-to-day supervision and control of the Contractor’s and its Subcontractor’s
employees is the sole responsibility of the Contractor.

The Contractor may notreplace key personnel or Subcontractors identified in its Bid, including the project manager,
without APS’s written approval. The Contractor must submit any request to remove or replace key personnel or
Subcontractors to the Owner’s Project Manager at least fifteen (15) Days in advance of the proposed action. The
request must contain a detailed justification, including the proposed replacement and his or her qualifications.

If the approved project manager resigns or is terminated by the Contractor, the Contractor will replace the project
manager with an individual with similar qualifications and experience, subject to APS’ written approval.
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Contract Interpretations:

The Contractor may request Contract interpretations in writing from the Owner. Such requests for interpretations
must be submitted sufficiently in advance of the date upon which the interpretation is actually required by the
Contractor to allow the Owner to issuethe interpretationso as notto delay the Work. Contractor shall be responsible
for any delay resulting from failure to submit a request for interpretation in a timely manner. Written interpretations
so requested shall be issued by the Owner in a manner commensurate with the timely execution of the Work, shall
be consistent with the intent of the Contract Documents, and shall be in accordance with established time
requirements for performance of the Work, but Owner shall be under no obligation to expedite its review and
analysis of the question raised or to issue a response if the Contractor does not submit the request for interpretation
in a timely manner.

Copies and Ownership of Contract Documents:
A. The Contractor will be provided with either electronic or hard copies of any Drawings, Specifications, or
other documents referenced in a Purchase Order.

B. All Drawings, Specifications, or similar technical data provided to the Contractor by the Owner are the
property of the Owner, and the Contractor may not use such information for any purpose not relating to
performance of the Work.

General Review of Contract Documents:

A. The Contractor shall perform all Work and shall furnish, at its own cost and expense, all labor, materials,
equipment, and other facilities, except as herein otherwise provided, as may be necessary and proper for
performing and completing the Work. The Contractor shall be responsible for the entire Work until
Completion of all Work has been achieved.

B. Unless otherwise provided herein, the Work shall be performedin accordance with the best modern practice
and with materials and workmanship of highest quality.

C. Supervision and Coordination of the Work: The Contractor shall supervise and direct the Work and
coordinate the Work with that of separate Contractors using Contractor’s best skill and attention. Unless
otherwise provided in the Contract Documents, the Contractor shall be solely responsible for and have
control over means, methods, techniques, sequences and procedures and for coordinating all portions of the
Work under the Contract; provided, however, that the Contractor shall employ adequate and safe
procedures, methods, structures and equipment. No approval or failure to exercise its right of approval by
Owner shall relieve the Contractor of its obligation to accomplish the result intended by the Contract, or
create a cause of action for damages against the Owner, or provide a defense by the Contractor in any case
of action by the Owner against the Contractor.

D. The Contractor shall study and review the Contract Documents and shall compare them with each other
and with such information made available by the Owner. The Contractor shall be responsible for giving
Notice to the Owner of any errors, inconsistencies or omissions discovered or which in the exercise of due
diligence as a reasonably competent Contractor reasonably should have been discovered by it.

E The Contractor shall be responsible for all costs or delays resulting from the Contractor’s or a
Subcontractor’s failureto obtainandreview Contract Documentsprovided ormadeavailable by the Owner,
or from the failure to discover any errors, inconsistencies or omissions in the Contract Documents which
in the exercise of duediligence as areasonably competent contractor the Contractor reasonably should have

discovered.
Substitutions:
A. The name of a certain brand, make, or manufacturer in the Contract Documents is to denote the quality
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10.

11.

standard of the article desired. The reference to a certain brand, make or manufacturer is to convey the
general style, type, character and quality of article desired. If the Contractor desires to provide or use any
other brand, make of materials, device, or equipment, it may do so only if it submits sufficient information
to satisfy the Procurement Director/Procurement Agent that the proposed substitute is the equal of that
specified in quality, workmanship, design and economy of operation, and is suitable for the purpose
intended, and obtains the written approval from the Procurement Director/Procurement Agent by Change
Order.

To obtain approval of a substitute as equal, the Contractor shall submit to the Procurement
Director/Procurement Agent all substantiating data upon which the Contractor relies to establish the
substitute as an equal. If a sample is requested by the Owner, it shall be provided at the Contractor’s
expensewithin seven (7) Days of the requestand may be subjected to suchtesting, examination or analysis,
including but not limited to destructive testing, as the Owner in its discretion deems necessary. If the
Procurement Director/Procurement Agent approves the proposed substitute, a Change Order approving the
change will be issued by the Procurement Director/Procurement Agent. Provided, however, the Contractor
shall be fully responsible for all costs or other consequences related to or arising from implementation of
the use of the substitute, whether foreseen or unforeseen and including but not limited to any adjustments
or revisions which might be required to existing improvements, facilities or operations. Contractor shall
not proceed with use of the substitute until the Change Order approving its use has been issued by Owner.

Notwithstanding the foregoing, if the identification of a certain brand, make or manufacturer is designated
as “required” or “no substitutes permitted” or any similarly clear language, there shall be no substitutions
permitted.

Changes in the Work:

A.

Any change to an existing Purchase Order must be approved by written Change Order issued by the
Procurement Director/Procurement Agent prior to the changed Work being performed. APS has no
obligation to pay for any changed or extra Work not directed by written Change Order issued by the
Procurement Director/Procurement Agent.

If the Owner issues a Purchase Order which the Contractor deems to be beyond the scope of the Work so
as to entitle the Contractor to compensation or to additional time for performance of the Work beyond the
terms set forth in the Purchase Order, the Contractor shall so Notify the Owner within seven (7) Days
following issuance of the Purchase Order and before beginning the Work directed by the Purchase Order.
If no agreement is reached between the Owner and the Contractor regarding such Work within ten (10)
Days after the Contractor gives such Notice, orif the Owner directs the Contractor to proceed immediately,
the Contractor shall proceed with the Work as directed and pursue such remedies as it deems appropriate
within the claims provisions set forth in these Terms and Conditions. The expiration of such ten (10) Day
period, or direction by the Owner to proceed, shall be deemed the occurrence date for any claim the
Contractor wishes to pursue related to the Work ordered by the Purchase Order. Performance of and
payment for the Work directed by the Purchase Order thereafter shall be governed by the Claims for
Damages provisions of these Terms and Conditions.

Administration of Contract:

The Owner’s Project Manager shall provide administration of the Contract in accordance with the Contract,
Contract Documents and Work.

The Owner’s Project Manager for this Contract is:

Doug Martin, Project Manager
Environmental Services
2770 South Taylor Street
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12.

13.

14.

Arlington, VA 22206
Telephone: (703) 228-7739
Cellphone: (571) 221-9168

Time of Start and Completion:

A. Time is of the essence for any Purchase Order issued under this Contract. The Contractor shall commence
Work within ten (10) days after receipt of the Purchase Order, or such lesser time as may be directed in the
Purchase Orderunder circumstances requiring immediate attention. Time beingof the essence with respect
to this Contract, the Contractor shall prosecute the Work diligently, using such means and methods of
performance, scheduling and resources as will secure its full Completion in accordance with the
requirements of the Contract Documents,and will Complete the Work withinthe time stated in the Purchase
Order.

B. APS may cancel any Purchase Order, or any part thereof, without obligation to Contractor other than to pay
for acceptable Work in place, if completion is not achieved at the time specified in the Purchase Order.

Site Visits:

The Owner shall have access to Work in process on the Project Site at all times to determine the progress and to
assess the quality of the Work. Except as may be required to comply with specific requirements of the Contract
Documents, the Owner shall not have control over or charge of and shall not be responsible for means, methods,
techniques, procedures, sequences or safety measures employed in connection with the Work, nor for the failure of
the Contractor, Subcontractors, or Sub-subcontractors to perform the Work in accordance with the Contract
Documents.

Use of Site and Site Information:

A. The Contractor shall be responsible for inspection of existing conditions as satisfactory to receive
subsequent Work. If existing conditions exist on the Project Site which in the opinion of the Contractor
will require Work in excess of that anticipated by the Scope of Work and Price as set forth in the Purchase
Order, the Contractor shall give Notice of such conditions and not proceed with the Work until receiving
written direction from the Owner. If the Owner agrees that the existing conditions require Work in excess
of that anticipated by the Scope of Work and Price as set forth in the Purchase Order, a Change Order to
the Purchase Order will be issued stating the impact as agreed by Owner. If the Owner does not agree that
the existing conditions require Work in excess of that anticipated by the Scope of Work and Price as set
forth in the Purchase Order, the Contractor shall proceed with the Work. If the Contractor disagrees with
the Owner’s determination, the Contractor may submit a claim as provided in these Terms and Conditions.
If the Contractor proceeds with such Work before receiving such written direction from the Owner, such
action shall be deemed a failure to comply with this condition precedent for pursuit of any claim and such
Work shall be at Contractor’s expense.

B. The Owner shall make available to the Contractor such information as the Owner has in its possession
describing the physical characteristics, legal limitations and utility locations for the Project Site; provided,
however, that the provisions of such information shall not relieve the Contractor from its obligation to
inspect foritself and determine the Project Site conditions. The Ownermakes norepresentations whatsoever
concerning the quality or contents of any information so provided and the Contractor relies on such
information solely at its own risk.

The Contractor shall confirm locations of existing utilities by performing such tests or other measures as may be
required, including but not limited to compliance with all Commonwealth of Virginia Miss Utility laws, at the
Contractor’s sole expense and no increase to the Contract Price. If the Contractor discovers, or in the exercise of
reasonable care should have discovered, circumstances at the Project Site which the Contractor contends may cause
Work beyond that contemplated by the applicable Purchase Order, the Contractor shall give Notice to the Owner
of such circumstances before commencing Work affected thereby and shall await Owner’s written instructions,
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16.

which shall include a statement of whether or not the Owner agrees that such circumstance will cause extra Work
and how that extra Work is to be compensated. If the Contractor proceeds with the affected Work prior to receipt
of the Owner’s written instructions, such action shall be deemed a failure to comply with this condition precedent
for pursuit of any claim and such Work shall be at Contractor’s expense.

The Contractor shall be responsible for damages to property, whether owned by APS or others, caused by or
resulting from performance of the Work. The Contractor shall repair to proper working order or replace, to the
satisfaction of APS, any property so damaged.

The Contractor shall confine the Work to areas of the Project Site permitted by the Contract Documents and shall
comply with all applicable laws, ordinances, and permits related to the Project Site.

The Contractor shall be responsible for all safety and security procedures required to protect Work in process and
the safety of the public until the Work is accepted by Owner.

C. Contractor workers shall not be present in any building owned or controlled by Owner without an Owner
employee present. In the event the Contractor desires to perform Work outside Normal Working Hours or
on Holidays in a building owned or controlled by Owner, Contractor shall notify the Owner in writing at
least two (2) working days prior to the intended Work. Upon approval from the Owner, which Owner may
in its sole discretion decline to grant, the Work can be scheduled and the Owner will provide an employee
to deactivate the building security system and remain present while Contractor workers are present.

D. The Contractor shall maintain its Work areain a clean and orderly state and shall exercise dust control when
required. If in the Owner’s sole discretion, the Project Site requires cleaning or excess material removal,
in total or in part, the Owner may direct the Contractor to conduct the necessary cleaning and removal.
Should the Contractor fail to accomplish the directed cleaning within three (3) business days, the Owner
reserves the rightto use outside sourcesto conductthe cleaning or maintenance and to charge the Contractor
for all costs incurred by the use of the outside sources, plus a markup of ten percent (10%) to cover
administrative costs.

Safety:
The Contractor must ensure thatitand its employees and Subcontractors comply with all applicable local, state, and

federal policies, regulations and standards relating to safety and health, including the standards of the Virginia
Occupational Safety and Health program of the Department of Labor and Industry for General Industry and for the
Construction Industry and the applicable Federal Environmental Protection Agency and Virginia Department of
Environmental Quality standards. The Contractor shall be responsible for compliance with all safety procedures
and programs set forth in its Bid.

Warranties:

A. The Contractor warrants to the Owner that all materials and equipment furnished under the Contract will
be new unless otherwise specified, free of defects, of the latest model, of the best quality, and in strict
compliance with the requirements of the Contract Documents.

B. The Contractor warrants to the Owner that all workmanship will be of the best quality and in strict
compliance with the requirements of the Contract Documents.

C. All materials and equipment furnished under the Contract shall be free and clear of all liens or other claims
of any type by any third parties.

D. All workmanship, materials or equipment not conforming to the foregoing standards may be deemed

defective. APS has no obligation to pay the Contractor for Work, materials or equipment rejected as
defective until satisfactory correction has been accomplished by Contractor.
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All Warranties shall be in effect for the entirety of the Warranty Period, or the manufacturer’s standard
warranty, whichever is longer. In the event corrective work is required during the Warranty Period, the
Warranty on the repaired Work shall extend for one (1) year from the date of acceptance by APS of the
completedrepairs. The Warranty shall includeall parts, labor, transportation, and any other costs necessary
to keep the product in good operating condition, but shall not be applicable to damage caused by Owner’s
misuse of the item or due to normal wear and tear. If seasonal limitations prevent any required performance
testing of the completed Work, the Warranty Period for such Work shall begin after the performance tests
have been successfully performed.

17. Correction of Defective Work Before and During Warranty Period:

A.

In the event the Work, or any portion thereof, is determined during the Warranty Period to be defective,
incomplete or to have been improperly performed, the Contractor shall, within three (3) Days after written
notice from the Owner, commence to remove all improper and deteriorated Work and materials and replace
it at the Contractor's expense with Work and materials in accordance with the requirements of the Contract
Documents and to complete all incomplete Work in accordance with the Contract Documents within a
reasonable time period.

In the event the Contractor fails to commence the removal, replacement, completion or cormrection of such
Work within three Days after the date of written notice from the Owner and to complete such Work within
areasonable time period thereafter, the Owner will cause such Work to be performed by other Contractors
and the Contractor will be obligated to pay the Owner all costs incurred in the performance of such Work
plus an administrative fee of ten percent (10%) within thirty (30) Days following submission by Owner to
Contractor of such demand for payment.

The Contractor’s Warranty obligations shall remain in full force and effect regardless of whether the
Warranty Work was performed by the Contractor or by the Owner.

Defects or nonconfommities which are remedied as a result of Warranty obligations shall subject the
remedied portion of the Work to an extended Warranty Period of one (1) year from the date upon which
such defect or nonconformity was fully remedied or from the date of Final Completion of the Project as a
whole, whichever is later, whether such Warranty Work was performed by the Contractor or by the Owner.
Any repetitive defect, failure or malfunction identified within the Warranty Period shall remain under
Warranty until it has been fully corrected and has performed without defect, failure or malfunction for a
period of one (1) year.

18. Contractor Requirements:

A.

The Contractor and all of its Subcontractors for the duration of the Contract are required to comply with all
laws regarding authorization to do business in Virginia, licensing, and other regulatory requirements as
applicable; to be financially stable; and to provide for performance of the Work a sufficient work force, all
of whom are qualified for and experienced in the Work.

The Owner, upon written Notice to the Contractor, and in the Owner's sole discretion, shall have the right
to direct the Contractor and its Subcontractors to remove an employee permanently from the Project for
any reason. Anyindividual whois removed fromthe Projectpursuantto this Sectionmaynotreturn without
specific permission of the Owner.

The Contractor will ensure that no Work shall be performed in occupied areas on a Project Site during
school hours unless express written approval has been granted by the Owner and proper safety precautions

have been exercised to isolate the area of the Work.

Tobacco products, alcoholic beverages, illegal drugs, and weapons are prohibited on the Project Site and
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will constitute grounds for immediate removal of any employee of the Contractor or of any Subcontractor
from the Project Site. Sexual harassment, profanity, and inappropriate behavior are not permitted on the
Project Site and will constitute grounds for immediate removal of any employee of the Contractor or of any
of its Subcontractors.

No SmokingPolicy on Arlington Public Schools’ property: Contractorsand Subcontractors, including their
employees or agents, performing work on APS property shall abide by the no smoking policies applicable
to the property.

Drug-Free Workplace. For the purposes of this Contract “drug-free workplace” means a Project Site in
connection with a specific Purchase Order. All, the employees, Subcontractors and other representatives
of Contractor of whom are prohibited from engaging in the unlawful manufacture, sale, distribution,
dispensation, possession or use of any controlled substance or marijuana during the performance of the
Contract on any Project Site. During the performance of this Contract, the Contractor agrees to:

1. Provide a drug-free workplace for the Contractor’s employees;

2. Post in conspicuous places, available to employees and applicants for employment, a statement
notifying employees that the unlawful manufacture, sale, distribution, dispensation, possession, or
use of a controlled substance or marijuana is prohibited in the Contractor’s workplace and
specifying the actions that will be taken against employees for violations of such prohibition;

3. State in all solicitations or advertisements for employees placed by or on behalf of the Contractor
that the Contractor maintains a drug-free work place; and

4. Include the provisions of the foregoing clauses in every subcontract or purchase order of over
$10,000, so that the provisions will be binding upon each Subcontractor.

Contractor Certification Regarding Criminal Convictions. By signingthis Contract, the Contractor affirms
the continuing accuracy of the Contractor Certification Regarding Criminal Convictions submitted as
Attachment A to its Bid and that it will remain in force throughout the performance of any Work under the
Contract. The Contractor acknowledges that its Contractor Certification Regarding Criminal Convictions
is applicable not only to Contractor or its employees, but also to its Subcontractors or their employees and
Sub-subcontractors or their employees. Contractor shall upon demand from APS provide to APS all
information which allowed for the Contractor’s certification, and which supports that the certification
remains current, and further certifies that:

All Contracts with Arlington County School Board, where the Contractor or its employees, or its
Subcontractors or their employees, will have direct contact with students on school property during
regular school hours, or during school-sponsored activities, shall require the Contractor to certify that
neither it nor any of its employees nor any of its Subcontractors’ nor any of its Subcontractors’
employees, who will have direct contact with students, have been:

(1) convicted of a felony or of a sexually violent offense as defined in Va. Code Ann. § 9.1-902
as mandated by Va. Code Ann. § 18.2-370.5,

2) convicted of an offense occurring on orafter July 1, 2006, where the offender was more than
three years older than the victim involving:

(d) the rape of a child under age 13 pursuant to Va. Code Ann. § 18.2-61.A(iii),
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(e)

()

(d)

forcible sodomy of a child less than 13 years of age pursuant to Va. Code Ann. §
18.2-67.1.A.1,

object sexual penetration of a child under 13 years of age pursuant to Va. Code Ann.
§ 18.2-67.2.A.1, or

any similar offense under the laws of any foreign country or any political subdivision
thereof, or the United States or any political subdivision thereof.

This requirement is applicable without exception for a person convicted of a felony or of a sexually
violent offense as defined in Va. Code Ann. § 9.1-902, but for all other offenses set forth above this
requirement does not apply unless the qualifying offense was done in the commission of, or as a part
of the same course of conduct of, or as part of a common scheme or plan as a violation of:

(a) abduction or kidnapping in violation of Va. Code Ann. § 18.2-47.A,

(b) abduction with intent to extort money of for immoral purpose in violation of Va.
Code Ann. § 18.2-48,

(©) burglary in violation of Va. Code Ann. § 18.2-89,

(d) entering a dwelling house with intent to commit murder, rape, robbery or arson in
violation of Va. Code Ann. § 18.2-90,

(e) aggravated malicious wounding in violation of Va. Code Ann. § 18.2-51.2, or

() any similar offense under the laws of any foreign country or any political subdivision
thereof, or the United States or any political subdivision thereof.

H. Contractor Prohibited in Assisting Person for New Job if Engaged in Misconduct with Minor.

As a condition of being awarded a Contract, or Contract renewal, the Contractor acknowledges it is
prohibited from assisting the elected and appointed officials of APS, its officers, current and former
employees?, agents, departments, agencies, boards, and commissions employee, and contractors, including
all levels of subcontractors, in obtaining a new job if the Contractor knows or has probable cause to
believe that the elected and appointed officials of APS, its officers, current and former employees?, agents,
departments, agencies, boards, and commissions employee, and contractors, including all levels of
subcontractors, engaged in sexual misconduct regarding a minor or student in violation of law.

19. Permits, Fees and Notices:

A. The Contractor shall comply with all local, state and federal laws, regulations, rules or ordinances
applicable to this Contract and the Work to be performed hereunder. The Contractor shall also obtain, at its
expense, all permits, inspections, licenses, fees and other authorizations necessary for the prosecution of

the Work.

B. The Contractor shall be responsible for giving all notices and complying with all laws, ordinances, rules,
regulations and directives of any public authority bearing on the performance of the Work. Should the
Contractor determine that the Contract Documents, or any of them, do not conform with such laws,
ordinances, rules, regulations and directives in any respect, it shall promptly inform the Owner of such fact
in writing. Any required changes shall be made by suitable approved Modification. If the Contractor
performs any Work whenitknew or in the exercise ofreasonable careshould have known itto be in conflict
with such laws, ordinances, rules or regulations without satisfying its Notice obligations to Owner, such
action shall be deemed a failure of this condition precedent to a claim and the Contractor shall accept all
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21.

22.

23.

24.

25.

responsibility and bear all cost relating thereto.

Risk of Loss:

All Work, materials and equipment provided by Contractor shall remain the property of Contractor until accepted
by Owneras in compliance with the requirements of the Contract Documents, and all risk of loss prior to acceptance
by Owner shall be borne by Contractor.

Tests and Inspections:

A. Unless otherwise provided in the Contract Documents, the Contractor shall be responsible for scheduling,
compliance and costs associated with all tests or inspectionsrequired by local authorities having jurisdiction
over the Project. The Contractor shall give the Owner Notice immediately in the event of failure of any
test or inspection. In calling for inspections, the Contractor certifies that the Work being called for
inspection meets the Contract and all code requirements for completeness and quality and shall bear all
expense arising from any failed inspection, whether incurred by Owner, Contractor, or any third party.

B. Irrespective of any third party inspections, the Contractor remains responsible for any after discovered
defects in Work and is fullyresponsible for any delays and costs associated with such defective, insufficient
or non-compliant Work.

Rejection of Work:
The Owner shall have the authority to reject Work that does not conform strictly to the requirements of the Contract
Documents. All costs associated with correction of rejected Work shall be borne by the Contractor.

Owner’s Right to Stop Work/Right to Correct Deficiencies:

If the Contractor does not correct non-complying Work, or is consistent in not supplying and/or furnishing labor,
material, and equipment necessary to Work performance, then the Owner has the right to order the Contractor to
stop the Work until such time as the Owner approves the Contractor’s written plan to correction of such deficiency.
Should the Contractor fail within three (3) working Days following issuance of the stop work order to submit an
acceptable comrective plan and thereafter to pursue the corrective plan with due diligence, the Owner has the right,
after three (3) days written notice, to correct the deficiencies. In such event the Contractor shall pay to the Owner
the Owner’s cost of correcting the deficiencies, includingany charges for special inspections or tests, plus a markup
of ten percent (10%) to cover administrative costs. The Owner's exercise of the right to correct deficiencies shall
in no way prejudice or limit any other remedy that the Owner may have.

Indemnification:

The Contractor covenants to save, defend, hold harmless, and indemnify the Owner, Arlington County School
Board, and all of its elected and appointed officials, officers, employees, agents, departments, agencies, boards, and
commissions fromand against any and all claims, losses, damages, injuries, fines, penalties, costs (including court
costs, and attorney's fees, and all reasonable and customary costs of litigation), charges, liability, or exposure,
however caused, resulting from, arising out of, or in any way connected with the Contractor's acts or omissions in
performance or nonperformance of the Work. This indemnification obligation shall survive the termination of this
Contract.

Payment:
A. Invoices unless otherwise specified in the Contractor in the Purchase Order shall be submitted immediately

upon completion of the shipment or Services. If shipment is made by freight or express, the original Bill
of Lading properly receipted, must be attached to the invoices. Mail invoices, as applicable, to:

Arlington Public Schools

Department of Environmental Services
2770 South Taylor Street

Arlington, VA 22206
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Upon receipt of an invoice, the Owner shall review the Work to determine if the invoice is consistent with
the Work in place. The Contractor shall submitsuchadditional informationas may be reasonably requested
by the Owner to substantiate the amount billed.

Payments will be made within thirty (30) days after the later of receipt of an invoice by APS or receipt of
additional documentation as requested by APS of all amounts within the invoice approved for payment.
All payments shall be net of any prompt payment discount. In connection with any prompt payment
discount, time shall be computed from the date of the invoice. For the purpose of earning the discount,
payment shall be considered to have been made on the date that appears on the payment check or the date
on which an electronic funds transfer for the payment was made.

APS is exempt from the payment of any federal excise tax or Virginia Sales Tax. The APS Federal Excise
Tax Numberis 54-6001128. Contractors located outside the Commonwealth of Virginia may charge and
collect their local and or state sales tax when the Purchase Order calls for materials to be picked up by APS
at the Contractor’s place of business outside Virginia.

Notwithstanding the foregoing, no less than ninety-five (95%) of the Contract Price stated in the Purchase
Order shall be paid until the Owner is satisfied that the Work is Complete.

Price Reduction. If at any time after the date of Bid Opening the Contractor makes a general price
reduction in the comparable price of any Goods or service covered by the Contract to customers generally,
an equivalent price reduction based on similar quantities and/or considerations shall apply to the Contract
for the duration thereof, including any extensions. Such price reduction shall be effective at the same time
and in the same manner as the reduction in the price to customers generally. For purpose of this provision,
a “general price reduction” shall mean any horizontal reduction in the price of a Good or service offered
(1) to Contractor’s customers generally, or (2) in the Contractor’s price schedule for the class of customers
generally comparable to Owner which wasused as the basis for Contractor’s Bid. An occasional saleat a
lower price, or sale of distressed merchandise at a lower price, would not be considered a “general
reduction” under this provision. The Contractor shall submit its invoice at such reduced prices indicating
on the invoice that the reduction is pursuant to the “Price Reduction” provision of the Contract Documents.
The Contractor, in addition, will within ten (10) days of any general pricereduction, Notify the Procurement
Director/Procurement Agent of such reduction by letter. Failure to do so may lead to termination of the
Contract. Uponreceipt of any such Notice of a general price reduction all ordering offices will be duly
notified by the Procurement Director/Procurement Agent. The Contractor, if requested, shall furnish,
within ten (10) days after the expiration or termination of the Contract a statement certifying either (1) that
no general price reduction, as defined above, was made after the date of the Bid Opening, or (2) if any such
general price reductions were made, that as provided above, they were reported to the Procurement
Director/Procurement Agent within ten (10) days, and ordering offices were billed at the reduced prices.
Where one or more such general price reductions were made, the statement furnished by the Contractor
shallinclude with respectto each pricereduction (1) the date when notice ofany suchreduction was issued,
(2) the effective date of the reduction, and (3) the date when the Procurement Director/Procurement Agent
was notified of any such reduction.

The Owner and its authorized representatives shall have access to all records necessary to perform a complete audit
of the Contractor for the purposes of verifying that the certified cost or pricing data submitted were accurate,
complete and current. The Owner shall, until the expiration of five (5) years from the date of final payment under
this Contract, have the right to examine and copy those books, records, documents, papers and other supporting
data which involve transactions related to this Contract or which permit adequate evaluation of the cost or pricing
data submitted, along with the computations and projectionsusedtherein (the "Records"), and the Contractor hereby
covenants to maintain the Records in good order for such time and to deliver promptly the Records to the Owner
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28.

upon request. There shall be no charge to Owner for conducting any such audit.

Award of Subcontracts and Other Contracts for Portions of the Work:

A.

The Contractor shall not enter into any Subcontract with any Subcontractor who is suspended or debarred
from participating in any contracting programs by the Commonwealth of Virginia, by any public body
within the Commonwealth of Virginia, by the United States government, or by any other state or public
body within any other state.

The Contractor shall not enter into any Subcontract with any Subcontractor who or which is not qualified
to do business in Virginia in compliance with applicable law or doesnothavein effectall licenses and trade
certifications required by federal, state or local law to perform the Services or to provide the Goods which
are the subject of the Subcontract.

Upon request, the Contractor promptly shall file with the Owner a copy of any one or more of its
Subcontracts. The Owner has the right to reject any Subcontractor it finds not to be qualified to perform the
Work.

No action by the Owner shall relieve the Contractor ofany of'its responsibilities, duties and liabilities under
the Contract Documents. The Contractor shall be responsible to the Owner for the acts, defaults, or
omissions of the Contractor’s Subcontractors and of its Subcontractors' officers, authorized representatives
and employees.

Nothing contained in the Contract Documents or in any Subcontract shall operate to, or otherwise have the
effect of, creating a contractual relationship between the Owner and any Subcontractor.

Subcontractor and Sub-Subcontractor Agreements:

Work performed by a Subcontractor or a Sub-subcontractor shall be defined by a signed agreement between a
Subcontractor and the Contractor, or between a Sub-subcontractor and a Subcontractor, as applicable. Each such
agreement shall:

A.

Not contain a provision which purports to negate, conflict with or otherwise compromise the requirements
of the Contract Documents.

Notcontain a provision whichpurportsto adversely affect the rights ofthe Owner as such rights are defined
in the Contract Documents.

Contain appropriate provisions to give the Contractor the same power to terminate the Subcontract that the
Owner may exercise to terminate the Contractor under the provisions of these Contract Documents. The
Contractor shall bear all additional expenses due to its exercising of its rights under this Section.

Contain appropriate provisions which bind the Subcontractor to the terms and conditions of this Contract
insofar as they are applicable to the Work of the Subcontractor.

Contain arequirement thatthe Subcontractor shall be bound by and subjectto the provisions of the payment
requirements of the Contractor to the Subcontractor in regard to payments due by the Subcontractor made
to its Sub-Subcontractors.

Require timely processing of applications for payment and of claims for additional costs, damages, or time
in order that the Contractor may in turn promptly process such applications or claims in conformance with
the Contract Documents.

Contain a provision to the effect that the Owner and its authorized representatives will, until five (5) years
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from the date of final payment under the Subcontract, have access to and the right to examine and copy
those books, records, documents, papers and other supporting data which involve transactions related to the
Subcontract.

H. Contain the same Character and Competency requirements as appear in these Terms and Conditions and
require the completion by the Subcontractor and its Sub-subcontractors of the Contractor Certification
Regarding Criminal Activity and Employee Certification Regarding Criminal Activity.

L Waive the rights of either party against the other in regard to claims for fire or otherperil covered by the
property insurance required by these Terms and Conditions. Such waiver shall not exclude either party
from rightful access to the proceeds of such insurance.

J. Contain a provision imposing upon the Subcontractor the obligations and restrictions of Sections 56 and 61
of these General Conditions.

29, Responsibility for Those Performing the Work:
The Contractor shall be responsible and accountable to the Owner for the acts and omissions of the Contractor’s
employees in connection with the performance of the Work and for any Subcontractors or other persons performing
any of the Work under a Contract with the Contractor or a Contract with a Subcontractor or Sub-subcontractor.

30. Payment of Subcontractors:
A. Within seven (7) days after receipt of payment from the Owner, the Contractor shall:

1. Pay each Subcontractor an amount equal to the percentage of the Work attributable to such
Subcontractor; or

2. Notify the Owner and the Subcontractor in writing of the intention to withhold all or part of the
amount due a Subcontractor and state the reason for such withholding.

3. In the event the Contractor fails to submit a timely Application for Payment, and that failure is due
exclusively to the actions of the Contractor, the Subcontractor shall have the right to be paid by the
Contractor upon demand of the amounts due.

4. The Contractorshall payinterest on amounts owed to the Subcontractor which remainunpaid seven
(7) days afterthe Contractor's receipt of payment from the Owner. Interest on such amounts shall
accrue at the rate of one percent (1.0%) per month. Amounts owed the Subcontractor which have
been withheld as permitted herein shall not accrue interest. Interest on amounts otherwise not paid
to the Subcontractor when due under the terms of the Subcontract shall bear interest at the rate of
one percent (1%) per month unless the written Subcontract otherwise provides.

B. Information concerning percentages of completion of work performed by a Subcontractor as shown in an
Application for Payment may be made available to that Subcontractor at the sole discretion of the Owner.

C. Insurance proceeds received by the Contractor under the insurance policies required by these Terms and
Conditions shall be equitably distributed to the Subcontractors affected by the insured loss.

D. The Contractor’s obligation to pay an interest charge to a Subcontractor is not an obligation of the Owner.
A Contract Modification shall not be made for the purpose of providing reimbursement for the interest
charge. A costreimbursementclaim shallnotincludeanyamount for reimbursement for the interest charge.

31. Owner's Right to Award Separate Contracts:
A. The Owner has the right to award separate Contracts of the same or a similar nature on the same or similar
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33.

Project Sites, or for other work on the same Project Sites.

B. When separate Contracts are awarded, the term "Contractor" in the Contract Documents in each case shall
mean the Contractor who executes each separate Contract for construction.

C. At no additional cost to the Owner, the Contractor shall coordinate the Work with the activities of each
separate Contractor with the intent of each Contractor being able to complete its Work in the most time
efficient and cost efficient manner under the circumstances.

D. If part of the Contractor's Work depends for proper execution or results upon construction or operations by
a separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
report to the Owner in writing any apparent discrepancies or defects in such construction or operations
performed by a separate Contractor that would render it unsuitable for such proper execution and results.
Failure of the Contractor to report such apparent discrepancies and/or defects, or to discover such defects
or discrepancies which in the exercise of due diligence as a reasonably competent contractor reasonably
should have been discovered, shall constitute an acknowledgment that the separate Contractors' completed
or partially completed construction is fit and proper to receive the Contractor's Work.

Royalties and Patents:

The Contract Price includes all royalties and costs arising from patents, trademarks, and copyrights in any way
involved in the Work. Whenever the Contractor is required or desires to use any design, device, material or process
covered by letters of patent or copyright, the use thereof is understood to have been included in the Contract Price
and the Contractor shall indemnify and save harmless the Owner and Owner’s Representative, their officers, agents
and employees from any and all claims for infringement by reason of the use of any such patented design, device,
tool, material, equipment,or process to be performedunder the Contract, and shall indemnify the Owner, its officers,
agents, authorized representatives, and employees for any costs, expenses and damages which may be incurred by
reason of any such infringement at any time during the prosecution and after the completion of the Work. This
obligation to defend, hold harmless and indemnify shall include but is not limited to attorneys’ fees and all
customary and reasonable costs of litigation and expert consultation and testimony. If a Purchase Order contains a
direction requiring use of any design, device, material or process which is subject to patent, trademark or copyright
protection which Contractor contendswas notcontemplated by and included in the Pricing Schedule, the Contractor
shall give Notice thereof to Owner prior to proceeding with the Work and await direction from the Owner. If the
Contractor proceeds with the Work without giving such Notice or without receiving direction from the Owner, the
Contractor shall be responsible for all royalties and costs as provided in this Section.

Claims for Damages:

If the Contractor wishes to make a claim, whether for extra compensation, damages or other relief, by reason of any
act or omission of the Owner or its agents or representative or other causes beyond the reasonable control of the
Contractor, the Contractor shall comply with the requirements set forth below. Strict compliance with all claims
submission requirements set forth below or in any other provision of the Contract Documents shall be a condition
precedent to the Contractor’s right to pursue any claim or to recover or prevail thereon. All time requirements set
forth as claims submission requirements shall be deemed to be of the essence. Compliance with all claims
submission requirements shall not, however, create any presumption of validity of any claim.

A. The Contractor must at the time of the discovery of the occurrence of the event giving rise to the claim and
before beginning any work on which the claim is based deliver to the Procurement Director/Procurement
Agenta written statementidentifyingitselfas a Notice of claim, stating the circumstances of the occurrence,
specifying the additional work contemplated as being required, state why such work is not already included
within the scope of the Contract Documents, and to the extent reasonably foreseeable estimate the
anticipated amount of the claim.

B. If the Owner within five (5) Working Days following receipt of such Notice of claim does not direct the
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Contractor otherwise, the Contractor shall proceed with the Work which is the subject of the claim and
within ten (10) calendar days after completion of the Work for which additional compensation is claimed
shall submit in writing to the Procurement Director/Procurement Agent a written itemization of the actual
additional compensation claimed, with all supporting documentation.

The Procurement Director/Procurement Agent shall decide within ninety (90) Days after receipt of the
submission described in SubSection B above, which decision shall be the final determination of the Owner.
Failure by the Procurement Director/Procurement Agent to issue a final decision shall be deemed a final
decision to deny the claim as of the ninetieth (90™") Day. A final decision by the Owner shall be a condition
precedent to institution by the Contractor of any judicial claim for relief on the claim. The Contractor’s
right to seek judicial appeal of denial of a claim is barred if no suit is filed within six (6) months following
the Owner’s final decision. No consideration bythe Owner of any additional submissions by the Contractor
in support of any claim shall extend this six (6) month limitation.

The Contractor shall comply with all directions and decisions of the Owner and shall proceed diligently
with the performance of the Contract and with any disputed Work pending final resolution of any claim or
dispute. “Final resolution” shall include the exhaustion of all judicial proceedings.

No claim whatsoever shall be made by the Contractor against any officer, authorized representative or
employee of the Owner for, or on account of, anything done or omitted to be done in connection with this
Contract.

Failure of the Owner at any time to require compliance with any term or condition of the Contract
Documents or ofany claims submissionsrequirements shall not bedeemed a waiver of suchterm, condition,
or requirement, or a waiver of the subsequent enforcement thereof.

In the event the Contractor makes a claim for additional compensation other than for damages related to
delay which results in litigation, if the Owner substantially prevails in such litigation the Contractor shall
indemnify and hold the Owner harmless from any and all reasonable attorneys’ fees, litigation costs of all
types, and expert witness fees and costs, arising from or related to such claim and litigation.

If additional compensationis granted as to any claim, either by consent ofthe Owner or by judicial decision,
the Contractor shallnotbe entitled to recover any interest on any amounts claimed to be due from the Owner
which are the subject of a good faith dispute by the Owner which are paid within thirty (30) Days following
final resolution of such dispute. Interest shall accrue on any claim not paid within such thirty (30) Days at
the legal rate of one percent (1%) per annum simple interest commencing on the date of such final
resolution.

No claims provision in this Agreement waives the Owner’s sovereign immunity or waives the ability of the
Owner to invoke sovereign immunity where sovereign immunity may be applicable.

Claims for Extension of Time:

A.

The parties agree that no extension beyond any required date of completion, whether Substantial

Completion or Final Completion, fixed by the terms of the Contract shall be effective unless granted in

writing, and signed by the Owner’s Procurement Agent or his designee. All time requirements set forth

herein shall be of the essence. It shall be a condition precedent to any claim for extension of time that the

Contractor comply strictly with the following requirements:

1. Give Notice of delay in writing to the Owner’s Project Manager, and to the Procurement Agent
within two (2) days of the occurrence which givesrise to the alleged delay, or within seven (7) days
of the beginning of the delay if the resulting delay was not reasonably foreseeable at its
commencement. Delays based on weather occurrences shall be submitted in accordance with, and
are subject to the limitations of, Section 37, Weather Delays, of these Terms and Conditions. The
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Notice of claim for delay shall identify itself as a notice of claim, shall state the circumstances of
the occurrence, shall state the justification for the delay and for the extension of time, and shall
state the estimated duration of the delay and of the extension requested. In case of a continuing
cause of delay, only one Notice shall be required so long as the delay asserted is continuous, but an
additional Notice shall be given at least every fourteen (14) days providing a statement of what the
Contractor has done to mitigate or overcome the cause of the delay, how long the delay is
anticipated to continue, and the justification for such projection. Strict compliance with all of these
submission requirements shall be a condition precedent to consideration of any claim for delay
related to weather, but compliance of itself shall not establish the validity of any claim.

2. The Contractor shall submit to the Owner’s Project Manager, and to the Procurement Agent a
statementofthe actual time extensionrequested as aresult ofthe claimed delay, which shall include
all documentation and supporting information for such claimed delay required by this Section and
by any applicable Contract Specifications, within twenty-one (21) days after the delay has ceased.

3. The Contractor shall comply with all directions and decisions of the Owner’s Project Manager or
the Procurement Agent and shall proceed diligently with the performance of the Contract and with
any disputed work pending final resolutionofany claim or dispute. “Final resolution”shall include
the exhaustion of all judicial proceedings.

4. The Contractor shall make no claim against any officer, agent or employee of Arlington Public
Schools for, or on account of, any act or omission to act in connection with the Contract, and to the
extent permitted by applicable law acknowledges and agrees that any and all rights to make any
such claim are waived without condition or limitation.

5. Strict compliance with all applicable submittal requirements shall be a condition precedent to
entitlement to any extension of time, but such compliance shall not of itself establish entitlement.
Failure to comply with the foregoing submittal requirements shall be deemed a conclusive waiver,
without limitation, of any claim for extension of time arising from or related to the alleged
occurrence.

The Contractor shall not be entitled to any extension of time for delay in completion of the Work unless
such delay is caused solely by any actor delay caused by the Owner, or by riot, insurrection, war, pestilence,
acts of public authorities, fire, earthquakes, or by strikes, or other causes, whichin the opinion ofthe Owner,
are entirely beyond the expectation and control of the Contractor. The Contractor shall be entitled to an
extension of time for such causes only for the number of days of delay which the Owner’s Project Manager
may determine to be due solely to such causes and only to the extent that such occurrences actually delay
achieving the applicable completion date, and then only if the Contractor shall have strictly complied with
all applicable claims submission requirements of this Contract. To the extent any delay for which the
Contractor seeks an extension of time is due concurrently to causes for which Contractor may be entitled
to a delay and to causes within the reasonable control or foreseeability of the Contractor, the Contractor
shall not be entitled to any extension of time.

The Contractor is to assume five (5) Days delay from the date of Notice to Proceed to the date of Project
Substantial Completion. These five (5) Days shall be known as “Owner Float,” and may be applied to any
delay from any cause, at the Owner’s sole discretion, including but not limited to Owner caused delay. The
Contractor shall include this Owner Float in the Contract Period, in the Contract Sum, and shall incorporate
the Owner Float in the Project Schedule. The Contractor will not be compensated, neither monetarily nor
by time extension, for any delay to which the Owner elects to apply any portion of the Owner Float so long
as the Owner Float has not been exhausted.
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The Owner’s Procurement Agent or his designee shall issue the Owner’s final decision on any claim for
delay within ninety (90) Days followingreceipt ofthe Contractor’s final submissionin support ofthe claim,
if submitted timely. Failure of the Procurement Agent to issue a written decision shall be deemed a final
decision to deny the claim as of the ninetieth (90) Day. A final decision by the Owner shall be a condition
precedent to institution by the Contractorof any judicial proceeding for relief on the claim. The Contractor’s
right to seek a judicial appeal of denial of a claim for extension of time is barred if no suit is filed within
six (6) months following the Owner’s final decision on the claim. No consideration by the Owner of any
additional submissions by the Contractor in support of any claim shall extend this six month period.

Delays caused by the failure of the Contractor's Subcontractors, suppliers and dealers to furnish approved
working drawings, shop drawings, submittals, materials, fixtures, equipment, appliances, or other fittings
on time or the failure of Subcontractors or Sub-Subcontractors to perform their work in conformity with
the Project Schedule or other requirements of the Contract Documents shall not constitute a basis for
extension of time.

The Contractor making a claim against the Owner for costs or damages due to unreasonable delays caused
by the Owner, and its agents or employees, shall be liable to the Owner fora percentage of all the costs the
Owner incurs in investigating, analyzing, negotiating, and litigating the claim, which percentage shall be
equal to the percentage of the Contractor's total delay claim which is determined through litigation to be
incorrect or to have no basis in law.

No claims provision in this Agreement waives the Owner’s sovereign immunity or waives the ability of the
Owner to invoke sovereign immunity where sovereign immunity may be applicable.

The Contractor shall comply with all directions and decisions of the Owner’s Representative, the Owner’s
Project Manager, or the Procurement Agent and shall proceed diligently with the performance of the
Contract and with any disputed work pending final resolution of any claim or dispute. “Final resolution”
shall include the exhaustion of all judicial proceedings.

Recovery Schedule:

A.

Should the approved Project Schedule show at any time during Contractor's performance, in the sole
opinion of the Owner, that the Contractor is fourteen (14) days or more behind schedule for any specific
critical path milestone date, or should the Contractor be required to undertake remedial actions under this
Section, the Contractor shall submit a Recovery Schedule to the Owner within five (5) days after receiving
a written request from the Owner. The Recovery Schedule shall explain and display how the Contractor
intends to reschedule its Work at no additional cost to the Owner, in order to regain compliance with the
Project Schedule during the immediate subsequent pay period.

If the Contractor believes that all of the time can be recovered during the subsequent pay period, the
Contractor will be permitted to prepare a Recovery Schedule as set forthbelow. However,if the Contractor
believes it will take more than thirty (30) days to recover all of the lost time, it shall prepare and submit a
request for revision of the Project Schedule and comply with all of the requirements for a Schedule
Revision.

1. The Contractor shall prepare and submit to the Owner a one-month maximum duration Recovery
Schedule, incorporating best available information from Subcontractors and others which will
permit return to the approved Project Schedule at the earliest possible time. The Contractor shall
prepare a Recovery Schedule to the same level of detail as the Project Schedule for a maximum
duration of one month. This Recovery Schedule shall be prepared in coordination with other
separate Contractors on the Project.
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36.

37.

2. Within two (2) days after submission of Recovery Schedule to the Owner, the Contractor shall
participate in a conference with the Owner to review and evaluate the Recovery Schedule. Within
two (2) days of that conference, the Contractor shall submit the revisions necessitated by the review
for the Owner’s review and approval. The Contractor shall use the approved Recovery Schedule
as his plan for returning to the Project Schedule.

3. Contractor shall confer continuously with the Owner to assess the effectiveness of the Recovery
Schedule. As aresult of these conferences, the Owner will direct the Contractor as follows: (i) If
the Owner determines the Contractor is still behind schedule, the Owner will direct the Contractor
to prepare a revised Recovery Schedule and comply with all of the requirements of'a Schedule
Revision as stated herein and the other requirements of the Contract Documents; provided,
however, that nothing herein shall limit in any way the rights and remedies of the Owner as
provided elsewhere in the Contract Documents. (ii) If the Owner determines the Contractor has
successfully complied with provisions of the Recovery Schedule, the Owner will direct the
Contractor to return to the use of the approved Project Schedule.

Contractor Delays:

The Contractor agrees that whenever it becomes apparent from review of the current monthly Project Schedule
Update that delays to the critical path have resulted and, hence, that any Substantial Completion Date or Final
Completion Date established by the Contract will not be met, or when so directed by the Owner, the Contractor
shall take some or all of the following actions at no additional cost to the Owner:

A. Increase construction manpower in such quantities and crafts as will substantially eliminate the backlog of
Work;
B. Increase the number of working hours per shift; shifts per working day, or days per week; the amount of

construction equipment; the forms for concrete work or other trade specific materials or equipment; or any
combination of the foregoing to substantially eliminate the backlog of Work;

C. Reschedule activities to achieve maximum practical concurrency of accomplishment of activities, and
comply with those revisions.

D. The Contractor shall submit to the Owner’s Representative for review, a written statement of the steps the
Contractor intends to take to remove or arrest the delay to the Project Schedule. If the Contractor shall
fail to submit a written statement of the steps it intends to take or should fail to take such steps as required
by the Contract, the Owner or the Owner’s Representative may direct the level-of-effort in manpower
(trades), equipment, and work schedule (overtime, weekend and Holiday work, etc.) to be employed by
the Contractor in order to remove or arrest the delay to the critical path in the accepted Project Schedule,
and the Contractor shall promptly provide such level-of-effort at no additional cost to the Owner. In
addition, should schedule delays persist, the Contractor’s Surety will be asked to attend meetings to
update the Project Schedule.

E. Should it be deemed necessary, in the Owner’s sole discretion, that delays or incomplete work have
warranted the use of outside sources to arrest a delay or to complete incomplete work, the Owner reserves
the right to back-charge the Contractor for all costs incurred by the Owner in the use of outside sources.

Weather Delays:

Unusually severe weather conditions which prevent or inhibit the Contractor’s performance ofthe Work are referred
to herein as “Inclement Weather” and are more specifically defined below. The Contract Period may be adjusted
to account for Inclement Weather, but only if (i) there has been strict compliance by Contractor with all claims
submissionrequirements and other requirements of the Contract Documents related to time extensions; (ii) the delay
asserted is shown by the Contractor to be the sole cause of lengthening the longest critical path indicated on the
Project Schedule in effect during the period of such alleged delay, and (iii) the following definition of “Inclement
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Weather” is satisfied: A. Inclement Weather is defined as the occurrence of one or more of the following conditions
within a twenty-four (24) hour period that prevents Work shown on the Construction Schedule as planned for
performance at that time which is directly affected by such weather conditions or by impact on access to the Site

A.

B.

Precipitation (rain, snow, or ice) in excess of one-tenth inch (0.10”) liquid measure.

Temperatures that do not rise above that required for the Day’s planned Work, if such temperature
requirement is specified or accepted as standard industry practice.

Sustained wind in excess of twenty-five (25) m.p.h.

Inclement Weather may include, if appropriate, “dry-out” or “mud” days:

1. Resulting from precipitation Days that occur beyond the Monthly Assumed Inclement Weather
Days;
2. Only if there is a hindrance to planned Work and the Contractor has taken all reasonable

accommodations to avoid such hindrance; and,

3. At a rate no greater than one (1) Day for each Day that has precipitation in the amount of 1.0 inch
or more, liquid measure, but if there is precipitation on consecutive Days which totals 1.0 inch or
more, liquid measure, only one (1) Day may be included for those consecutive Days.

Monthly Assumed Inclement Weather Days also are herein referred to as the Standard Baseline. The
Standard Baseline for purposesof factoring the Monthly Assumed Inclement Weather Days into the Project
Schedule is four calendar days per month. Standard Baseline Inclement Weather is included in the Work,
is to be included in the Project Schedule, and shall not form any basis for an extension of Contract Time.
The Standard Baseline is not cumulative. Any portion of the Standard Baseline not applied to an Inclement
Weather delay approved by APS in any month shall not be carried forward to any subsequent month.

As a condition precedent to consideration of or entitlement to any Inclement Weather time extension, the
Contractor shall:

1. Notify the Owner’s Project Manager and the Procurement Agent in writing of the occurrence of
Inclement Weatherwithin forty-eighthours afterthe onset of such Inclement Weather. Suchnotice
shall identify itself as a notice of claim for Inclement Weather delay, shall describe in reasonable
detail the type of Inclement Weather encountered by the Contractor and the activities on the longest
critical path on the Project Schedule thereby interfered with or interrupted, and shall estimate the
duration of the delay and of the extension requested.

2. Submit to the Owner’s Project Manager a statement of the actual time extension requested in strict
compliance with Section 10.3.A(2) above.

3. For purposes of any claim for delay based on Inclement Weather, each Inclement Weather Day
claimed shall constitute a separate occurrence and the Contractor shall comply with the foregoing
claim submittal requirements for each Day of Inclement Weather claimed.4. Compliance
with the foregoing conditions precedent shall not of itself establish entitlement to a time extension
for Inclement Weather but failure to comply shall be a bar to any such time extension.

If the basis for an extension of time for Inclement Weather is established in accordance with all claim
submittal requirements, an extension of time on the basis of Inclement Weather may be granted only for
the number of Inclement Weather Delay Days in excess of the Standard Baseline for the month of the
occurrence.
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38.

39.

40.

41.

H. Any request for an extension of time on the basis of Inclement Weather MUST prove impact to activities
on the longest critical path of the Project Schedule in effect at the time of the occurrence.

L Inclement Weather may support a time extension only if Inclement Weather prevents planned Work for
fifty percent (50%) or more of the Contractor’s scheduled work Day, longest critical path construction
activities were included in the Day’s schedule, and performance of that Work was directly impacted by the
Inclement Weather.

J. Should the Contractor be granted an extension of time on the basis of Inclement Weather, the Owner may
ormay notelecttouse any of theOwnerFloatdescribedin Section 10.3 in lieu of grantinga time extension.

Uncovering of Work:

A. If a portion of the Work is covered contrary to the Owner’s request or to the requirements contained in the
Contract Documents, the Contractor shall, at its own expense and upon the written request of the Owner,
uncover and replace such Work without an adjustment to the Contract Time or Contract Price.

B. If a portion of the Work has been covered which the Owner and/or Arlington County Inspector has not
specifically requested to observe prior to its being covered and is, under the Contract Documents, allowed
to be covered without observationofthe Owner or applicablelaw or regulation, the Owner and/or Arlington
County Inspector may request to see such Work and it shall be uncovered by the Contractor. If such Work
is in accordance with the Contract Documents, costs of uncovering and replacement shall be charged to the
Owner and paid to the Contractor. If such Work is notin accordance with the Contract Documents, the
Contractor shall pay the costs of uncovering and replacing such Work.

Correction of Work:

The Contractor shall promptly correct any Work which fails to conform to the requirements of the Contract
Documents (the "Rejected Work"), whether observed before or after Substantial Completion and whether or not
fabricated, installed or completed. The Contractor shall bear all costs associated with the correctionof any Rejected
Work, including additional testing and inspections and compensation for the Owner’s Representative's services and
expenses made necessary thereby. Nothing contained herein shall affect the Owner's right to correct non-
conforming Work pursuant to the provisions of the Contract Documents.

Acceptance of Defective or Non-Conforming Work:

The Owner may accept any defective or non-conforming Work; provided, however, that in such event the Purchase
Order Price shall be reduced by an appropriate and equitable amount to account for such defect or nonconformity.
Such adjustment shall be effected whether or not final payment has been made. Any such acceptance shall not
constitute a waiver of approval of the performance requirements of the Contract Documents.

Force Majeure:

A. The Contractor shall not be held responsible for failure to perform the duties and responsibilities imposed
by this Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, acts of terrorism, or
an act of God beyond control of the Contractor, and outside and beyond the scope of the Contractor’s then
current, by industry standards, disaster plan, that make performance impossible or illegal, unless otherwise
specified in the Contract.

B. APS shall not be held responsible for failure to perform its duties and responsibilities imposed by the
Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, acts of terrorism, or an act
of God beyond control of APS that make performance impossible or illegal, unless otherwise specified in
the Contract. The period hereinabove specified forthe completion of his Work shall be extended by such
time as shall be fixed by the Owner.

C. No such extension of time shall be deemed a waiver by the Owner of its right to terminate the Contract for
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abandonment or delay by the Contractor as herein provided or to relieve the Contractor from full
responsibility for performance of his obligations hereunder.

42. Contractor's Insurance:

A. Overview
During the term of this Contract, The Contractor and all of their Subcontractors shall procure and maintain the types
of insurance that are referenced in section D below. All insurance policies shall be with insurance companies that
meet the following criteria:

1.

Are authorized to do business under the laws of the Commonwealth of Virginia and acceptable to the
APS, in its sole discretion.

Are rated with an AM Best rating of A- or better. APS reserves the right to require the Contractor and/or
its Subcontractors to change their insurance to an insurance company that has the minimum required AM
Best rating. This right can be exercised at any time the insurance requirements set forth in the Contract
Documents remain applicable. If the AM Best rating of the insurance company changes to a rating under
A- during the Contract Term, the Contractor and/or its Subcontractors will notify APS in writing
immediately upon discovery and change the insurance immediately to an insurance company that meets or
exceeds the AM Best rating of A-.

If APS suffers damages under the Contract and makes a claim on the named insurance company by APS,
and the claim is not paid in full by the insurance company, Contractor acknowledges that it shall remain
wholly liable for the full amount of the claim regardless of the solvency of the insurance company or the
insurance company’s willingness to pay the claim in full.

The Contractor and/or its Subcontractors must disclose in the Certificate of Insurance the amount of any
deductible or self-insurance component applicable to all required insurance policies herein, if any. APS has
the right to request additional information to determine if the Contractor and/or its Subcontractors have the
financial capacity to meet their obligations under a deductible or self — insurance program. If, in its
discretion, APS is not satisfied as to the Contractor and/or its Subcontractors financial capacity to meet its
obligations under a proposed deductible or self — insurance program, the Contractor and/or its
Subcontractors shall re-submit revised acceptableinsurance coverage atthe sole discretion of APS and with
no obligation to do so agree to alternative approaches proposed by the Contractor and/or its Subcontractors
to ensure protection for APS.

B. Certificates of Insurance & Additional Insured Status:

1.11

Contractor

The Contractor is required to provide a Certificate of Insurance thatnames Arlington County School Board,
including elected and appointed officials, agents, and employees as additional insureds by endorsement for
all insurance policies except Workers Compensation, Professional Liability, and Cyber Liability coverage.

Subcontractors

All Subcontractors will provide the Contractor with Certificates of Insurance for the policies that are
required under this contract. All Certificates of Insurance should by endorsement name Arlington County
School Board, including elected and appointed officials, agents, and employees as additional insureds for
all contracts of insurance except Workers Compensation & Professional Liability.

All Subcontractors shall provide the Contractor with a certificate of insurance that will serve as proof of
insurance for their Cyber Liability coverage, but APS will not need to be added as an additional insured.
The Contractor will maintain all certificates of insurance for their subcontractors.

The Contractor will provide APS with its Subcontractors certificates of insurance atany time uponrequest.
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C. Termination & or Augmentation of Insurance Policies:

1.

All required insurance policies must be endorsed through a Certificate of Insurance to provide that the
insurance company shall give forty-five (45) days written notice to the Owner if the policies are to be
terminated or if any changes are made during the life of the Contract which will affect in any way the
insurance requirements set forth herein. Before commencing Work, the Contractor shall provide APS with
a Certificate of Insurance referencing each policy which it and each of its Subcontractors shall carry in
accordance herewith, together with receipted bills evidencing proof of premium payment. Contractors and
or their Subcontractors terminating or augmenting any insurance policy without giving APS forty-five (45)
days’ notice will be in direct violation of the terms and conditions of the Contract.

If insurance coverage is allowed to lapse and a loss occurs, the Contractors and or their Subcontractors will
still be required to indemnify and hold APS harmless for all losses sustained. Regardless of whether
insurance is present or not.

D. Insurance Required by The Contract:

Casualty Insurance:

1.

Commercial General Liability occurrence-based insurance:

Commercial General Liability occurrence-based insurance shall be in placeuntil APS confirms the Contract
has expired. Such insurance shall cover claims for bodily injury, property damage and personal injury
arising out of operations under the Contract, whether such actions are performed by the Contractor or by
any Subcontractoror by anyonedirectly or indirectly employed by either of them. For work that specifically
deals with purchase, construction and or maintenance of physical property the insurance coverage for
contractors and subcontractors shall also include coverage for explosions, collapse, underground utilities
and completed products and operations. Coverage afforded under this policy shall be primary to all other
insurance with respect to Arlington County School Board including its elected and appointed officials,
agents, and employees.

Sexual Abuse and Molestation (SAM) occurrence-based insurance:
Sexual Abuse and Molestation (SAM) Coverage must be included if the Contractor and or their
Subcontractors are working around students where a 1 on 1 situation is possible.

In addition to providing this coverage the Contractor and or their Subcontractors will run both criminal
background checks and sex offender checks on all employees that are interacting with APS students (Upon
award and every 2 years afterward) as well as require their employees to receive training upon award and
annually on the prevention of abuse and molestation. Criminal background checks should go back at least
5 years. The Contractor and or their Subcontractors further agrees to keep all training records, background
and sex offender checks on file and to provide APS with copies whenever APS requests them.

Lastly, the Contractor and or their Subcontractors agrees to abide by the 2-person rule at all times when
working with students. If there are times when the 2-person rule cannot be followed APS should be notified
immediately and the activity will be evaluated by APS, the Contractor and or their Subcontractors.

Type of Insurance Limit Per Occurrence Aggregate Limit

Commercial General Liability $4,000,000 $6,000,000

bexual Abuse and Molestation (SAM) N/A N/A

Coverage

3.

Subcontractor’s Commercial General Liability Insurance:
The Contractor shall require each of its Subcontractors to procure and maintain during the life of its
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subcontract, subcontractor’s Commercial General Liability Insurance in amounts satisfactory to the

contract.
Type of Insurance Limit Per Occurrence Aggregate Limit
Subcontractors Commercial General N/A N/A
Liability
4. Worker's Compensation and Employer's Liability Insurance:

Worker’s Compensation and Employer’s Liability Insurance is mandatory forthe Contractor's employees
engaged in the Work under this Contract, in accordance with the laws of the Commonwealth of Virginia.
The Contractor shall require each of'its Subcontractors to provide Worker's Compensation and Employer's
Liability Insurance for all the Subcontractor’s employees engaged on such subcontracts. If any class of
employees engaged in work under the Contract is not protected under the Worker's Compensation laws in
Virginia, the Contractor shall provide similar protection for these employees in amounts not less than the
legal requirements.

Type of Insurance Limit Per Occurrence Aggregate Limit
Worker’s Compensation Statutory Minimum Statutory Minimum
Emplover’s Liability $1,000,000 $2.000,000

5. Commercial Automobile Liability Insurance:

Commercial Automobile Liability insurance, including coverage for owned, non-owned and hired vehicles
shall be in place for the Contractor and all of its Subcontractors.

Type of Insurance Limit Per Occurrence Aggregate Limit
Commercial Automobile Liability $2.000,000 $4.000,000

6.  Cyber Liability Insurance:

Cyber insurance which shall be in place for all contractors and subcontractors. All cyber insurance policies
shall have Arlington County School Board, including elected and appointed officials, agents, and
employees as an additional named insured.

Type of Insurance Per Project Limit Per Per Project Aggregate Limit
Occurrence
Cyber Liability N/A N/A

Property Insurance:

1. Builder’s Risk:

The Contractor shall purchase Builder’s Risk insurance upon the entire Work at the Project Site to the full
value of the Contract Sum of the new improvements thereof. This insurance shall include the interests of
APS, Subcontractors and Sub-Subcontractors in the Work, and shall insure against all risks of loss, except
forexclusions includedin the Certificate of Insurance andapproved by Owner. This insurance shall include
coverage for the following:

a) Loss by explosion of boilers during testing (any exclusion applicable to such loss shall be waived).

Terms and Conditions - 62



b) Partial or complete occupancy by the Owner (any exclusion applicable to occupancy shall be
removed).

¢) Loss without coinsurance penalty (coinsurance or similar "insurance to value" requirements shall be
eliminated).

d) Coverage of property in transit and unscheduled locations sufficient in limits to adequately cover
maximum anticipated values at risk.

e) Coverage of Contractor's labor, overhead and profit.

f) Coverage of materials stored or installed on the Project Site, until said materials are accepted by the
Owner per Substantial Completion and Acceptance requirements. Payment by Owner for materials
stored or installed on the Project Site does not eliminate Contractor's responsibility or liability with
regards to theft and vandalism or other damage.

Please Note: At APS’s sole discretion, Builder’s Risk insurance may be purchased by the Owner as specified above.
In this event, cost for such coverage shall be deducted from the Contract Sum.

Type of Insurance Limit Per Occurrence Aggregate Limit
Builder’s Risk N/A N/A

All risk insurance covering damage, loss or injury to the Work, excluding earthquake damage. The policy shall be
payable to the Owner, and the proceedsthereof, whenpaid, shall be retainedby APS as security for the performance
by the Contractor of its obligations under this Contract and, upon such performance, shall be released to the
Contractor. Such policy shall be in an amount equal to the Contract Sum.

E. Receipt of Certificates of Insurance:

Proof of satisfaction, of insurance for each type of coverage listed herein shall be provided to APS within ten (10)
days of the Contractor’s receipt of the Notice to Proceed and no work, shall proceed unless all such insurance is in
effect. The Contractor shall not allow any Subcontractor to commence work on its subcontract until all insurance
required of the Subcontractor has been obtained and approved by the Contractor and found to be in accordance with
the requirements set forth herein.

F. Use of Excess / Umbrella Liability Insurance:
The use of Excess / Umbrella Liability insurance is permitted. If Excess / Umbrella insurance is used the policy
must be endorsed to show that the lines that the policy is bolstering are covered under the policy. All Excess /
Umbrella Liability insurance coverage is subject to review by APS’ Risk Manager and its use can be denied based
on that review.

G. Consideration of Claims Made Insurance Coverage:

APS will consider claims made insurance coverage on a case-by-case basis APS reserves the right to accept or
deny the use of Claims Made Insurance coverage at any time.

If the liability insurance purchased by the Contractor has been issued on a "claims made" basis, the Consultant must

comply with the following additional conditions. The limits of liability and the extensions to be included as
described previously in these provisions, remain the same. The Contractor must either:
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1. Agree to provide certificates of insurance evidencing the above coverages for a period of two (2) years after
final payment for the Contract for General Liability policiesfive(5) years for Professional Liability & Cyber
policies. This certificate shall evidence a "retroactive date" no later than the beginning of the Consultant's
work under this Contract.

or

2. Purchase the extended reporting period endorsement for the policy or policies in force during the term of
this Contract and evidence the purchase of this extended reporting period endorsement by means of a
certificate of insurance or a copy of the endorsement itself.
If claims made insurance is utilized by the Contractor and or their Subcontractors and a claim occurs that
relates back to the vendor’s services. The Contractor and or their Subcontractors will indemnify and hold
APS harmless of all losses regardless of whether they have insurance coverage in place or not.

H. Contract Identification:

All certificates of insurance shall state the Contract number and title.

43. Default and Termination:

A. Contractor’s Default
1. The following shall constitute Event of Default by Contractor:
a. If the Contractor fails to begin the Work when required to do so; or
b. If, at any time during the progress of the Work, the Owner determines that the Contractor

is not prosecuting the Work with reasonable speed and diligence, or is delaying the Work
unreasonably or unnecessarily; or

c. If the force of workmen or the quality or quantity of material fumished is not sufficient to
ensure completion of the Work within the specified time and in accordance with the
Contract Documents; or

d. If the Contractor fails to make prompt payments to suppliersor to Subcontractors for Work
performed in connection with the Contract; or

e. If the Contractor fails in any mannerof substanceto observethe provisions of this Contract.

2. Upon the occurrence of an Event of Default by Contractor, the Owner may declare the Contractor
in default, in whole or in part, and give to the Contractor three (3) Days written Notice to cure such
default. If Contractor fails to cure such default within such three (3) day period, or within such
longer time as the Owner, in its sole discretion, may prescribe, the Owner shall have the right to do
any one or more of the following in any combination:

a. Have the defaulted Work performed by others and charge the Contractorthe cost thereof,
plus an administrative fee of ten percent (10%) to cover all associated costs of
administration and overhead;

b. Supplement Contractor’s workforce and charge the Contractor the cost thereof, plus an

administrative fee of ten percent (10%) to cover all associated costs of administration and
overhead;
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c. Repair or replace any defective Work and charge the Contractor the cost thereof, plus an
administrative fee of ten percent (10%) to cover all associated costs of administration and
overhead;

d. Withhold payments due the Contractor and use such payments to satisfy any claims for
moneys owed by the Contractor in connection with the Contract, in accordance with any
provisions of the Contract Documents;

e. Terminate the Contractor’s performance of the Contract in whole or in part.

Without prejudice to any other rights or remedies the Owner may have, the Owner shall have the
right to terminate the Contractimmediately upon writtennoticeto the Contractoror, in the Owner’s
sole discretion, exercise any other rights available to it for default, upon the occurrence of any of
the following:

a. Institution of legal proceedings by others than the Owner in such manner as to interfere
with the progress of the Work and to potentially subject the Owner to the peril of litigation
or outside claims; or

b. Adjudication of the Contractor as a bankrupt or an assignment for the benefit of creditors
by Contractor, the dissolution of the Contractor, or if a sole proprietorship the death or
determination of incompetence of the Contractor; or

c. Entry of an order in any proceeding instituted by or against the Contractor granting an
extension of the time of payment, composition, adjustment, modification, settlement or
satisfaction of its debts or liabilities; or

d. Appointment of a receiver or trustee for the Contractor or the Contractor's property; or

e. Assignment of the Contract or any part thereof without the prior written consent of the
Owner; or

f. Assignment by the Contractor of any rights, moneys, or claims hereunder in whole or in

part, otherwise than as herein specified; or
g Abandonment of the Work to be done under this Contract.

Immediately, but no later than three (3) days after receipt of Notice that it is in default hereunder,
the Contractor shall discontinue all further operations in connection with the Work, or such
specified part thereof, and shall immediately vacate the Project Site, or such specified part thereof,
leaving untouched all plant, materials, equipment, tools, supplies and job site records.

In the event the Owner declares the Contractor in default in accordance with the provisions of the
Contract Documents with respect to a portion of the Work but not the Work as a whole, the
Contractor shall discontinue such portion of the Work declared in default, shall continue
performing the remainder of the Work in strict conformity with the terms of the Contract and shall
not hinder or interfere with any other Contractor or persons whom the Owner may engage to
complete the Work for which the Contractor was declared in default. The expense of such
completion, plus an administrative fee of ten percent (10%) to cover overhead and administrative
costs, shall be paid by the Contractor to the Owner as provided in the Contract Documents.
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44.

45.

46.

6. In the event the Owner terminates the Contract for default and it subsequently is determined by any
means that the termination was without sufficient justification, the termination shall be deemed to
have been a termination for convenience and the Contractor’s damages shall be limited to the
provisions of Section 37.C. Termination for Convenience.

Termination for Failure of Funding: All funds for payments by APS under this Contract are subject to the
availability of an annual appropriation for this purpose by the Arlington County School Board. In the event
of non-appropriation of funds for the Goods or Services provided under this Contract, APS will terminate
this Contract, without termination charge or other liability to APS, on the last day of the then current fiscal
year or when the appropriation made for the current year for the Services covered by this Contract is spent,
whichever event occurs first. If funds are not appropriated at any time for the continuation of this Contract,
cancellation will be accepted by the Contractor. APS will exert reasonable effort to give thirty (30) Days
prior written notice, but failure to give such Notice shall be of no effect and APS shall not be obligated
under this Contract beyond the date of termination.

Termination for Convenience: Notwithstanding any other rights of the Owner to terminate this Contract,
the Owner shall have the right to terminate this Contract, in whole or in part, at its own convenience for
any reason by giving seven (7) days prior written notice of termination to the Contractor. In such event, the
Contractor shall be paid an amount equal to the lesser of: (1) the actual costofany Work actually performed
orin place and the actual cost of any labor, equipment or materials ordered in good faith which could not
be canceled, less the salvage value thereof, plus 10%. Each subcontract shall contain a similar termination
provision for the benefit of the Contractor and the Owner. The Contractor shall not be entitled to receive
anticipated profits on unperformed portions of the Work. The Owner shall have the right to employ an
independent accounting firm to verify any amounts claimed by the Contractor to be due under this Section.
In the event a termination by the Owner for default, in whole or in part, subsequently is determined to have
been without sufficient justification, such termination shall be deemed a termination for convenience and
the Contractor’s remedies shall be limited as provided in this Section.

Hazardous Substances:

A.

No materials or equipment containing asbestos, or any other hazardous material recognized and identified
by the State of Virginia Department of Environmental Quality shall be utilized in the construction of the
Project. In the event a substitute product is needed, and time does not allow for the mandated submittal
process, the Contractor shall confirm these materials do not contain asbestos or any other hazardous
material as noted above in writing to the Owner or Owner’s Representative and will provide the MSDS
sheets to the Owner and Owner's Representative prior to being allowed to install the product on the Project.

In the event the Contractor encounters unforeseen hazardous substances in the performance of the Work,
such as but not limited to asbestos or lead paint, the Contractor shall immediately suspend Work with the
exception of such actions as may be necessary to secure the Site for purposes of public safety, immediately
Notify the Owner, and take no further action until receiving written direction from the Owner.

Conflict of Interest:

This Contract incorporates by reference Article 9 of the Arlington Public Schools Procurement Resolution as well
as all state and federal laws relating to ethics, conflict of interest, or bribery, including but not limited to Va. Code
Ann. § 2.2-4367 through § 2.2-4377, Ethics in Public Contracting; the State and Local Government Conflict of
Interests Act (§ 2.23100, et seq.), the Virginia Governmental Frauds Act (§ 18.2-498.1 et seq.), and Articles 2 (§
18.2-438, et seq.), and 3 (§ 18.2-446, et seq.) of Chapter 10 of Title 18.2.

Immigration Reform and Control Act of 1986:

The Contractor certifies that it does not and will not during the performance of the Contract employ illegal alien
workers or otherwise violate the provisions of the Federal Immigration Reform and Control Act of 1986.
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Employment Discrimination by Contractor Prohibited:

During the performance of this Contract the Contractor agrees as follows

A.

The Contractor will not discriminate against any employee or applicant for employment because of race,
religion, color, sex, national origin, age, disability, sexual orientation or other basis prohibited by state law
relating to discrimination in employment, except where there is a bona fide occupational qualification
reasonably necessary to the normal operation of the Contractor. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices setting forth the
provisions of this non-discrimination clause.

The Contractor, in all solicitationsor advertisements for employees placed by or on behalf ofthe Contractor,
will state that such Contractor is an Equal Opportunity Employer.

Notices, advertisements, and solicitations placed in accordance with federal law, rule or regulation shall be
deemed sufficient for the purpose of meeting the requirements of this Section.

The Contractor will include the provisions of the foregoing Sections A, B, and C in every Subcontract of
over $10,000.00, so that the provisions will be binding upon each Subcontractor or vendor.

Nothingcontainedin this provisionshall be deemed to require the Contractor to grant preferential treatment
to, or discriminate against, any individual or any group because of race, color, religion, sex, age, sexual
orientation ornational origin on account of an imbalance which may exist with respect to the total number
orpercentage of personsof any race, color, religion, sex, age, sexual orientation or national origin employed
by such Contractor in comparison with the total number or percentage of persons of such race, color,
religion, sex age or sexual orientation or national origin in any community or in the state.

Assurances of Compliance:

The Contractor shall comply with Section 504 of the Rehabilitation Act of 1973, as amended and Title VI of the
Civil Rights Act.

Small, Minority, Women Owned and Service Disabled Veterans Business Enterprises and Employment

Services Organizations:

A.

The Arlington County Human Rights Ordinance, the Virginia Public Procurement Act, andrelevant Federal
and State Laws, orders and regulations, require Arlington Public Schools to ensure that its procurement
practices are non-discriminatory and promote equality of opportunity for Small and Minority Business
Enterprises.

In seeking Subcontractors, suppliers and vendors necessary to perform the Work, the Contractor shall
encourage the participation of small businesses, women-owned businesses, minority-owned businesses,
service disabled veteran-owned businesses, and employment services organizations as follows:

1. At a minimum, for any portion of the Work the Contractor is not going to perform with its own
forces, the Contractor shall contact the Commonwealth of Virginia Department of Minority
Business Enterprise to obtain a list of certified businesses in these categories available to perform
such work or provide such materials or equipment. The Contractor shall directly solicit bids from
at least one certified business in each category to perform such work or provide such materials or
equipment, but shall not be obligated to give any preference to any such business in the award of
Subcontracts or materials/equipment supply Subcontracts.

2. Identification and direct solicitation of other such businesses by other means is strongly
encouraged.
3. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit
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maximum participation by such businesses.

Establishing delivery schedules, where the requirements of the Contract permit, which encourage
participation of such businesses.

As used in this Section:

1.

“Minority individual” means an individual who is a citizen of the United States or a legal resident
alien and who satisfies one or more of the following definitions:

a. “African American” means a person having origins in any of the original peoples of Africa
and who is regarded as such by the community of which this person claims to be a part.

b. “Asian American” means a person having origins in any of the original peoples of the far
East, Southeast Asia, the Indian subcontinent, or the Pacific Islands, including but not
limited to Japan, China, Vietnam, Samoa, Laos, Cambodia, Taiwan, Northem Mariana
Islands, the Philippines, a U.S. territory of the Pacific, India, Pakistan, Bangladesh or Sri
Lanka and who is regarded as such by the community of which this person claims to be a
part.

c. “Hispanic American” means a person having origins in any of the Spanish speaking
peoples of Mexico, South or Central America, or the Caribbean Islands or other Spanish
or Portuguese cultures and who is regarded as such by the community of which this person
claims to be a part.

d. “Native American” means a person having origins in any of the original peoples of North
America and who is regarded as such by the community of which this person claims to be
a part or who is recognized by a tribal organization.

“Employment Service Organization” means an organization that provides community-based
employment services to individuals with disabilities that is an approved Commission on
Accreditation of Rehabilitation Facilities (CARF) accredited vendor of the Department for Aging
and Rehabilitative Services.

“Minority-owned business” means a business that is at least 51 percent owned by one or more
minority individuals who are United States citizens or legal resident aliens, or in the case of a
corporation, partnership, or limited liability company or other entity, at least 51 percent of the
equity ownership interestin the corporation, partnership, or limited liability company or other entity
is owned by oneor moreminority individuals who are United States citizens or legal resident aliens,
and both the management and daily business operations are controlled by one or more minority
individuals.

“Service disabled veteran” means a veteran who (i) served on active duty in the United States
military ground, naval or air service, (ii) was discharged or released under conditions other than
dishonorable, and (iii) has a service-connected disability rating fixed by the United States
Department of Veterans Affairs.

“Service disabled veteran-owned business” means a business that is at least 51 percent owned by
one or more service disabled veterans or, in the case of a corporation, partnership, or limited
liability company or other entity, at least 51 percent of the equity ownership interest in the
corporation, partnership, or limited liability company or other entity is owned by one or more
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54.

5S.

56.

individuals who are service disabled veterans and both the management and daily business
operations are controlled by one or more individuals who are service disabled veterans.

6. “Small business” means a business, independently owned and controlled by one or more
individuals who are United States citizens or legal resident aliens, and together with affiliates has
250 or fewer employees, or annual gross receipts of $10,000,000 or less averaged over the previous
three years. One or more of the individual owners shall control both the management and daily
business operations of the small business.

7. “Women-owned business” means a business that is at least 51 percent owned by one or more
women who are United States citizens or legal resident aliens, or in the case of a corporation,
partnership, or limited liability company or other entity, at least 51 percent of the equity ownership
interest in the corporation, partnership, or limited liability company or other entity is owned by one
or more women who are United States citizens or legal resident aliens, and both the management
and daily business operations are controlled by one or more women.

HIPAA Compliance:

Contractor shall be responsible for determining the applicability of, and shall comply with as applicable, all
legislative and regulatory requirements of privacy, security and electronic transaction components of the Health
Insurance Portability and Accountability Act of 1996 (HIPAA).

Governing Law:

The Contract Documents shall be govemed by and construed in accordance with the laws of the Commonwealth of
Virginia, without reference to conflict of laws principles, and the jurisdiction, forum, and venue for any litigation
with respecttheretoshall be in the Circuit Court for Arlington County, Virginia, and in no other court. In performing
the Work under this Contract, the Contractor shall comply with applicable federal, state, and local laws, ordinances
and regulations.

Successors, Assigns and Legal Representatives:

This Agreement shall not be assigned, sublet or transferred, in whole or in part, by operation of law or otherwise,
by either of the parties hereto except with the prior written consent of the other or as otherwise provided in the
Contract Documents. Owner shall be under no obligation to agree to any requested assignment, sublet or transfer.
Owner will not consent to any requested assignment, sublet or transfer to any entity who was an unsuccessful
Bidder, who was deemed not to be qualified, or who was or is deemed not to be responsible. Unless specifically
stated to the contrary in any written consent to an assignment, no assignment shall operate to release or discharge
the assignor from any duty or responsibility under this Agreement.

Non-Endorsement Clause for Contracts & Agreements:

Arlington Public Schools may be identified as a “Participant” in the Goods or Services with the following statement
added, “This shall not constitute an endorsement of any products or Services”. For further information, please
contact the Arlington Public Schools School and Community Relations office.

Advertising and Use of Proprietary Marks or Logos:

Contractor shall not use the name of Arlington Public Schools (APS) or refer to APS, directly or indirectly, in any
press release or formal advertisement without receiving prior written consent of APS. In no event may Contractor
use a proprietary mark of APS without receiving the prior written consent of APS.

Student Data Usage and Privacy Agreement: Intentionally Deleted

Confidential Information:
The Contractor, and its employees, agents, and Subcontractors, hereby agree to hold as confidential all APS
information obtained as a result of its Work under this Contract. Confidential information includes, but is not
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limited to, nonpublic personal information, personally identifiable health information, social security numbers,
addresses, dates of birth, other contact information or medical information about a person, information pertaining
to products, operations, systems, customers, prospective customers, techniques, intentions, processes, plans,
expertise andany informationentrusted to any affiliate of the parties. The Contractor shall takereasonable measures
to ensure that all of its employees, agents, and Subcontractors are informed of, and abide by, this requirement.

APS Employees:
No employee of APS shall be admitted to any share in any part of this Contract or to any benefit that may arise
therefrom which is not available to the general public.

Survival of Terms:

Any provision of this Contract which by its terms or as necessary to carry out its purpose or intent is intended to
survive the expiration or termination of this Contract shall so survive. The specific statement of survival in any
provision shall not affect the survivable nature of any other provision.

Arbitration:
It is expressly agreed that nothing under the Contract shall be subject to arbitration, and that any references to
arbitration are expressly deleted from the Contract.

ADA Compliance:

Compliance with the Americans with Disabilities Act of 1990 (“ADA”) shall be the sole responsibility of the
Contractor. The Contractor shall defend and hold APS harmless from any expense or liability arising from the
Contractor’snon-compliance therewith. The Contractor’s responsibilitiesrelatedto ADA compliance shall include,
but not be limited to, the following:

A. Access to Programs, Services and/or Facilities: The Contractor shall ensure its programs; Services and
facilities are accessible to persons with disabilities. If a particular facility or program is not accessible, the
Contractor shall provide equivalent Services in an accessible alternate location or manner to ensure that
persons with disabilities are not denied access to Services.

B. Effective Communication: The Contractor, upon request, shall provide appropriate aids and Services
leading to effective communication for qualified persons with disabilities so they can participate equally in
the Contractor’s programs, Services, and activities, including qualified sign language interpreters,
documents in Braille, and other ways of making information and communications accessible to people who
have speech, hearing, or vision impairments, as required by the ADA.

C. Modifications to Policies and Procedures: The Contractor shall make the necessary modificationsto its
policies and procedures to ensure that people with disabilities have an equal opportunity to enjoy the
Contractor’s programs, Services, and activities, as may be required by the ADA. For example, individuals
with service animals are welcomed in the Contractor’s offices or facilities, even where pets are generally
prohibited.

D. The Contractor shall not place a surcharge on a person with a disability or any group of individuals with
disabilities to cover the cost of providing auxiliary aids/Services or reasonable modifications of policy.

E. Employment: The Contractor shall not discriminate on the basis of disability in its hiring or employment
practices.
F. Responding to inquiries from the U.S. Department of Labor.

Intellectual Property Indemnification:*
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A. The Contractor warrants and guarantees that no intellectual property rights (including, but not limited to,
copyright, patent, mask rights and trademark) of third parties are infringed or in any manner involved in or
related to the Services provided hereunder.

B. The Contractor further covenants for itself, its employees, and Subcontractors to save, defend, hold
harmless, andindemnify APS, andall of its officers, officials, departments, agencies, agents, and employees
from and against any and all claims, losses, damages, injuries, fines, penalties, costs (including court costs
and attorney's fees), charges, liability, or exposure, however caused, for or on account of any trademark,
copyright, patented or unpatented invention, process, or article manufactured or used in the performance of
this Contract, including its use by APS. If the Contractor, or any of its employees or subcontractors, uses
any design, device, work, or materials covered by letters patent or copyright, it is mutually agreed and
understood, without exception, thatthe Contract Amountincludesall royalties, licensing fees, and any other
costs arising from the use of such design, device, work, or materials in any way involved with the Work.
This duty to save, defend, hold harmless and indemnify shall survive the termination of this Contract. If,
after Notice by APS, the Contractor fails or refuses to fulfill its obligations contained in this Section, the
Contractor shall be liable for and reimburse APS for any and all expenses, including but not limited to,
reasonable attorney’s fees incurred and any settlements or payments made. The Contractor shall pay such
expenses upon demand by APS and failure to do so may result in such amounts being withheld from any
amounts due to Contractor under this Contract.

Antitrust:

By enteringinto this Contract, the Contractor conveys, sells, assigns and transfersto APS all rights, title, and interest
inand to all causes of action the Contractor may now have or hereafter acquire under the antitrustlaws ofthe United
States or the Commonwealth of Virginia, relating to the Goods or Services purchased or acquired by APS under
this Contract.

Report Standards:

Reports or written material prepared by the Contractor in response to the requirements of this Contract or request
of the Project Officer shall, unless otherwise provided forin the Contract, meet standards of professional writing
established for the type of report or written material provided, shall be thoroughly researched for accuracy of
content, shall be grammatically correct and not contain spelling errors, shall be submitted in a format approved in
advanceby the Project Officer, andshall be submitted for advance review and comment by the Project Officer. The
costof correcting grammatical errors, correctingreport data, or other revisions required to bring the report or written
material into compliance with these requirements shall be borne by the Contractor.

When submitting documents to APS, The Contractor shall comply with the following guidelines:

All submittals and copies shall be printed on at least thirty percent (30%) recycled-content and/or tree-free
paper;
All submittals must be in the required tabular format in a binder.

Report covers/ binders shall be recyclable, made from recycled materials, and/or easily removable to allow
for recycling of report pages (reports with glued bindings that meet all other requirements are acceptable),

The use of plastic covers or dividers should be avoided; and

Unnecessary attachments or documents not specifically asked for should not be submitted, and superfluous
use of paper should be avoided.
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Arlington Public Schools Procurement Resolution and Policies: *

The Procurement Director/ Procurement Agent has no power to change or waive any provision or requirement of
the Procurement Resolution, any policies or regulations of the Arlington County School Board, or any applicable
provisions of Arlington County ordinances or regulations, all of which are incorporated herein.

No Waiver of Sovereign Immunity: *

Notwithstanding any other provision of this Contract, nothing in this Contract or any action taken by APS
pursuant to this Contract shall constitute or be construed as a waiver of either the sovereign or governmental
immunity of APS. The parties intend for this provision to be read as broadly as possible.

Headings:
The section headings in this Contract are inserted only for convenience and are not to be construed as part of this

Contract or a limitation on the scope of the particular section to which the heading refers.

Accessibility of Web Site: *

If any work performed under this Contractresults in design, development, maintenance or responsibility for content
and/or format of any APS websites, or APS’ presence on other party websites, the Contractor shall perform such
work in compliance with the requirements set forth in the U.S. Department of Justice document entitled
“Accessibility of State and Local Government Websites to People with Disabilities.” The document is located at:
http://www.ada.gov/websites2.htm.

Entire Agreement:
The Contract Documents constitute the entire agreement between the parties pertaining to the Work and supersedes
all prior and contemporaneous agreements, statements and understandings of the parties in connection therewith.

End of Terms and Conditions
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Sample Job Authorization Form

All Work to be Performed in Accordance with the Terms and Conditions of:

Contract No.: 116FY23 Contractor:

Contract Administrator: Doug Martin Total Cost Not to Exceed: $

Task:

Description of Work

Contract Administrator’s Designee: Phone Number:

JobNo.: Date of Issuance to the Contractor:

Location:

Requirements:

Description Regular  Labor Overtime oT Emergency Total Labor
Rate Hours Rate Hours  Rate Hours Cost

Principal $ /hr $ /hr $ /hr

Lead Supervisor $ /r $ /hr $ /hr

Asbestos Supervisor $ /hr $ /hr $ /hr

Superintendent $ /hr $ /hr $ /hr

(Jobs over 25 people)

Project Designer $ /hr $ /hr $ /hr

Project Manager $ /hr $ /hr $ /hr

Administrative Assistant $ /hr $ /hr $ /hr

Licensed Machine $ /hr $ /hr $ /hr

Operator

Supervisor $ /hr $ /hr $ /hr
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Lead Worker S /hr S /hr $ /hr S

Asbestos Worker S /hr $ /hr $ /hr $
Lead Removal Licensed $ /hr S /hr S /hr S
Worker

Asbestos Removal $ /hr S /hr S /hr S

Licensed Worker

Non-Licensed Helper $ /hr $ /hr $ /hr $

Project Total Labor Cost $

Estimated Equipment Cost $ Estimated Material Cost $

Completion in Days after receipt of Purchase Order:

Special Problems or Potential Delays:

Actual Cost (Labor) $ Actual Cost (Material & Equip) $
Attach Documentation

APS Contract Administrator’s Signature Date Contractor’s Signature Date

End of Sample Job Authorization Form
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Sample Purchase Order

Page: 1of1
Standard Purchase Order Purchase Order 1244567
Puschace Order Dute 01-02-3458
Arlington Public Schools Thams P Mok 7
PROCUREMENT OFFICE ACCOUNTS PAYABLE Chaepe Order Date
2110 Wathengeon Blvd 2110 Washimgtem Blvd Procunement Hamed Hamesds
Astinpton, Vepinis 22204 Arlnpmen, Vepen 22104 Specializt Phone T03-228-6153
Talaphees: (T03) 2286173 Talaphoes: (703) 2186121 1 Py |
Emul: ape paablesidapovan: | posiitonsrPhiEeadl | T03-228-6110
N . FaEnsEn BT AT
Please note that our billing Unless otherwise FEL- F-G001TIE
address has changed. insmructed, please #mail [ Webzite: birpe- awer. apeva 1w proomemant o Bice’
invoices to:
aps.pavablesi@ apsva.us.

Tha: PURCHASE ORDER NUMEBER shown abere st sppesr oo all mvokes,

SUPPLIER: ABC INC F
1234 ABC ST backing iy & selted comespadence. For queinons separding the orde, cocac
XYZ VA 56789

Ship Te: A.rlmgtml*ubh:.' Schools

“-']Iﬂw:stnngtnnBlvd
|EF.=ET-ﬁﬂm f@%nm EEEE _ VR 2208

Line | Vendor Part | Item Description True Date Quantity | UOAL | Unit Price Amount

1 This 15 for Example 01-02-3350 1 YZ S123.00 12300

The Purchase Order Terms and Conditions fm-dmh.ﬁﬂm‘wn?ﬁhcﬁdmd:ﬁmﬂﬁnwm.ahhi pronaded below, are mcorporated n, and
ez st of, thes coserner. If 51 che responaibliey of tha Vendeor to corefully read 15d usdsrried the Parelurs Ovder Terms and Condonions.

Tha Parchuse Ordes Tesms asd Condifion: kave besn senssded «fecuve Aapet |, 2002

DUPORTANT: thhn hddnr l}fﬂﬂﬂlﬂ-mm“ to be school reprezentative: and ordering thousands of dollars of good:. Purchase: by APS
14 imdicaeing that the orderiag agency ba: sufficisnt fuad: available 1s pay

ﬁxr ﬂup-.uluu \i.du: pﬂliﬂl"bﬂd'lal urrlﬂ-':'m.ﬂul l.-:.lpnl ml‘mlmﬂrdu do we ar their ovm risk

Authorized by T}wn'.a Lsea ol

David J. Webb, C.P.M.
Director of Procurement

Purchase Ovder Total: $123.00

End of Sample Purchase Order
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Screenshots of the Steps Required to Submit a Bid

Current Solicitations

Solicitation Description Due Date Contact
01-02-3456

ITB 12FY34 L. No Later than 11:59 PM )

Addendum 12 This is for example Link to Submit Bid-ITB David Webb
12FY¥34

Please Provide Company
Name as it appears on the
¢, INd Bid Form.

i
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Send files to David

David Webb has invited you to send files

<mm
abCORabC.com - 2
' < s

By conzinuing, | agres thae | will not upiosd matware, uniawful materisis or
conterz That violases the inteliacual property righes of athers, ang my failure

SSDE Iy T afreamat $NA0 SudhE ME TS all A P ETEER IS AEMaies AT

i e
, )

1llIr'l.l

Screenshots of the Steps Required to Submit a Bid - 77




Artach the files you would like to send to David Webb

Drag and Drop files here
or click to browse on your Ccomputer

Message (optional)

Send these files
A
Mame Date modified Type Size
[£] ABC, INC Bid Form 3/14/2022 304 PM Adobe Acrobat D... 428K8
|@ ABC, INC Pricing Schedule 3/9/2022 2:49 PM Microsoft Bxcel W... 4 KB|
@ Contractor's License- ABC, INC 3/8/2022 914 AM Microsoft Word D... 199 KB
files you would like to send to David Webb
name: | ABC, INC Pricing Scheule v| A Files v
| Open | ‘ Cancel ‘
i
Drag and Drop files here
or click to browse on your computer
Message (optional)
Send these files
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Drag and drop or click to add more files

' If you need to add
GE3 ABC, INC Bid Form.pdf | 427. 3

more files, do so
EEl ABC, INC Pricing Sheet.xisx | 23.3KB h? Sglecti“g the
«Tﬂl Contractor's License- ABC, INC.docx | 198.4KE option here.

Bid Form and Excel Pricing Page (if applicable) from ABC,
INC.

Contractor's License alsg attached

Send these files

Drag and drop or click to add more files

B ABC, INC Bid Form.pdf | 427.
EX3 ABC, INC Pricing Sheetxisx | 23.3KB

ﬂ'_ Contractor's License- ABC, INC.doox | 198.4KB

Bid Form and Excel Pricing Page (if applicable) from ABC,
INC. .
I Include as optional

Contractor's License also attached

- Send these files
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3 files sent to David Webb

o heen srannad Tor virl 1=e< - nong ware datacten
— A - b LA e b - ¥ P LW v L= — — L L

End of Screenshots of the Steps Required to Submit a Bid
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Appendix 1

Contractor Certification

Regarding Criminal Convictions

The completed form from the Bidder is a condition precedent to the award of the Contract.

Asthe official authorized to enter into this Contractonbehalf of my organization, I certify that the Contractor, its employees,
its sub-contractor(s) and their employees, who will have direct contact with students either on or off school property either
during regular school hours or during school-sponsored activities during the performance of this Contract, has not been
convicted of:

1. A felony or of any offense involving the sexual molestation, physical or sexual abuse, or rape of a child;

2. Rape, forcible sodomy or object sexual penetration, where the offender was more than three years older than the
victim, as set forth in Va. Code Ann. § 18.2-370.4, and

3. A sexually violent offense, as set forth in Va. Code Ann. § 18.2-370.5.

I understand that a materially false statement regarding this certification is a Class 1 misdemeanor, and that conviction of
such misdemeanor shall result in the revocation of the Contract with Arlington Public Schools and of any related license
that I may hold. I declare under penalty of perjury that the foregoing statements are true and correct.

Name of Bidder Signature
Address of Bidder Name and Title (please type or print)
Telephone Date

End of Appendix 1
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Appendix 2

Insurance Coverage ChecKklist

Coverages Required

Bidder Use APS Use Limits (Figures Denote Minimums)
Coverage Coverage
Present Present
(Place an X | (Place an Xin [ Number Coverage Type g;:’;:;g: fgg:ggaag&
in the BOX.lf the Box lf Occurrence Limit
coverage is coverage is
present) present)
Commercial General Liability Insurance
1 Premises /
Operations
Completed $4,000,000 $6,000,000
2 Products /
Operations
Sexual Abuse &
3 Molestation N/A N/A
Subcontractors Commercial General Liability Insurance
4 Subcontractors
General Liability N/A N/A
Worker’s Compensation & Employer’s Liability Insurance
7 Worker’s Statutory Statutory
Compensation Minimum Minimum
Employer’s
8 Liability $1,000,000 $2,000,000
Commercial Automobile Liability Insurance
9 Owned
10 Non-Owned / $2,000,000 $4,000,000
Hired
Property Insurance
12 Builder’s Risk N/A N/A
Umbrella / Excess Insurance
13 Umbrella Liability
14 Excess Liability N/A N/A
All other Risk Management Items of Note
15 All insurance carrier AM Best Ratings are an A- or
better or its equivalent
16 All deductibles and or self-insurance component have
been submitted to Arlington Public Schools for review.
Notice of Cancellation, nonrenewal or material change
17 in coverage shall be provided to APS at least forty-five
(45) days prior to action
APS has been added as an Additional Insured (via
18 endorsement of the insurance policy) on all policies
except Workers Compensation, Cyber Liability &
Professional Liability.
19 All of the Certificates of Insurance show the Contract
Number and Title
20 If Claims Made Coverage is Approved, does it meet
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stipulations 1 or 2 stipulated in Section 42. G of the
Term and Conditions

21 Indemnification (Refer to Section 24 of the Term and

Conditions)

Insurance Agent's Statement:

I have reviewed the above requirements with the Bidder named below and have advised the Bidder of required coverages
not provided through this agency.

Agency
Name

Auth.
Signature

Date

Bidder's Statement:

If awarded the Contract, I will comply with Contract insurance requirements.

Bidder Name

Auth.
Signature

Date

End of Appendix 2
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References

Appendix 4

Master Specification

Part 1: General

The publications listed below form a part of this specification to the extent referenced. The
publications are referred to within the text by the basic designation only.

ANSI 788.2
ANSI 79.2

ASTM C 732-17

ASTM D 1331-20

ASTM D 2794-93

ASTM D 522-17

ASTME 119-20

ASTM E 1368-14

ASTM E 1494-18

ASTM E 736-19

ASTME 84-22

ASTM E 96-22

16 VAC 25-20-10 et seq

American National Standards Institute (ANSI)

(2015) Respiratory Protection
c(2018) Fundamentals Governing the Design and
Operation of Local Exhaust Ventilation Systems

ASTM International (ASTM)

(2022) Aging Effects of Artificial Weathering on Latex Sealants

(2021) Surface and Interfacial Tension of Solutions of Surface-
Active Agents

(2019) Resistance of Organic Coatings to the Effects of Rapid
Deformation (Impact)

(2021) Mandrel Bend Test of Attached Organic Coatings

(2020) Fire Tests of Building Construction and Materials

(2018) Visual Inspection of Asbestos
Abatement Projects

(2018) Encapsulants for Spray- or
Trowel-Applied Friable Asbestos-Containing Building Materials

(2006; R 2011) Cohesion/Adhesion of Sprayed Fire-
Resistive Materials Applied to Structural Members

(2022) Surface Burning Characteristics of
Building Materials

(2022) Water Vapor Transmission of Materials

Commonwealth of Virginia Administrative Code (VAQC)

Title 16, Agency 25, Chapter 20, Sections 10-

40: Notification and Permit Fees (March 14, 2013)
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1.2.

18 VAC 15-20 Title 54.1, Chapter 5: Asbestos Licensing Regulations (Month 1,

2015)

16 VAC 25-30-10 etseq  Regulations for Asbestos Emissions Standards for Demolition and

EPA 560/5-85-024

Renovation Construction Activities and the Disposal of Asbestos-
Containing Construction Wastes (November 5, 1992)

U.S. Environmental Protection Agency (EPA)

(1985) Guidance for Controlling Asbestos-Containing Materials in
Buildings (Purple Book)

U.S. National Archives and Records Administration (NARA)

29 CFR 1926.103 OSHA Respiratory Protection

29 CFR 1926.1101 OSHA Asbestos in Construction

29 CFR 1926.200 OSHA Accident Prevention Signs and Tags
29 CFR 1926.51 OSHA Sanitation

29 CFR 1926.59 OSHA Hazard Communication

40 CFR 61-SUBPART A EPA General Provisions

40 CFR 61-SUBPART M EPA National Emission Standard for Asbestos
40 CFR 763 EPA Asbestos

Underwriters Laboratories (UL)

UL 586 Standard for Safety for High-Efficiency, Particulate, Air Filter
Units (Dec. 19, 2017)
Definitions:

1.2.1. ACM: Asbestos Containing Materials.

1.2.2. Amended Water: Water containing a wetting agent or surfactant with a maximum
surface tension of 29 dynes per centimeter when tested in accordance with ASTM D
1331.

1.2.3. Area Sampling: Sampling of asbestos fiber concentrations which approximates the
concentrations of asbestos in the theoretical breathing zone but is not actually
collected in the breathing zone of an employee.

1.24. Asbestos: The term asbestos includes chrysotile, amosite, crocidolite, tremolite
asbestos, anthophyllite asbestos, and actinolite asbestos and any ofthese minerals that
has been chemically treated or altered. Materials are considered to contain asbestos
if the asbestos content of the material is determined to be greater than one percent.

1.2.5. Asbestos Control Area: That area where asbestos removal operations are performed

which is isolated by physical boundaries which assist in the prevention of the
uncontrolled release of asbestos dust, fibers, or debris.
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1.2.6.

1.2.7.

1.2.8.

1.2.9.

1.2.10.

1.2.11.

12.12.

1.2.13.

Asbestos Fibers: Those fibers having an aspect ratio of at least 3:1 and longer than 5
micrometers as determined by National Institute for Occupational Safety and Health
(NIOSH) Method 7400.

Asbestos Permissible Exposure Limit: 0.1 fibers per cubic centimeter of air as an 8-
hour time weighted average measured in the breathing zone as defined by 29 CFR
1926.1101 or other Federal legislation having legal jurisdiction for the protection of
workers health.

Background: The ambient airborne asbestos concentration in an uncontaminated area
as measured prior to any asbestos hazard abatement efforts. Backgound
concentrations for other (contaminated) areas are measured in similar but asbestos
free locations

Contractor: The Contractor is that individual, or entity under contract to the APS
Government to perform the herein listed work.

Competent Person: A person meeting the requirements for competent person as
specified in 29 CFR 1926.1101 including a person capable of identifying existing
asbestos hazards in the workplace and selecting the appropriate control strategy for
asbestos exposure, who has the authority to take prompt corrective measures to
eliminate them, and is specifically trained in a training course which meet the criteria
of EPA's Model Accreditation Plan (40 CFR 763) for project designer or supervisor,
or its equivalent. The competent person shall have a current Commonwealth of
Virginia asbestos contractors or supervisor’s license.

Encapsulation: The abatement of an asbestos hazard through the appropriate use of
chemical encapsulants.

Encapsulants: Specific materials in various forms used to chemically or physically
entrap asbestos fibers in various configurations to prevent these fibers from becoming
airborne. There are four types of encapsulants as follows which must comply with
performance requirements as specified herein.

1.2.12.1.  Removal Encapsulant (can be used as a wetting agent)

1.2.12.2.  Bridging Encapsulant (used to provide a tough, durable surface coating
to asbestos containing material)

1.2.12.3. Penetrating Encapsulant (used to penetrate the asbestos containing
material encapsulating all asbestos fibers and preventing fiber release
due to routine mechanical damage)

1.2.12.4. Lock-Down Encapsulant (used to seal off or "lock-down" minute
asbestos fibers left on surfaces from which asbestos containing material

has been removed).

Friable Asbestos Material: Greater than one percent asbestos containing material that
can be crumbled, pulverized, or reduced to powder by hand pressure when dry.
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1.3.

1.2.14.

1.2.15.

1.2.16.

1.2.17.

1.2.18.

1.2.19.

1.2.20.

1.2.21.

1.2.22.

1.2.23.

1.2.24.

Glovebag Technique: Those asbestos removal and control techniques put forth in 29
CFR 1926.1101 Appendix G.

HEPA Filter Equipment: High efficiency particulate air (HEPA) filtered vacuum
and/or exhaust ventilation with a filter system capable of collecting and retaining

asbestos fibers. Filters shall retain 99.97 percent of particles 0.3 microns or larger as
indicated in UL 586.

Industrial Hygiene Consultant IHC, consultant selected by APS

Negative Pressure Enclosure (NPE): That engineering control technique described as
a negative pressure enclosure in 29 CFR 1926.1101.

Nonfriable Asbestos Material: Material that contains asbestos in which the fibers have
been immobilized by a bonding agent, coating, binder, or other material so that the
asbestos is well bound and will not normally release asbestos fibers during any
appropriate use, handling, storage or transportation. It is understood that asbestos
fibers may be releasedunder other conditions suchas demolition, removal, or mishap.

Personal Sampling: Air sampling which is performed to determine asbestos fiber

concentrations within the breathing zone of a specific employee, as performed in
accordance with 29 CFR 1926.1101.

Private Qualified Person (PQP): That qualified person hired by the Contractor to
perform the herein listed tasks.

Qualified Person (QP): A Registered Architect, Professional Engineer, Certified
Industrial Hygienist, consultant or other qualified person who has successfully
completed training and is therefore accredited under a legitimate State Model
Accreditation Plan as described in 40 CFR 763 as a Building Inspector,
Contractor/Supervisor Abatement Worker, and Asbestos Project Designer; and has
successfully completed the National Institute of Occupational Safety and Health
(NIOSH) 582 course "Sampling and Evaluating Airborne Asbestos Dust" or
equivalent. The QP must be qualified to perform visual inspections as indicated in
ASTM E 1368. The QP shall be appropriately licensed as one of above mentioned
designations in the Commonwealth of Virginia.

TEM: Refers to Transmission Electron Microscopy.

Time Weighted Average (TWA): The TWA is an 8-hour time weighted average
airborne concentration of asbestos fibers.

Wetting Agent: A chemical added to water to reduce the water's surface tension
thereby increasing the water's ability to soak into the material to which it is
applied. An equivalent wetting agent must have a surface tension of at most 29 dynes
per centimeter when tested in accordance with ASTM D 1331.

REQUIREMENTS

1.3.1.

Scope of Work:
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1.32.

1.33.

The work covered by this section includes the handling and control of asbestos
containing materials and describes some of the resultant procedures and equipment
required to protect workers, the environment and occupants of the building or area, or
both, from contact with airborne asbestos fibers. The work also includes the disposal
of any asbestos containing materials generated by the work. More specificoperational
procedures shall be outlined in the Asbestos Hazard Abatement Plan called for
elsewhere in this specification. The asbestos work includes the demolition and
removal encapsulation of asbestos containing material located in the building which
is governed by 40 CFR 763. Under normal conditions non-friable or chemically
bound materials containing asbestos would not be considered hazardous; however,
this material may release airborne asbestos fibers during demolition and removal and
therefore must be handled in accordance with the removal and disposal procedures as
specified herein. Provide negative pressure enclosure techniques as outlined in this
specification. The building occupants will evacuate the building /work area during
the asbestos abatement work. All asbestos removal work shall be supervised by a
competent person as specified herein.

Medical Requirements:
Provide medical requirements including but not limited to medical surveillance and
medical record keeping as listed in 29 CFR 1926.1101.

1.3.2.1. Medical Examinations:

Before exposure to airborne asbestos fibers, provide workers with a
comprehensive medical examination as required by 29 CFR 1926.1101 or
other pertinent State or local directives. This requirement must have been
satisfied within the 12 months prior to the start of work on this
contract. The same medical examination shall be given on an annual basis
to employees engaged in an occupation involving asbestos and within 30
calendar days before or after the termination of employment in such
occupation. Specifically identify x-ray films of asbestos workers to the
consulting radiologist and mark medical record jackets with the word
"ASBESTOS."

1322. Medical Records:

Maintain complete and accurate records of employees' medical
examinations, medical records, and exposure data for a period of indefinite
time after termination of employment and make records of the required
medical examinations and exposure data available for inspection and
copyingto: The Assistant Secretary of Labor for Occupational Safety and
Health (OSHA), or authorized representatives of them, and an employee's
physician upon the request of the employee or former employee.

Employee Training:

Submit certificates, prior to the start of work but afterthe main abatement submittal,
signed by each employee indicating that the employee has received training in the
proper handling of materials and wastes that contain asbestos in accordance with 40
CFR 763; understands the health implications and risks involved, including the
illnesses possible from exposure to airborne asbestos fibers; understands the use and
limits of the respiratory equipment to be used; and understands the results of
monitoring of airborne quantities of asbestos as related to health and respiratory
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1.34.

135.

1.3.6.

equipment as indicated in 29 CFR 1926.1101 on an initial and annual
basis. Certificates shall be organized by individual worker, not grouped by type of
certification. Post appropriate evidence of compliance with the training requirements
of 40 CFR 763. Train all personnel involved in the asbestos control work in
accordance with United States Environmental Protection Agency (USEPA) Asbestos
Hazard Emergency Response Act (AHERA ) training criteria or State training criteria
whichever is more stringent. The Contractor shall document the training by
providing: dates of training, training entity, course outline, names of instructors, and
qualifications of instructors upon request by the Contracting Officer. Furnish each
employee with respirator training and fit testing administered by the PQP as required
by 29 CFR 1926.1101. Fully cover engineering and other hazard control techniques
and procedures. Allasbestos workers shallhavea current Commonwealth of Virginia
asbestos worker's license.

Permits, Licenses, and Notifications:

Obtain necessary permits and licenses in conjunction with asbestos removal,
encapsulation, hauling, and disposition, and furnish notification of such actions
required by Federal, State, regional, and local authorities prior to the start of
work. Notify the Regional Office of the United States Environmental Protection
Agency (USEPA) Commonwealth's environmental protection agency, local air
pollution control district/agency and the Contracting Officer in writing 20 working
days prior to commencement of work in accordance with 40 CFR 61-SUBPART M
and 16 VAC 25-20-30. Notify the Contracting Officer and other appropriate
Government agencies in writing 20 working days prior to the start of asbestos work
as indicated in applicable laws, ordinances, criteria, rules, and regulations. Submit
copies of all Notifications to the Contracting Officer. Notify the local fire department
3 days priorto removing fire-proofing material fromthe buildingincluding notice that
the material contains asbestos.

Environment, Safety and Health Compliance:

In addition to detailed requirements of this specification, comply with those applicable
laws, ordinances, criteria, rules, and regulations of Federal, State, regional, and local
authorities regarding handling, storing, transporting, and disposing of asbestos waste
materials. Comply with the applicable requirements of the current issue of 29 CFR
1926.1101, 40 CFR 61SUBPART A and 40 CFR 61-SUBPART M. Submit matters
of interpretation of standards to the appropriate administrative agency for resolution
before starting the work. Where the requirements of this specification, applicable
laws, rules, criteria, ordinances, regulations, and referenced documents vary, the most
stringentrequirement as defined by APS shallapply. The followinglaws, ordinances,
criteria, rules and regulations regarding removal, handling, storing, transporting and
disposing of asbestos materials apply:

29 CFR 1926.1101
40 CFR 61-SUBPART A
40 CFR 61-SUBPART M.
16 VAC 25-20-30.

aoow

Respiratory Protection Program:
Establish and implement a respirator program as required by ANSI Z88.2,29 CFR
1926.1101, and 29 CFR 1926.103. Submit a written description of the program to the
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1.3.7.

1.338.

1.309.

1.3.10.

Contracting Officer. Submit a written program manual or operating procedure
including methods of compliance with regulatory statutes.

1.3.6.1. Respirator Program Records:
Submit records of the respirator program as required by ANSI Z88.2, 29
CFR 1926.103, and 29 CFR 1926.1101.

Asbestos Hazard Control Supervisor:

The Contractor shall be represented on site by a supervisor, trained using the model
Contractor accreditation plan as indicated in the Federal statutes for all portions of the
herein listed work.

Hazard Communication:
Adhere to all parts of 29 CFR 1926.59 and provide the Contracting Officer with a
copy of the Material Safety Data Sheets (MSDS) for all materials brought to the site.

Asbestos Hazard Abatement Plan:

Submit a detailed plan of the safety precautions such as lockout, tagout, tryout, fall
protection, and confined space entry procedures and equipment and work procedures
to be used in the encapsulation, removal and demolition of materials containing
asbestos. The plan, not to be combined with other hazard abatement plans, shall be
prepared, signed, and sealed by the PQP. Provide a Table of Contents for each
abatement submittal, which shall follow the sequence of requirements in the
contract. Such plan shall include but not be limited to the precise personal protective
equipment to be used including, but not limited to, respiratory protection, type of
whole-body protection and if reusable coveralls are to be employed decontamination
methods (operations and quality control plan), the location of asbestos control areas
including clean and dirty areas, bufferzones, showers, storage areas, change rooms,
removal, encapsulation method, interface of trades involved in the construction,
sequencingof asbestos related work, disposal plan, type of wettingagentand asbestos
sealer to be used, locations of local exhaust equipment, planned air monitoring
strategies, and a detailed description of the method to be employed in order to control
environmental pollution. The plan shall also include (both fire and medical
emergency) response plans. The Asbestos Hazard Abatement Plan must be approved
in writing prior to starting any asbestos work. The Contractor, Asbestos Hazard
Control Supervisor, and QP shall meet with the Contracting Officer prior to beginning
work, to discuss in detail the Asbestos Hazard Abatement Plan, including work
procedures and safety precautions. Once approved by the Contracting Officer, the
plan will be enforced as if an addition to the specification. Any changes required in
the specification as a result of the plan shall be identified specifically in the plan to
allow for free discussion and approval by the Contracting Officer prior to starting
work.

Testing Laboratory:

Submit the name, address, and telephone number of each testing laboratory selected
for the sampling, analysis, and reporting of airborne concentrations of asbestos fibers
along with evidence that each laboratory selected holds the appropriate State license
and/or permits and certification that each laboratory is American Industrial Hygiene
Association (AIHA) accredited and that persons counting the samples have been
judged proficient by current inclusion on the AIHA Asbestos Analysis Registry
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14.

13.11.

1.3.12.

(AAR) and successful participation of the laboratory in the Proficiency Analytical
Testing (PAT) Program. Where analysis to determine asbestos content in bulk
materials or transmission electron microscopy is required, submit evidence that the
laboratory is accredited by the National Institute of Science and Technology (NIST)
under National Voluntary Laboratory Accreditation Program (NVLAP) for asbestos
analysis. The testing laboratory firm shall be independent of the asbestos contractor
and shall have no employee or employer relationship which could constitute a conflict
of interest.

Landfill Approval:

Submit written evidence that the landfill is for asbestos disposal by the U.S.
Environmental Protection Agency, Region 3, Air Enforcement Section (38W12), and
local regulatory agencies. Within 3 working days after delivery, submit detailed
delivery tickets, prepared, signed, and dated by an agent of the landfill, certifying the
amount of asbestos materials delivered to the landfill. Submit a copy of the waste
shipment records within 1 day of the shipment leaving the project site.

Medical Certification:

Provide a written certification for each worker and supervisor, signed by a licensed
physician indicating that the worker and supervisor has met or exceeded all of the
medical prerequisites listed herein and in 29 CFR 1926.1101 and 29 CFR 1926.103
as prescribed by law. Submit certificates prior to the start of work but after the main
abatement submittal.

SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not having
a "G" designation are for Contractor Quality Control approval. For information only. When
used, a designation following the "G" designation identifies the office that will review the
submittal for APS. The following shall be submitted in accordance with Section 01 33 00
SUBMITTAL PROCEDURES:

e SD-03 PRODUCT DATA

o Local exhaust equipment; G

o Vacuums; G

o Respirators; G

o Pressure differential automatic recording instrument; G
o Amended water; G

o Glovebags; G

o Material Safety Data Sheets (MSDS) for all materials proposed for transport
to the project site; G

o Encapsulants; G

SD-06 TEST REPORTS
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O

Air sampling results; G

Pressure differential recordings for local exhaust system; G
Asbestos disposal quantity report; G

Encapsulation test patches; G

Clearance sampling; G

e SD-07 CERTIFICATES

O

O

Asbestos hazard abatement plan; G

Testing laboratory; G

Private qualified person documentation; G

Contractor's license; G

Competent person documentation; G

Worker's license; G

Landfill approval; G

Employee training; G

Medical certification requirements; G

Waste shipment records and if applicable exemption report; G
Respiratory Protection Program; G

Delivery tickets; G

Vacuums; G

Water filtration equipment; G

Ventilation systems; G

Other equipment used to contain airborne asbestos fibers; G
Chemical encapsulants sealers; G

Notifications

Show compliance with ANSIZ9.2 by providing manufacturers' certifications.

e SD-11 CLOSEOUT SUBMITTALS
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1.5.

o Notifications; G

o Rental equipment; G

o Respirator program records; G

o Permits and licenses; G

o Protective clothing decontamination quality control records; G

o Protective clothing decontamination facility notification; G

QUALITY ASSURANCE

1.5.1.

152.

1.53.

1.54.

1.55.

1.5.6.

1.5.7.

Private Qualified Person Documentation

Competent Person Documentation:
Submit training certification and a current Commonwealth of Virginia Asbestos
Contractor's and Supervisor's License.

Worker's License:
Submit documentation that requires all workers have a current Commonwealth of
Virginia Asbestos Workers License.

Contractor's License:
Contractor shall have current Virginia asbestos contractor's license. Submit a copy of
the asbestos contractor's license issued by the Commonwealth of Virginia.

Contractor’s Air Sampling Results:

Complete fiber counting and provide results to APS for review within 16 hours of the
"time off" of the sample pump. Notify the Contracting Officer immediately of any
airborne levels of asbestos fibers in excess of the acceptable limits. Submit sampling
results to the Contracting Officer and the affected Contractor employees where
required by law within 3 working days, signed by the testing laboratory employee
performingair sampling, the employee thatanalyzed the sample, andthe Contractor’s
IH subconsultant. Notify the Contractor and the Contracting Officer immediately of
any variance in the pressure differential which could cause adjacent unsealed areas to
have asbestos fiber concentrations in excess of 0.01 fibers per cubic centimeter or
backgroundwhicheveris higher. Inno circumstance shalllevels exceed 0.1 fibers per
cubic centimeter.

Pressure Differential Recordings for Local Exhaust System:

Provide a local exhaust system that creates a negative pressure of at least 0.02 inches
of water relative to the pressure external to the enclosure and operate it continuously,
24 hours a day, until the temporary enclosure of the asbestos control area is
removed. Submit pressure differential recordings for each work day to the IHC for
review and to the Contracting Officer within 24 hours from the end of each work day.

Protective Clothing Decontamination Quality Control Records:
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1.6.

2.1.

Provide all records that document quality control for the decontamination of reusable
outer protective clothing.

1.5.8. Protective Clothing Decontamination Facility Notification:
Submit written evidence that persons who decontaminate, store, or transport asbestos

contaminated clothing used in the performance of this contract were duly notified in
accordance with 29 CFR 1926.1101.

Equipment:

1.6.1. Rental Equipment:
Provide a copy of the written notification to the rental company concerning the
intended use of the equipment and the possibility of asbestos contamination of the
equipment.

PART 2 PRODUCTS

ENCAPSULANTS:
Shall conform to current USEPA requirements, shall contain no toxic or hazardous substances
as defined in 29 CFR 1926.59, and shall conform to the following performance requirements.

2.1.1. Removal Encapsulants:

Requirement Test Standard
Flame Spread - 25, Smoke Emission - 50 ASTME 84
Life Expectancy - 20 years ASTM C 732
Accelerated Aging Test
Permeability - Minimum 0.4 perms ASTM E 96

2.1.2. Bridging Encapsulant

Requirement Test Standard
Flame Spread - 25, Smoke Emission - 50 ASTME 84

Life Expectancy - 20 years ASTM C 732
Accelerated Aging Test
Permeability - Minimum 0.4 perms ASTM E 96

Fire Resistance - Negligible affect on ASTM E 119 fire

resistance rating over 3 hour test (Classified by UL for use over
fibrous and cementitious sprayed fireproofing)

Impact Resistance - Minimum ASTM D 2794

43 in/Ib Gardner Impact Test

Flexibility - no rupture or cracking ASTM D 522
Mandrel Bend Test

2.1.3. Penetrating Encapsulant

Requirement Test Standard
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3.1.

Flame Spread - 25, Smoke Emission - 50 ASTME 84

Life Expectancy - 20 years ASTM C 732
Accelerated Aging Test
Permeability - Minimum 0.4 perms ASTM E 96
Cohesion/Adhesion Test - ASTM E 736

50 pounds of force/foot

Fire Resistance - Negligible affect on ASTM E 119 fire
resistance rating over 3 hour test (Classified by UL for use over
fibrous and cementitious sprayed fireproofing)

Impact Resistance - Minimum ASTM D 2794
43 in/lb Gardner Impact Test
Flexibility - no rupture or cracking ASTM D 522

Mandrel Bend Test
2.14. Lock-down Encapsulant

Requirement Test Standard
Flame Spread: 25, Smoke Emission - 50 ASTME 84

Life Expectancy: 20 years ASTM C 732
Accelerated Aging Test

Permeability: Minimum 0.4 perms ASTM E 96

Fire Resistance: Negligible affect on ASTME 119 fire resistance

rating over 3-hourtest (Tested with fireproofing over encapsulant applied
directly to steel member)

Bond Strength: 100 pounds of force/foot ASTM E 736
(Tests compatibility with cementitious and fibrous fireproofing)

PART 3 EXECUTION

EQUIPMENT:

At all times, provide the Contracting Officer or the Contracting Officer's Representative, with
at leasttwo completesets of personal protective equipment including decontaminating reusable
coveralls asrequired for entry to and inspection ofthe asbestos control area. Provideequivalent
training to the Contracting Officer or a designated representative as provided to Contractor
employees in the use of the required personal protective equipment. Provide manufacturer’s
certificate of compliance for all equipment used to contain airborne asbestos fibers.

3.1.1. Respirators:
Selectrespirators from those approved by the National Institute for Occupational Safety
and Health (NIOSH), Department of Health and Human Services.

3.1.1.1. Respirators for Handling Asbestos:

Provide personnel engaged in pre-cleaning, cleanup, handling
encapsulation, removal and/or demolition of asbestos materials with
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3.12.

respiratory protection as indicated in 29 CFR 1926.1101 and 29 CFR
1926.103.

Exterior Whole-Body Protection:

3.1.2.1.

3.122.

3.123.

3.124.

QOuter Protective Clothing:

Provide personnel exposed to asbestos with disposable "nonbreathable,"
whole body outer protective clothing, head coverings, gloves, and foot
coverings. Provide disposable plastic or rubber gloves to protect
hands. Cloth gloves may be worn inside the plastic or rubber gloves for
comfort but shall not be used alone. Make sleeves secure at the wrists,
make foot coverings secure at the ankles, and make clothing secure at the
neck by the use of tape.

Work Clothing:

Provide cloth wortk clothes for wear under the outer protective clothing and
foot coverings and either dispose of or properly decontaminate them as
recommended by the PQP after each use.

Personal Decontamination Unit:

Provide a temporary, negative pressure unit with a separate
decontamination locker room and clean locker room with a shower that
complies with 29 CFR 1926.51(f)(4)(ii) through (V) in between for
personnel required to wear whole body protective clothing. Provide two
separate lockers for each asbestos worker, one in each locker room. Keep
street clothing and street shoes in the clean locker. HEPA vacuum and
remove asbestos contaminated disposable protective clothing while still
wearing respirators at the boundary of the asbestos work area and seal in
impermeable bags or containers for disposal. Do not wear work clothing
between home and work. Locate showers between the decontamination
locker room and the clean locker room and require that all employees
shower before changing into street clothes. Collect used shower water and
filter with approved water filtration equipment to remove asbestos
contamination. Dispose of filters and residue as asbestos waste. Discharge
clean water to the sanitary system. Dispose of asbestos contaminated work
clothing as asbestos contaminated waste. Decontamination units shall be
physically attached to the asbestos control area. Build both a personnel
decontamination unit and an equipment decontamination unit onto and
integral with each asbestos control area.

Eye Protection:
Provide goggles to personnel engaged in asbestos abatement operations
when the use of a full-face respirator is not required.

Warning Signs and Labels:
Provide bilingual warning signs printed in English and Spanish at all approaches to
asbestos control areas. Locate signs atsuch a distancethatpersonnel may read the sign
and take the necessary protective steps required before entering the area. Provide
labels and affix to all asbestos materials, scrap, waste, debris, and other products
contaminated with asbestos.
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3.13.1.

3.132.

Warning Sign:

Provide vertical format conforming to 29 CFR 1926.200, and 29 CFR
1926.1101 minimum20 by 14inches displayingthe followinglegend in the
lower panel:

Legend Notation

Danger one inch Sans Serif
Gothic or Block

Asbestos one inch Sans Serif
Gothic or Block

Month cause cancer 1/4 inch Sans Serif
Gothic or Block

Causes Damage to lungs 1/4 inch Gothic

Authorized Personnel Only 1/4 inch Gothic
Wear respiratory protection  1/4 inch Gothic
and protective clothing

in this area

Spacing between lines shall be at least equal to the height of the upper of
any two lines.

Warning Labels:
Provide labels conforming to 29 CFR 1926.1101 of sufficient size to be
clearly legible, displaying the following legend:
DANGER
CONTAINS ASBESTOS FIBERS
MAY CAUSE CANCER
CAUSES DAMAGE TO LUNGS
DO NOT BREATHE DUST

AVOID CREATING DUST

Local Exhaust System:

Provide a local exhaust system in the asbestos control area in accordance with ANSI
79.2 and 29 CFR 1926.1101 that will provide at least four air changes per hour inside
of the negative pressure enclosure. Local exhaust equipment shall be operated 24
hours per day, until the asbestos control area is removed and shall be leak proof to the
filter and equipped with HEPA filters. Maintain a minimum pressure differential in
the control area of minus 0.02 inch of water column relative to adjacent, unsealed
areas. Provide continuous 24-hour per day monitoring of the pressure differential
with a pressure differential automatic recording instrument. In no case shall the
building ventilation system be used as the local exhaust system for the asbestos
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32.

control area. Filters on exhaust equipment shall conform to ANSI Z9.2 and UL
586. The local exhaust system shall terminate out of doors and remote from any
public access or ventilation system intakes.

3.15. Tools:
Vacuums shall be leak proofto the filter and equipped with HEPA filters. Filters on
vacuums shall conformto ANSI Z9.2 and UL 586. Do not use power tools to remove
asbestos containing materials unless the tool is equipped with effective, integral
HEPA filtered exhaust ventilation systems. Remove all residual asbestos from
reusable tools prior to storage or reuse.

3.1.6. Rental Equipment:
If rental equipment is to be used, furnish written notification to the rental agency
concerning the intended use of the equipment and the possibility of asbestos
contamination of the equipment.

3.1.7. Glovebags:
Submit written manufacturers proof that glovebags will not break down under
expected temperatures and conditions.

WORK PROCEDURE:

Perform asbestos related work in accordance with 29 CFR 1926.1101, 40 CFR 61-SUBPART
M, and as specified herein. Use wet or if given prior EPA approval, dry removal procedures
appropriate encapsulation procedures as listed in the asbestos hazard abatement plan and
negative pressure enclosure techniques. Personnel shall wear and utilize protective clothing
and equipment as specified herein. Eating, smoking, drinking, chewing gum, tobacco, or
applying cosmetics shall not be permitted in the asbestos work or control areas. Personnel of
other trades not engaged in the encapsulation, removal and demolition of asbestos containing
material shall not be exposed at any time to airborne concentrations of asbestos unless all the
personnel protection and training provisionsof this specification are complied with by the trade
personnel. Seal all roof top penetrations, except plumbing vents, prior to asbestos roofing
work. Shut down the building heating, ventilating, and air conditioning system, cap the
openings to the system, and provide temporary heating, and ventilation, and air conditioning
prior to the commencement of asbestos work. Disconnect electrical service when
encapsulation or wet removal is performed and provide temporary electrical service with
verifiable ground fault circuit interrupter (GFCI) protection prior to the use of any water or
encapsulant. If an asbestos fiber release or spill occurs outside of the asbestos control area,
stop work immediately, correct the condition to the satisfaction of the Contracting Officer
including clearance sampling, prior to resumption of work.

32.1. Protection of Existing Work to Remain:

Perform work without damage or contamination of adjacent work. Where such work
is damaged or contaminated as verified by the Contracting Officer using visual
inspection or sample analysis, it shall be restored to its original condition or
decontaminated by the Contractor at no expense to APS as deemed appropriate by the
Contracting Officer. This includes inadvertent spill of dirt, dust, or debris in which it
is reasonable to conclude that asbestos may exist. When these spills occur, stop work
immediately. Thenclean up the spill. When satisfactory visual inspection and air
sampling results are obtained from the IHC work may proceed at the discretion of the
Contracting Officer.
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322.

323.

324.

Furnishings Edit for this job:
Furniture and equipment will be removed from the area of work by APS before
asbestos work begins.
Furniture and equipment will remain in the building. Cover and seal furnishings with
6-mil plastic sheet or remove from the work area and store in a location on site
approved by the Contracting Officer.
Furnishings listed below and located in the work area are considered to be
contaminated with asbestos fibers. Transfer these items to an area on site approved
by the Contracting Officer, decontaminate (wet methods where possible), and then
store until the room from which they came is declared clean and safe for
entry. Carpets, draperies, and other items with porous, non-solid surfaces can not be
suitably cleaned and shall be properly disposed of as contaminated waste. At the
conclusion of the asbestos removal work and cleanup operations, transfer all objects
so removed and cleaned back to the area from which they came and re-install
them. Base bids on decontaminating:

e Desks

e Filing cabinets
e Linear feet of shelving

e Cubic feet of books, papers, files, etc.

Precleaning:
Wetwipe and HEPA vacuumall surfaces potentially contaminated with asbestos prior
to establishment of an enclosure.

Asbestos Control Area Requirements:

324.1. Negative Pressure Enclosure:

Block and seal openings in areas where the release of airborne asbestos
fibers can be expected. Establish an asbestos negative pressure enclosure
with the use of curtains, portable partitions, or other enclosures in order to
prevent the escape of asbestos fibers from the contaminated asbestos work
area. Negative pressure enclosure development shall include protective
covering of uncontaminated walls, and ceilings with a continuous
membrane of two layers of minimum 6-mil plastic sheet sealed with tape
to prevent water or other damage. Provide two layers of 6-mil plastic
sheet over floors and extend a minimum of 12 inches up walls. Seal all
joints with tape. Provide local exhaust system in the asbestos control
area. Openings will be allowed in enclosures of asbestos control areas for
personnel and equipment entry and exit, the supply and exhaust of air for
the local exhaust system and the removal of properly containerized
asbestos containing materials. Replace local exhaust system filters as
required to maintain the efficiency of the system.

3242, Glovebag:

The construction of a negative pressure enclosure is infeasible for the
removal of asbestos containing material located in the building. Use
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325.

alternate techniques as indicated in 29 CFR 1926.1101. Establish
designated limits for the asbestos regulated area with the use of rope or
other continuous barriers, and maintain all other requirements for asbestos
control areas. The PQP shall conduct personal samples of each worker
engaged in asbestos handling (removal, disposal, transport and other
associated work) throughout the duration of the project. If the quantity of
airborne asbestos fibers monitored at the breathing zone of the workers at
any time exceeds background or 0.01 fibers per cubic centimeter
whichever is greater, stop work, evacuate personnel in adjacent areas or
provide personnel with approved protective equipment at the discretion of
the Contracting Officer. This sampling may be duplicated by APS at the
discretion of the Contracting Officer. If the air sampling results obtained
by APS differ from those obtained by the Contractor, will determine
which results predominate. If adjacent areas are contaminated as
determined by the Contracting Officer, clean the contaminated areas,
monitor, and visually inspect the area as specified herein.

Removal Procedures:

Wetasbestos material with a fine spray of amended water ora chemical wettingagent
during removal, cutting, or other handling so as to reduce the emission of airbome
fibers. Remove material and immediately place in 6 mil plastic disposal
bags. Remove asbestos containing material in a gradual manner, with continuous
application of the amended water or wetting agent in such a manner that no asbestos
material is disturbed prior to being adequately wetted. Where unusual circumstances
prohibit the use of 6 mil plastic bags, submit an alternate proposal for containment of
asbestos fibers to the Contracting Officer for approval. For example, in the case
where both piping and insulation are to be removed, the Contractor may elect to wet
the insulation, wrap the pipes and insulation in plastic and remove the pipe by
sections. Asbestos containing material shall be containerized while wet. Atno time
shall asbestosmaterial be allowedto accumulate orbecome dry. Lower and otherwise
handle asbestos containing material as indicated in 40 CFR 61-SUBPART M.

32.5.1. Sealing Contaminated Items Designated for Disposal:

Remove contaminated architectural, mechanical, and electrical
appurtenances such as venetian blinds, full-height partitions, carpeting,
duct work, pipes and fittings, radiators, light fixtures, conduit, panels, and
other contaminated items designated for removal by completely coating
the items with an asbestos lock-down encapsulant at the demolition site
before removing the items from the asbestos control area. These items
need not be vacuumed. The asbestos lock-down encapsulant shall be
tinted a contrasting color. It shall be spray-applied by airless
method. Thoroughness of sealing operation shall be visually gauged by
the extent of colored coating on exposed surfaces. Lock-down
encapsulants shall comply with the performance requirements specified
herein.

3252. Exposed Pipe Insulation Edges:
Contain edges of asbestos insulation to remain that are exposed by a
removal operation. Wet and cut the rough ends true and square with sharp
tools and then encapsulate the edges with a 1/4 inch thick layer of non-
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32.6.

32.7.

asbestos containing insulating cement troweled to a smooth hard
finish. When cement is dry, lag the end with a layer of non-asbestos
lagging cloth, overlapping the existing ends by at least 4 inches. When
insulatingcement and clothis an impractical method of sealinga raw edge
of asbestos, take appropriate steps to seal the raw edges as approved by
the Contracting Officer.

Encapsulation Procedures:

326.1.

3262.

32.63.

Preparation of Test Patches:

As requested by Owner, install three test patches of encapsulant in an area
to be mutually agreed for review and acceptance. Use airless spray at the
lowest pressure and as recommended by the encapsulant
manufacturer. Follow exactly the manufacturer's instructions for thinning
recommendations, application procedures and rates. Curing time shall be
not less than five days or that recommended by the manufacturer,
whichever is more. A test patch shall be 9 square feet in size.

Field Testing:
Field test the encapsulation test patches in accordance with ASTM
E 1494, paragraph "Required Field Test," in the presence of the
Contracting Officer. Keep a written record of the testing procedures and
test results. Upon successful testing of the encapsulant, submit a signed
statement to the Contracting Officer certifying that the encapsulant is
suitable for installation on the particular asbestos containing material.

Large-Scale Application:
Apply encapsulant using the same equipment and procedures as employed
for the test patches. Keep the encapsulant material stirred to prevent
settling. Keep a clean work area. Change prefilters in the ventilation
equipment as soon as they appear clogged by encapsulant acrosol or
pressure differential drops below 0.02 Hg.

Air Sampling:

Sampling of airborne concentrations of asbestos fibers shall be performed in
accordance with 29 CFR 1926.1101 and as specified herein. Sampling performed in
accordance with 29 CFR 1926.1101 shall be performed by the PQP. Sampling
performed for environmental and quality control reasons shall be performed by
APS. Unless otherwise specified, use NIOSH Method 7400 for sampling and
analysis. Monitoring may be duplicated by APS at the discretion of the Contracting
Officer. Ifthe airsamplingresults obtainedby APS differ fromthoseresults obtained
by the Contractor, APS will determine which results predominate.

32.7.1.

32.72.

Sampling Prior to Asbestos Work:

At the discretion of the IHC, APS shall provide area air sampling and
establish the baseline one day prior to the masking and sealing operations
for each removal site. Establish the background by performing area
sampling in similar but uncontaminated sites in the building.

Sampling During Asbestos Work:
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328.

3209.

32.73.

The PQP shall provide personal sampling as indicated in 29 CFR
1926.1101. Atthe same time the APS will provide area sampling close to
the work inside the enclosure, outside the clean room entrance to the
enclosure, and at the exhaust opening of the local exhaust system. In
addition, provided the same type of work is being performed, APS will
provide area sampling once every work shift close to the work inside the
enclosure, outside the clean room entrance to the enclosure, and at the
exhaust opening of the local exhaust system. If sampling outside the
enclosure shows airborne levels have exceeded background or 0.01 fibers
per cubic centimeter, whichever is greater, stop all work, correct the
condition(s) causing the increase, and notify the Contracting Officer
immediately. Where alternatemethods are used, perform personal and area
air sampling at locations and frequencies that will accurately characterize
the evolving airborne asbestos levels.

Sampling After Final Clean-Up (Clearance Sampling) :

APS will provide area sampling of asbestos fibers using aggressive air
sampling techniques as defined in the EPA 560/5-85-024 and establish an
acceptable airborne asbestos concentration after final clean-up but before
removal of the enclosure or the asbestos work control area. After final
cleanup andthe asbestos control areais dry butprior to clearance sampling,
APS shall perform a visual inspection in accordance with ASTM E 1368 to
ensure that the asbestos control and work area is free of any accumulations
of dirt, dust, or debris. Following the visual inspection, TEM clearance air
samples will be collected. The acceptable airborne asbestos concentration
will be 70 structures per square millimeter as an average of all samples
collected inside the work area.

If the asbestos removed in the work area is less than 160 square feet or 260
linear feet, at the discretion of APS, final clearance air sampling may be
performed by PCM air sampling. The asbestos fiber counts from these
samples shall be less than or equal to 0.01 fibers per cubic centimeter or be
not greater than the background, whichever is greater.

Should the final samples indicate a value that exceeds the acceptable
concentration, the Contractor shall take appropriate actions to re-clean the
area. APS shall repeat the final sampling and analysis at the Contractor’s
expense.

Lock-Down:

Prior to removal of plastic barriers and after pre-clearance cleanup of gross
contamination, the [HC shall conduct a visual inspection of all areas affected by the
removal or encapsulation in accordance with ASTM E 1368. Inspect for any visible
fibers, and to ensure that encapsulants were applied evenly and appropriately (if
applicable). A postremoval (lock-down) encapsulant shall then be spray applied to
ceiling, walls, floors and other areas exposed in the removal area. The exposed area
shall include but not be limited to plastic barriers, furnishings and articles to be
discarded as well as dirty change room, air locks for bag removal and
decontamination chambers.

Site Inspection:
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While performing asbestos engineering control work, the Contractor shall be subject
to on-site inspection by the Contracting Officer who may be assisted by or
represented by safety or industrial hygiene personnel. If the work is found to be in
violation of this specification, the Contracting Officer or his representative will issue
a stop work order to be in effect immediately and until the violation is resolved. All
related costs including standby time required to resolve the violation shall be at the
Contractor's expense.

33. CLEAN-UP AND DISPOSAL:

33.1. Housekeeping:

Essential parts of asbestos dust control are housekeeping and cleanup
procedures. Maintain surfaces of the asbestos control area free of accumulations of
asbestos fibers. Give meticulous attention to restricting the spread of dust and debris;
keep waste from being distributed over the general area. Use HEPA filtered vacuum
cleaners. DO NOT BLOW DOWN THE SPACE WITH COMPRESSED
AIR. When asbestos removal is complete, all asbestos waste is removed from the
work-site, and final clean-up is completed, the Contracting Officer will attest that the
area is safe before the signs can be removed. Reestablish HVAC mechanical, and
electrical systems in proper working order. The Contracting Officer will visually
inspect all surfaces within the enclosure for residual material or accumulated dust or
debris. The Contractor shall reclean all areas showing dust or residual materials. At
the discretion of APS if re-cleaning is required, air sample and establish an
acceptable asbestos airborne concentration after re-cleaning. The Contracting
Officer must agree that the area is safe in writing before unrestricted entry will be
permitted. APSshallhavethe option to perform monitoringto determine if the areas
are safe before entry is permitted.

332. Title to Materials:
All waste materials, except as specified otherwise, shall become the property of the
Contractor and shall be disposed ofas specified in applicable local, State, and Federal
regulations and herein.

333. Disposal of Asbestos:

333.1. Procedure for Disposal:
Collect asbestos waste, asbestos contaminated water, scrap, debris, bags,
containers, equipment, and asbestos contaminated clothing which may
produce airborne concentrations of asbestos fibers and place in sealed
fiber-proof, waterproof, non-returnable containers (e.g. double plastic
bags 6 mils thick, cartons, drums or cans). Wastes within the containers
must be adequately wet in accordance with 40 CFR 61-SUBPART
M. Affix a warning and Department of Transportation (DOT) label to
each container including the bags or use at least 6 mils thick bags with the
approved warnings and DOT labeling preprinted on the bag. The name of
the waste generator and the locationat whichthe waste was generated shall
be clearly indicated on the outside of each container. Prevent
contamination of the transport vehicle (especially if the transport vehicle
is a rented truck likely to be used in the future for non-asbestos
purposes). These precautions include lining the vehicle cargo area with
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plastic sheeting (similar to work area enclosure) and thorough cleaning of
the cargo area after transport and unloading of asbestos debris is
complete. Dispose of waste asbestos material at an Environmental
Protection Agency (EPA) or State-approved asbestos landfill off
Government property. For temporary storage, store sealed impermeable
bags in asbestos waste drums or skids. An area for interim storage of
asbestos waste-containing drums or skids will be assigned by the
Contracting Officer or his authorized representative. Procedure for
hauling and disposal shall comply with 40 CFR 61-SUBPART M, State,
regional, and local standards. Sealed plastic bags may be dumped from
drums into the burial site unless the bags have been broken or
damaged. Damaged bags shall remain in the drum and the entire
contaminated drum shall be buried. Uncontaminated drums may be
recycled. Workers unloading the sealed drums shall wear appropriate
respirators and personal protective equipment when handling asbestos
materials at the disposal site.

3.33.2. Asbestos Disposal Quantity Report :

Directthe PQPto record andreport, to the Contracting Officer, the amount
of asbestos containing material removed and released for
disposal. Deliver the report for the previous day at the beginning of each
day shift with amounts of material removed during the previous day
reported in linear feet or square feet as described initially in this
specification and in cubic feet for the amount of asbestos containing
material released for disposal.

End of Section
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SECTION 13282

LEAD IN CONSTRUCTION
10/10

PART 1 GENERAL

11  REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications
are referred to within the text by the basic designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI 788.2 (2015) Respiratory Protection

STATE OF VIRGINIA ADMINISTRATIVE CODE (VAC)

16 VAC 25-35 Title 16, Agency 25, Chapter 35: Regulation
Concerning Certified Lead Contractor's
Notification, Lead Project Permits And Permit Fees

18 VAC 15-30 Title 18, Agency 15, Chapter 30: Virginia
Lead-Based Paint Activities Regulations

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1926.103 Respiratory Protection

29 CFR 1926.21 Safety Training and Education

29 CFR 1926.33 Access to Employee Exposure and Medical Records

29 CFR 1926.55 Gases, Vapors, Fumes, Dusts, and Mists

29 CFR 1926.59 Hazard Communication

29 CFR 1926.62 Lead

29 CFR 1926.65 Hazardous Waste Operations and Emergency Response
40 CFR 260 Hazardous Waste Management System: General

40 CFR 261 Identification and Listing of Hazardous Waste

40 CFR 262 Standards Applicable to Generators of Hazardous Waste

Appendix 4- Master Specification -106



40 CFR 263 Standards Applicable to Transporters of Hazardous Waste

40 CFR 264 Standards for Owners and Operators of

Hazardous Waste Treatment, Storage, and
Disposal Facilities

40 CFR 265 Interim Status Standards for Owners and

Operators of Hazardous Waste Treatment,
Storage, and Disposal Facilities

40 CFR 268 Land Disposal Restrictions

40 CFR 745 Lead-Based Paint Poisoning Prevention in Certain
Residential Structures

49 CFR 100-185 Transportation of Hazardous waste

49 CFR 172 Hazardous Materials Table, Special Provisions,

Hazardous Materials, Communications, Emergency
Response Information, and Training Requirements

49 CFR 178 Specifications for Packaging

UL 586

UNDERWRITERS LABORATORIES (UL)

(1996; Rev thru Apr 2000) High-Efficiency,
Particulate, Air Filter Units

1.2 DEFINITIONS

1.2.1

122

123

124

125

Action Level: Employee exposure, without regard to use of respirators, to an airbome
concentration of lead of 30 micrograms per cubic meter of air averaged over an 8 hour
period.

Area Sampling: Sampling of lead concentrations within the lead control area and inside
the physical boundaries which is representative of the airborne lead concentrations but is
not collected in the breathing zone of personnel (approximately 5 to 6 feet above the floor).

Competent Person (CP): As used in this section, refers to a person employed by the
Contractor who is trained in the recognition and control of lead hazards in accordance with
current federal, State, and local regulations and has the authority to take prompt corrective
actions to control the lead hazard. A Certified Industrial Hygienist (CIH) certified by the
American Board of Industrial Hygiene or a Certified Safety Professional (CSP) certified by
the Board of Certified Safety Professionals is the best choice.

Contaminated Room: Refers to a room for removal of contaminated personal protective
equipment (PPE).

Decontamination Shower Facility: That facility that encompasses a clean clothing storage
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12.6

127

128

129

1.2.10

1211

12.12

room, and a contaminated clothing storage and disposal rooms, with a shower facility in
between.

High Efficiency Particulate Arrestor (HEPA) Filter Equipment: HEPA filtered
vacuuming equipment with a UL 586 filter system capable of collecting and retaining lead-
contaminated particulate. A high efficiency particulate filter demonstrates at least 99.97
percent efficiency against 0.3 micron or larger size particles.

Lead: Metallic lead, inorganic lead compounds, and organic lead soaps. Excludes other
forms of organic lead compounds.

Lead Control Area: A system of control methods to prevent the spread of lead dust, paint
chips or debris to adjacent areas that may include temporary containment, floor or ground
cover protection, physical boundaries, and warning signs to prevent unauthorized entry of
personnel. HEPA filtered local exhaust equipment may be used as engineering controls to
further reduce personnel exposures or building/outdoor environmental contamination.

Lead Permissible Exposure Limit (PEL): Fifty micrograms per cubic meter of air as an 8-
hour time weighted average as determined by 29 CFR 1926.62. If an employee is exposed
for more than eight hours in a work day, the PEL shall be determined by the following
formula:

PEL (micrograms/cubic meter of air) = 400/No. hrs worked per day

Material Containing Lead/Paint with Lead (MCL/PWL): Any material, including paint,
which contains lead as determined by the testing laboratory using a valid test method. The
requirements of this section does not apply if no detectable levels of lead are found using a
quantitative method for analyzing paint or MCL using laboratory instruments with specified
limits of detection (usually 0.01%). An X-Ray Fluorescence (XRF) instrument is not
considered a valid test method.

Personal Sampling: Sampling of airborne lead concentrations within the breathing zone of
an employee to determine the 8-hour time weighted average concentration in accordance
with 29 CFR 1926.62. Samples shall be representative of the employees' work tasks.
Breathing zone shall be considered an area within a hemisphere, forward of the shoulders,
with a radius of <MET>6 to 9 inches</MET> and centered at the nose or mouth of an
employee.

Physical Boundary: Area physically roped or partitioned off around lead control area to
limit unauthorized entry of personnel.

13 DESCRIPTION:

1.3.1 Description of Work:

Construction activities impacting PWL or material containing lead which are covered by this
specification include the demolition and/or removal of material containing lead in any condition.

1.3.2 Coordination with Other Work:

The contractor shall coordinate with work being performed in adjacent areas. Coordination

procedures shall be explained in the Plan and shall describe how the Contractor will prevent lead

exposure to other contractors and/or Government personnel performing work unrelated to lead
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activities.

14 SUBMITTALS:
APS (AC) approval is required for submittals with a "AC" designation; submittals not havinga "AC"
designation are for Contractor Quality Control approval. The following shall be submitted in accordance
with Section 01 33 00 SUBMITTAL PROCEDURES:

SD-01 PRECONSTRUCTION SUBMITTALS

0 Occupational and Environmental Assessment Data Report (if objective data is used to justify
excluding the initial occupational exposure assessment); G

0 Lead Compliance Plan including CP approval
0 (signature, date, and certification number); G

0 Competent Person qualifications; G

0 Training Certification of workers and supervisors; G

0 Lead waste management plan; G

0 Written evidence that TSD is approved for lead disposal; G

0 Certification of Medical Examinations; G
SD-06 TEST REPORTS

0 Sampling results; G

0 Occupational and Environmental Assessment Data Report; G
SD-07 CERTIFICATES

0 Testing laboratory qualifications; G

0 Occupant Notification; G

0 Third party consultant qualifications; G

0 Clearance Certification; G

SD-11 CLOSEOUT SUBMITTALS
0 Completed and signed hazardous waste manifest from treatment or disposal facility; G
0 Waste turn-in documents or weight tickets for non-hazardous wastes that are disposed of at sanitary
or construction and demolition landfills; G
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1.5

QUALITY ASSURANCE:

15.1 Qualifications:

152

15.1.1

15.1.2

1513

Competent Person (CP):

Submit name, address, and telephone number of the CP selected to perform
responsibilities specified in paragraph entitled "Competent Person (CP)
Responsibilities." Provide documented construction project-related experience with
implementation of OSHA's Lead in Construction standard (29 CFR 1926.62) which
shows ability to assess occupational and environmental exposure to lead, experience
with the use of respirators, personal protective equipment and other exposure reduction
methods to protectemployee health. Submitproper documentation thatthe CP s trained
and licensed in accordance with federal, Commonwealth (18 VAC 15-30) and local
laws. The competent person shall be a licensed lead-based paint abatement
Supervisor/Project Designer in the Commonwealth of Virginia.

Training Certification:

Submit a certificate for each worker and supervisor, signed and dated by the accredited
training provider, stating that the employee has received the required lead training
specified in 29 CFR 1926.62.

Testing Laboratory :

Submit the name, address, and telephone number of the testing laboratory selected to
performthe air and wipe analysis, testing, and reporting of airborne concentrations of
lead. Use a laboratory participating in the EPA National Lead Laboratory Accreditation
Program (NLLAP) by being accredited by either the American Association for
Laboratory Accreditation (A2LA) or the American Industrial Hygiene Association
(AIHA) and that is successfully participating in the Environmental Lead Proficiency
Analytical Testing (ELPAT) program to perform sample analysis. Laboratories selected
to perform blood lead analysis shall be OSHA approved.

Requirements:

1521

Competent Person (CP) Responsibilities:
a. Verify training meets all federal, State, and local requirements.

b. Review and approve Lead Compliance Plan for conformance to the applicable
referenced standards.

c. Continuously inspect PWL or MCL work for conformance with the approved plan.
d. Perform (or oversee performance of) air sampling. Recommend upgrades or
downgrades (whichever is appropriate based on exposure) on the use of PPE
(respirators included) and engineering controls.

e. Ensure work is performed in strict accordance with specifications at all times.

£. Control work to prevent hazardous exposure to human beings and to the environment
at all times.

g. Certify the conditions of the work as called for elsewhere in this specification.
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15.2.2

1523

1524

Lead Compliance Plan:

Submita detailed job-specific plan of the work proceduresto be used in the disturbance
of PWL or MCL. The plan shall include a sketch showing the location, size, and details
of lead control areas, critical barriers, physical boundaries, location and details of
decontamination facilities, viewing ports, and mechanical ventilation system. Include
a description of equipment and materials, work practices, controls and job
responsibilities for each activity from which lead is emitted. Include in the plan, eating,
drinking, smoking, hygiene facilities and sanitary procedures, interface of trades,
sequencing of lead related work, collected waste water and dust containing lead and
debris, air sampling, respirators, personal protective equipment, and a detailed
description of the method of containment of the operation to ensure that lead is not
released outside of thelead control area. Includesite preparation, cleanup and clearance
procedures. Include occupational sampling, training and strategy, sampling and
analysis strategy and methodology, frequency of sampling, duration of sampling, and
qualifications of sampling personnel in the air sampling portion of the plan. Include a
description of arrangements made among contractors on multi-contractor worksites to
inform affected employees and to clarify responsibilities to control exposures.

Occupational and Environmental Assessment Data Report

If initial monitoring is necessary, submit occupational sampling results to the APS
within three working days of collection, signed by the testing laboratory employee
performing the analysis, the employee that performed the sampling, and the CP.
In order to reduce the full implementation of 29 CFR 1926.62, the Contractor shall
provide documentation. Submit a report that supports the determination to reduce full
implementation of the requirements of 29 CFR 1926.62 and supporting the Lead
Compliance Plan.

a. The initial monitoring shall represent each job classification, or if working

conditions are similar to previous jobs by the same employer, provide previously
collected exposure data that can be used to estimate worker exposures per 29 CFR
1926.62. The data shall represent the worker's regular daily exposure to lead for
stated work.

. Submit worker exposure data gathered during the task-based trigger operations of

29 CFR 1926.62 with a complete process description. This includes manual
demolition, manual scraping, manual sanding, heat gun, power tool cleaning, rivet
busting, cleanup of dry expendable abrasives, abrasive blast enclosure removal,
abrasive blasting, welding, cutting and torch burning where lead containing
coatings are present.

The initial assessment shall determine the requirement for further monitoring and
the need to fully implement the control and protective requirements including the
lead compliance plan per 29 CFR 1926.62.

Medical Examinations:

Initial medical surveillance as required by 29 CFR 1926.62 shall be made available to
all employees exposed to lead at any time (1 day) above the action level. Full medical
surveillance shall be made available to all employees on an annual basis who are or
may be exposed to lead in excess of the action level formore than 30 days a year or as
required by 29 CFR 1926.62. Adequate records shall show that employees meet the
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1525

15.2.6

1527

1528

medical surveillance requirements 029 CFR 1926.33, 29 CFR 1926.62 and 29 CFR
1926.103. Provide medical surveillance to all personnel exposed to lead as indicated in
29 CFR 1926.62. Maintain complete and accurate medical records of employees for
the duration of employment plus 30 years.

Training:

Train each employee performing work that disturbs lead, who performs MCL/PWL
disposal, and air sampling operations prior to the time of initial job assignment and
annually thereafter, in accordance with 29 CFR 1926.21, 29 CFR 1926.62, and State
(18 VAC 15-30) and local regulations where appropriate.

Respiratory Protection Program:

a. Provide each employee required to wear a respirator a respirator fittestat the time
of initial fitting and at least annually thereafter as required by 29 CFR 1926.62.

b. Establish and implement a respiratory protection program as required by ANSI
788.2,29 CFR 1926.103, 29 CFR 1926.62, and 29 CFR 1926.55.

Hazard Communication Program:
Establish and implement a Hazard Communication Program as required by 29 CFR
1926.59.

Lead Waste Management:
The Lead Waste Management Plan shall comply with applicable requirements of
federal, State, and local hazardous waste regulations. and address:

a. Identification and classification of wastes associated with the work.

b. Estimated quantities of wastes to be generated and disposed of.

c. Names and qualifications of each contractor that will be transporting, storing, treating,
and disposing of the wastes. Include the facility location and a 24-hour point of
contact. Furnish two copies of USEPA, State (in accordance with 16 VAC 25-35) and
local hazardous waste permit applications, permits, manifests, and USEPA
Identification numbers.

d. Names and qualifications (experience and training) of personnel who will be working
on-site with hazardous wastes.

e. List of waste handling equipment to be used in performing the work, to include
cleaning, volume reduction, and transport equipment.

£. Spill prevention, containment, and cleanup contingency measures including a health
and safety plan to be implemented in accordance with 29 CFR 1926.65.

g. Work plan and schedule for waste containment, removal and disposal. Proper
containment of the waste includes using acceptable waste containers (e.g., 55-gallon
drums) as well as proper marking/labeling of the containers. Wastes shall be cleaned

up and containerized daily.
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1529

h.

i.

Include any process that may alter or treat waste rendering a hazardous waste non-
hazardous.

Unit cost for hazardous waste disposal according to this plan.

Environmental, Safety and Health Compliance:

In addition to the detailed requirements of this specification, comply with laws,
ordinances, rules, and regulations of federal, State, and local authorities regarding lead.
Comply with the applicable requirements of the current issue of 29 CFR 1926.62.
Submit matters regarding interpretation of standards to the Contracting Officer for
resolution before starting work. Where specification requirements and the referenced
documents vary, the most stringent requirement shall apply. The following local and
State laws, ordinances, criteria, rules and regulations regarding removing, handling,
storing, transporting, and disposing of lead-contaminated materials apply:

a. 18 VAC 15-30

153 Pre-Construction Conference:
Along with the CP, meet with the APS to discuss in detail the Lead Waste Management Plan and
the Lead Compliance Plan, including procedures and precautions for the work.

1.6 EQUIPMENT

1.6.1

1.6.2

1.63

1.64

1.65

Respirators:

Furnish appropriate respirators approved by the National Institute for Occupational
Safety and Health (NIOSH), Department of Health and Human Services, for use in
atmospheres containing lead dust, fume and mist. Respirators shall comply with the
requirements of 29 CFR 1926.62.

Special Protective Clothing:

Furnish personnel who will be exposed to lead-contaminated dust with proper
disposable protective whole body clothing, head covering, gloves, eye, and foot
coverings asrequiredby 29 CFR 1926.62. Furnish proper disposable plastic or rubber
gloves to protect hands.

Reduce the level of protection only after obtaining approval from the CP.

Rental Equipment Notification:
If rental equipment is to be used during PWL or MCL handling and disposal, notify
the rental agency in writing concerning the intended use of the equipment.

Vacuum Filters:
UL 586 labeled HEPA filters.

Equipment for Government Personnel:

Furnish the APS with two complete sets of personal protective equipment (PPE) daily,
as required herein, for entry into and inspection of the lead removal work within the
lead controlled area. Personal protective equipment shall include disposable whole
body covering, including appropriate foot, head, eye, and hand protection. PPE shall
remain the property of the Contractor. APS will provide respiratory protection for the
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1.7

31

Contracting Officer.

PROJECT/SITE CONDITIONS:

1.71

Protection of Existing Work to Remain:

Perform work without damage or contamination of adjacent areas. Where existing
work is damaged or contaminated, restore work to its original condition or better as
determined by the Contracting Officer.

PREPARATION:

3.1.1.

PART 2 PRODUCTS
Not used.

PART 3 EXECUTION

Protection:

3.1.1.1.

3.1.1.2.

3.1.13.

3.1.14.

3.1.1.5.

3.1.1.6.

Notification:
a. Notify the Contracting Officer 20 days prior to the start of any lead work.

Lead Control Area:

a. Physical Boundary - Provide physical boundaries around the lead control
area by roping off the area designated in the work plan or providing
curtains, portable partitions or other enclosures to ensure that lead will
not escape outside of the lead control area.

b. Warning Signs - Provide warning signs at approaches to lead control
areas. Locate signs at such a distance that personnel may read the sign
and take the necessary precautions before entering the area. Signs shall
comply with the requirements of 29 CFR 1926.62.

Furnishings:
APS will remove fumiture and equipment from the building before lead
work begins.

Heating, Ventilating and Air Conditioning (HVAC) Systems:

Shut down, lock out, and isolate HVAC systems that supply, exhaust, or
passthrough the lead control areas. Seal intake and exhaust vents in the lead
control area with 6 mil plastic sheet and tape. Seal seams in HVAC
components that pass through the lead control area.

Decontamination Shower Facility:
Provide clean and contaminated change rooms and shower facilities in
accordance with this specification and 29 CFR 1926.62.

Eye Wash Station:
Where eyes may be exposed to injurious corrosive materials, suitable
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facilities forquick drenching or flushing of the eyes shall be provided within
the work area.

3.1.1.7. Mechanical Ventilation System:
a. To the extent feasible, use local exhaust ventilation or other collection
systems, approved by the CP. Local exhaust ventilation systems shall be
evaluated and maintained in accordance with 29 CFR 1926.62.

b. Ventlocal exhaustoutside the buildingand away from building ventilation
intakes or ensure system is connected to HEPA filters.

c. Use locally exhausted, power actuated tools or manual hand tools.

3.1.1.8. Personnel Protection:
Personnel shall wear and use protective clothingand equipment as specified
herein. Eating, smoking, or drinking or application of cosmetics is not
permitted in the lead control area. No one will be permitted in the lead
control area unless they have been appropriately trained and provided with
protective equipment.

3.2. ERECTION:

3.2.1. Lead Control Area Requirements:
Establish a lead control area by completely establishing barriers and physical boundaries
around the area or structure where PWL or MCL removal operations will be performed.

33. APPLICATION
3.3.1. Lead Work:
Perform lead work in accordance with approved Lead Compliance Plan. Use
procedures and equipment required to limit occupational exposure and environmental
contamination with lead when the work is performed in accordance with 29 CFR
1926.62 or 40 CFR 745, and as specified herein. Dispose of all PWL or MCL and
associated waste in compliance with federal, State, and local requirements.

3.3.2. Paint with Lead or Material Containing Lead Removal:
Manual or power sanding or grinding of lead surfaces or materials is not permitted
unless tools are equipped with HEPA attachments or wet methods. Provide
methodology for removing lead in the Lead Compliance Plan. Select lead removal
processes to minimize contamination of work areas outside the control area with lead-
contaminated dust or other lead-contaminated debris or waste and to ensure that
unprotected personnel are not exposed to hazardous concentrations of lead. Describe
this removal process in the Lead Compliance Plan.
3.3.2.1. Paint with Lead or Material Containing Lead - Indoor Removal Perform
manual, mechanical removal and thermal cutting in the lead control areas
using enclosures, barriers or containments and powered locally
exhausted tools. Collect residue for disposal in accordance with federal,
State, and local requirements.
3.3.2.2. Paint with Lead or Material Containing Lead - Outdoor Removal
Perform outdoor removal as indicated in federal, State, and local
regulations and in the Lead Compliance Plan. The worksite preparation
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(barriers or containments) shall be job dependent and presented in the
Lead Compliance Plan.

3.33. Personnel Exiting Procedures:
Whenever personnel exit the lead-controlled area, they shall perform the following
proceduresandshallnotleave the work place wearingany clothingor equipment wom
in the control area:
a. Vacuum all clothing before entering the contaminated change room.

b. Remove protective clothing in the contaminated change room, and place
them in an approved impermeable disposal bag.

c. Wash hands and face at the site, don appropriate disposable or
uncontaminated reusable clothing, move to an appropriate shower facility,
shower.

d. Change to clean clothes prior to leaving the clean clothes storage area.

34. FIELD QUALITY CONTROL.:

34.1. Tests:

3.4.1.1. Air and Wipe Sampling:
Conduct sampling for lead in accordance with 29 CFR 1926.62 and as
specified herein. Air sampling shall be directed or performed by the CP.
Wipe sampling shall be performed by the APS IH Consultant

a.

The CP shall be on the job site observing the air and wipe sampling
and inspecting the PWL or MCL removal work to ensure that the
requirements of the contract have been satisfied during the entire
PWL or MCL operation.

. Collect personal air samples on employees who are anticipated to

have the greatest risk of exposure as determined by the CP. In
addition, collect air samples on at least twenty-five percent of the
work crew or a minimum of two employees, whichever is greater,
during each work shift.

. Submit results of air samples, signed by the CP, within 72 hours after

the air samples are taken.

. Conduct area air sampling daily, on each shift in which lead-based

paint removal operations are performed, in areas immediately
adjacent to the lead control area. Sufficient area monitoring shall be
conducted to ensure unprotected personnel are not exposed at or
above 30 micrograms per cubic meter of air. If 30 micrograms per
cubic meter of air is reached or exceeded, stop work, correct the
conditions(s) causing the increased levels. Notify the Contracting
Officer immediately. Determine if condition(s) require any further
change in work methods. Removal work shall resume only after the
CP and the Contracting Officer give approval.

Appendix 4- Master Specification -116



3.5.

CLEANING AND DISPOSAL:

3.5.1.

3.5.2.

Cleanup:

Maintain surfaces of the lead control area free of accumulations of dust and debris.
Restrictthe spread of dustand debris; keep waste frombeingdistributed over the work
area. Do not dry sweep or use pressurized air to clean up the area. At the end of each
shift and when the lead operation has been completed, clean the controlled area of
visible contamination by vacuuming with a HEPA filtered vacuum cleaner, wet
mopping the area and wet wiping the area as indicated by the Lead Compliance Plan.
Reclean areas showing dust or debris. After visible dust and debris is removed, wet
wipe and HEPA vacuum all surfaces in the controlled area. If adjacent areas become
contaminated at any time during the work, clean, visually inspect, and then wipe
sample all contaminated areas. The CP shall then certify in writing that the area has
been cleaned of lead contamination before clearance testing.

3.5.1.1. Clearance Certification:

The CP shall certify in writing that air samples collected outside the lead
controlarea duringpaintremoval operations are less than 30 micrograms
per cubic meter of air; the respiratory protection used for the employees
was adequate; the work procedures were performed in accordance with
29 CFR 1926.62; and that there were no visible accumulations of
material and dustcontaininglead leftin the work site. Do notremove the
lead control area or roped off boundary and warning signs prior to the
Contracting Officer's acknowledgement of receipt of the CP
certification.

Disposal:

a. All material, whether hazardous or non-hazardous shall be disposed in accordance

with all laws and provisions and all federal, State or local regulations. Ensure all
waste is properly characterized. The result of each waste characterization (TCLP for
RCRA materials) will dictate disposal requirements.

b. Contractor is responsible for segregation of waste. Collect lead contaminated waste,
scrap, debris, bags, containers, equipment, and lead-contaminated clothing that may
produceairbomeconcentrations oflead particles. Label the containers in accordance

with 29 CFR 1926.62 and 40 CFR 261.

c. Dispose of lead-contaminated material classified as hazardous waste at an EPA or
State approved hazardous waste treatment, storage, or disposal facility off

Government property.

d. Store waste materialsin U.S. Department of Transportation (49 CFR 178) approved
55 gallon drums. Properly label each drum to identify the type of waste (49 CFR
172) and the date the drum was filled. For hazardous waste, the collection drum

requires marking/labeling in accordance with 40 CFR 262 during the
accumulation/collection timeframe. APS or an authorized representative will assign

an area for interim storage of waste-containing drums. Do not store hazardous waste

Appendix 4- Master Specification -117



drums in interim storage longer than 90 calendar days from the date affixed to each
drum.

Handle, store, transport, and dispose lead or lead-contaminated waste in accordance
with 40 CFR 260, 40 CFR 261, 40 CFR 262,40 CFR 263, 40 CFR 264, and 40 CFR
265. Comply with land disposal restriction notification requirements as required by
40 CFR 268.

3.5.2.1. Disposal Documentation:
Submit written evidence to demonstrate the hazardous waste treatment,
storage, or disposal facility (TSD) is approved for lead disposal by the
EPA, State or local regulatory agencies. Submit one copy of the
completed hazardous waste manifest, signed and dated by the initial
transporter in accordance with 40 CFR 262. Contractor shall provide a
certificate that the waste was accepted by the disposal facility.

3.5.2.2. Payment for Hazardous Waste:
Payment for disposal of hazardous and non-hazardous waste will not be
made until a signed copy of the manifest from the treatment or disposal
facility certifying the amount of lead-containing materials or
nonhazardouswaste deliveredis returned and a copy is furnished to APS.

End of Section
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SECTION 13283

LEAD BASED PAINT HAZARD ABATEMENT, TARGET HOUSING & CHILD OCCUPIED FACILITIES
Revised 10/10

PART 1 GENERAL

1.1.REFERENCES:

The publications listed below form a part of this specification to the extent referenced. The publications are referred to
within the text by the basic designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI 792 (2012) Fundamentals Governing the Design and
Operation of Local Exhaust Ventilation Systems

ASTM INTERNATIONAL (ASTM)

ASTME 1613 (2012) Determination of Lead by Inductively
Coupled Plasma Atomic Emission Spectrometry
(ICP-AES), Flame Atomic Absorption
Spectrometry (FAAS), or Graphite Furnace
Atomic Absorption Spectrometry (GFAAS) Techniques

ASTM E 1644 (2017) Hot Plate Digestion of Dust Wipe
Samples for the Determination of Lead

ASTM E 1726 (2016) Preparation of Soil Samples by Hotplate Digestion
for Subsequent Lead Analysis

ASTM E 1727 (2016) Field Collection of Soil Samples for
Lead Determination by Atomic Spectrometry Techniques

ASTM E 1728 (2016) Collection of Settled Dust Samples Using Wipe
Sampling Methods for Subsequent Lead Determination

ASTM E 1792 (2016) Wipe Sampling Materials for Lead in
Surface Dust

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 701 (2015) Fire Tests for Flame Propagation of
Textiles and Films

U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD)
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HUD 6780 (2012; Errata Aug 1996;Rev Ch. 7 - 1997)

Guidelines for the Evaluation and Control of Lead-Based Paint
Hazards in Housing

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 745 Lead-Based Paint Poisoning Prevention in

Certain Residential Structures

STATE OF VIRGINIA ADMINISTRATIVE CODE (VAC)

16 VAC 25-35 Title 16, Agency 25, Chapter 35: Notification and Permit Fee

18 VAC 15-30 Title 18, Agency 15, Chapter 30: Lead Based

Paint Activities Regulations

UNDERWRITERS LABORATORIES (UL)

UL 586 (1996; Rev thru Aug 2009) High-Efficiency,

Particulate, Air Filter Units

DEFINITIONS:

a. Abatement - Measures defined in 40 CFR 745, Section 223, designed to permanently eliminate lead-based paint
hazards.

b. Target Housing - Residential real property which is housing constructed prior to 1978, except housing for the
elderly or persons with disabilities (unless any one or more children age 6 years or under resides or is expected
to reside in such housing for the elderly or persons with disabilities) or any 0 bedroom dwelling.

c. Child-occupied Facility - Real property which is a building or portion of a building constructed prior to 1978
visited regularly by the same child, 6 years of age or under, on at least two different days, provided that each
day's visit lasts at least 6 hours, and the combined annual visits last at least 60 hours. Child-occupied facilities
include but are not limited to, day-care centers, preschools and kindergarten classrooms.

d. Lead-Based Paint Hazards - Paint-lead hazard, dust-lead hazard or soil-lead hazard as identified in 40 CFR 745,
Section 65.

13. DESCRIPTION OF WORK

The work covered by this section includes work tasks, on the individual work task data sheets at the end of this
section, and the precautions specified in this section for the protection of building occupants and the environment
during and after the performance of lead hazard abatement activities.
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13.1. Protection of Existing Areas To Remain
All project work including, but not limited to, lead hazard abatement work, storage,
transportation, and disposal shall be performed without damaging or contaminating adjacent
work and areas. Where such work or areas are damaged or contaminated, the Contractor shall
restore work and areas to the original condition.

13.2. Coordination with Other Work:
The Contractor shall coordinate lead hazard abatement activities with work being performed in
adjacent areas. Coordination procedures shall be explained in the Contractor's Accident
Prevention Plan and shall describe how the Contractor will prevent lead exposure to other
Contractors and/or Government personnel performing work unrelated to lead hazard abatement
activities.

14. SUBMITTALS:
APS (AC) approval is required for submittals with a "AC" designation; submittals not having a "AC" designation
are for Contract Quality Control approval. The following shall be submitted in accordance with Section 01 33 00
SUBMITTAL PROCEDURES:

SD-03 PRODUCT DATA
Materials and Equipment
Expendable Supplies

0 A description of the materials, equipment and expendable supplies required; including Material Safety Data
Sheets (MSDSs) for material brought onsite to perform the work.

QUALIFICATIONS AC
0 Areportproviding evidence of qualifications and designating responsibilities for personnel and laboratories.

0 Occupant Protection Plan AC,

0 The occupant protection plan for approval, as specified.

SD-06 TEST REPORTS
0 Pressure Differential Log

0 Licenses, Permits, and Notifications AC,

0 The continuously monitored pressure differential log, as specified. Certification that licenses, permits, and
notifications have been obtained as required.

0 Sampling and Analysis AC,

0 A log of the analytical results from sampling conducted during the abatement. The log of results shall be kept
current with project activities and shall be briefed to the Contracting Officer as analytical results are reported.

ABATEMENT REPORT AC,
0 Report written by the certified supervisor covering each element in 40 CFR 745, Section 227 (e) (10).
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1.5. QUALIFICATIONS:

15.1. Qualifications and Organization Report:

The Contractor shall furnish a qualification and organization report. The report shall describe
the qualifications of the certified supervisor, certified risk assessor, and certified abatement
workers. The report shall include an organization chart showing the Contractor's personnel by
name and title and project specific responsibilities and authorities. The report shall describe the
qualifications of the laboratories selected for this project. The report shall be signed by the
Contractor and the certified abatement supervisor to indicate that all personnel and laboratories
comply with certification and experience requirements of this section and that project personnel
have been given the authority to complete the tasks assigned to them.

15.2. Personnel and Subcontractor Responsibilities and Qualifications:

15.2.1. Certified Abatement Supervisor:
The abatement supervisor shall be certified pursuantto 40 CFR 745and 18 VAC
15-30, Section 226 and is responsible for development and implementation of
the occupant protection plan, the abatement report and shall supervise lead
hazard abatement work activities.

15.2.2. Lead Hazard Abatement Workers:
Lead hazard abatement workers shall be certified pursuant to 40 CFR 745 and
18 VAC 15-30, Section 226 and shall be responsible for performing the labor
necessary to complete the lead hazard abatement activities required in this
contract.

1.5.2.3. Certified Risk Assessor:
The Certified Risk Assessorshall be certified pursuant to 40 CFR 745 and 18
VAC 15-30, Section 226 and shall be responsible to perform the clearance
sampling, clearance sample data evaluation and shall summarize clearance
sampling results in a section of the abatement report. The risk assessor shall
sign the abatement report to indicate clearance requirements for the contract
havebeen met. The Certified Risk Assessor shall be contracted directly by APS.

1.5.24. Testing Laboratories:
The laboratory selected to perform analysis on dust wipe, paint chip and soil
samples shall be recognized by the EPA's National Lead Laboratory
Accreditation Program (NLLAP).

1.6. REGULATORY REQUIREMENTS:
The following State and local statutes, regulations and requirements apply to lead hazard abatement activities to be
performed: State, 18 VAC 15-30, and 16 VAC 25-35 and Local:

1.7. OCCUPANT PROTECTION PLAN:
The certified supervisor shall develop and implement an Occupant Protection Plan describing the measures and
management procedures to be taken during lead hazard abatement activities to protect the building
occupants/building facilities and the outside environment from exposure to any lead contamination while lead
hazard abatement activities are performed.

1.8. LICENSES, PERMITS AND NOTIFICATIONS:
The Contractor shall certify in writing to the state's environmental protection agency responsible for lead hazard
abatement activities at least 20 days prior to the commencement of work that licenses, permits and notifications
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1.9.

havebeenobtained. The Contractor is responsible forall associated fees or costs incurred in obtaining the licenses,
permits and notifications.

TRAINING:

Training to meet 40 CFR 745 and 18 VAC 15-30 Subpart L requirements shall be provided by an EPA accredited
training provider and the Contractor shall provide proof in the Qualifications and Organization Report showing
that personnel have passed certification examinations for their respective disciplines, that fees for certification
have been paid to the EPA (or to the state for state-run programs) and that EPA has certified the supervisor, risk
assessor, workers to perform their duties.

1.10. SAMPLING AND ANALYSIS:

1.11.

1.12.

1.10.1.

1.10.2.

1.10.3.

Dust Wipe Materials, Sampling and Analysis:
Sampling shall conformto ASTM E 1728, ASTME 1792 and 18 VAC 15-30. Analysis shall
conform to ASTM E 1613 and ASTM E 1644.

Soil Sampling and Analysis:
Sampling shall conformto ASTM E 1727 and 18 VAC 15-30. Analysis shall conformto ASTM
E 1613 and ASTM E 1726.

Clearance Monitoring:
a. The APS IH Consultant shall take dust wipe samples inside the lead hazard control area after
the final visual inspection in the quantities and at the locations specified.

(1) Floors - one per room.
(2) Interior Window Sills - one per room.

b. The APS IH Consultant shall take exterior bare soil samples inside the lead hazard control area
after the final visual inspection in the quantities and at the locations specified.

(1) Near the building foundation - one composite per side.
(2) Nearby Play areas - one composite per side.

CLEARANCE REQUIREMENTS:

Target housing and child occupied facilities clearance levels.

(
(
(
(

W N

) Floors - <10 mg/square foot.

) Interior Window Sills - < 100 mg/square foot.

) Bare soils in play areas accessible by children - <400 ppm.
) Bare soils in all other areas - <1200 ppm.

MATERIALS AND EQUIPMENT:

Materials and equipment needed to complete the project, shall be available and kept on the site.

1.12.1.

Abrasive Removal Equipment:

The use of powered machine for vibrating, sanding, grinding, or abrasive blasting is prohibited
unless equipped with local exhaust ventilation systems equipped with high efficiency particulate
air (HEPA) filters.
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1.12.2.

1.12.3.

Vacuum Systems:
Vacuum systems shall be suitably sized for the project, and filters shall be capable of trapping
and retaining all mono-disperse particles as small as 0.3 micrometers (mean aerodynamic

Negative Air Pressure System

1.12.2.1. Minimum Requirements

Work shall not proceed in the area until containment is set up and HEPA filtration
systems are in place. The negative air pressure system shall meet the requirements
of ANSI Z9.2 including approved HEPA filters per UL 586. Negative air pressure
equipment shall be equipped with new HEPA filters, and shall be sufficient to
maintain a minimum pressure differential of minus 0.02 inch of water column
relative to adjacent, unsealed areas. Negative air pressure system minimum
requirements are listed below:

The unit shall be capable of delivering its rated volume of air with a clean
first stage filter, an intermediate filter and a primary HEPA filter in place.

The HEPA filter shall be certified as being capable of trapping and retaining
mono-dispersed particles as small as 0.3 micrometers at a minimum
efficiency of 99.97 percent.

The unit shall be capable of continuing to deliverno less than 70 percent of
rated capacity whenthe HEPA filteris 70 percent full ormeasures2.5 inches
of water static pressure differential on a magnehelic gauge.

The unit shall be equipped with a manometer-type negative pressure
differential monitor with minor scale division of 0.02 inch of water and
accuracy within plus or minus 1.0 percent. The manometer shall be
calibrated daily as recommended by the manufacturer.

The unit shall be equipped with a means for the operator to easily interpret
the readings in terms of the volumetric flow rate of air per minute moving
through the machine at any given moment.

The unit shall be equipped with an electronic mechanism that automatically
shuts the machine off in the event of a filter breach or absence of a filter.

The unit shall be equipped with an audible horn that sounds an alarm when
the machine has shut itself off.

The unitshall be equipped with anautomatic safety mechanism that prevents
a worker from improperly inserting the main HEPA filter.

1.12.2.2. Auxiliary Generator:

An auxiliary generator shall be provided with capacity to power a
minimum of 50 percent of the negative air machines at any time during
the work. When power fails, the generator controls shall automatically
startthe generator and switchthe negativeair pressure systemmachines
to generator power. The generator shall not present a carbon monoxide
hazard to workers.
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1.12.4.

1.12.5.

1.12.6.

1.12.7.

diameter) at a minimum efficiency of 99.97 percent. Used filters that are being replaced shall
be disposed in a proper manner.

Heat Blower Guns:

Heat blower guns shall be flameless, electrical, paint-softener type with controls to limit
temperature to 1,100 degrees F. Heat blower shall be DI (non-grounded) 120 volts ac, and shall
be equipped with cone, fan, glass protector and spoon reflector nozzles.

Chemical Paint Strippers:
Chemical paint strippers shall not contain methylene chloride and shall be formulated to prevent
stain, discoloration, or raising of the substrate materials.

Chemical Paint Stripper Neutralizer:
Neutralizers for paint strippers shall be compatible with the substrate and suitable for use with
the chemical stripper that has been applied to the surface.

Detergents and Cleaners:
Detergents or cleaning agents shallnot contain trisodiumphosphate and shall have demonstrated
effectiveness in lead control work using cleaning techniques specified by HUD 6780 guidelines.

1.13. EXPENDABLE SUPPLIES:

1.13.1.

1.13.2.

1.13.3.

1.13.4.

1.13.5.

Polyethylene Bags:

Disposable bags shall be polyethylene plastic and shall be a minimum of 6 mils thick or any
other thick plastic material shown to demonstrate at least equivalent performance; and shall be
capable of being made leak-tight. Leak-tight means that solids, liquids or dust cannot escape or
spill out.

Polyethylene Leak-tight Wrapping:

Wrappingused to wrap lead contaminated debris shall be polyethylene plastic thatis a minimum
of 6 mils thick or any other thick plastic material shown to demonstrate at least equivalent
performance.

Polyethylene Sheeting:

Sheeting shall be polyethylene plastic with a minimum thickness of 6 mil, or any other thick
plastic material shown to demonstrate at least equivalent performance; and shall be provided in
the largestsheetsize reasonably accommodated by the project to minimize the number of seams.
Where the project location constitutes an out of the ordinary potential for fire, or where unusual
fire hazards cannot be eliminated, flame-resistant polyethylene sheets which conform to the
requirements of NFPA 701 shall be provided.

Tape and Adhesive Spray:

Tape and adhesive shall be capable of sealing joints between polyethylene sheets and for
attachment of polyethylene sheets to adjacent surfaces. After dry application, tape or adhesive
shall retain adhesion when exposed to wet conditions, including amended water. Tape shall be
minimum 2 inches wide, industrial strength.

Containers:

When used, containers shall be leak-tight and shall be labeled in accordance with EPA, DOT
and OSHA standards.

Appendix 4- Master Specification - 125



PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION

3.1. WORK PROCEDURES:
The Contractor shall perform work following practices and procedures in project work plans and the occupant
protection plan.

3.1.1. Lead Hazard Control Areas, Equipment and Procedures:
The Contractor shall set up lead hazard control areas and operate equipment within the lead
hazard control area in a manner that will minimize migration of lead dust beyond the lead hazard
control area boundaries.

3.1.2. Lead Hazard Control Areas:

Access into lead hazard control areas by the general public shall be prohibited. Lead hazard

control area preparation and restriction requirements follow:

a. Containment features for interior lead hazard control projects: Polyethylene sheeting sealed
with spray adhesive and duct tape to designate the lead hazard control area. The floor in the
lead hazard control area shall be covered with two layers of polyethylene sheeting. The
entry/exit shall be sealed with a primitive airlock Openings, such as HVAC supply and retum
air vents, into the lead hazard control area shall be sealed with polyethylene sheeting and duct
tape or with sealed rigid coverings.

b. Containment features for exterior lead hazard control projects: Plastic sheeting Colored
caution tape or a roped-off boundary perimeter, using caution tape or a barrier installed at 10
foot distance from where the lead control work is performed.

3.1.3. Negative Air Pressure System Containment:

a. The negative air pressure systems shall be operated to provide at least 4 air changes per hour
inside the containment. The local exhaust unit equipment shall be operated continuously until
the containment is removed. The negative air pressure system shall be smoke tested for leaks
at the beginning of each shift. The certified supervisor is responsible to continuously monitor
and keep a pressure differential log with an automatic manometric recording instrument. APS
shall be notified immediately if the pressure differential falls below the prescribed minimum.
The building ventilation system shall notbe used as the local exhaust system. The local exhaust
system shall terminate out of doors unless the Contracting Officer allows an alternate
arrangement. All filters shall be new at the beginning of the project and shall be periodically
changed as necessary to maintain specified pressure differential and shall be disposed of as
lead contaminated waste.

b. Discontinuing Negative Air Pressure System. The negative air pressure system shall be
operated continuously during abatement activities unless otherwise authorized by APS. At the
completion of the project, units shall be run until full cleanup has been completed and final
clearancetestingrequirements havebeenmet. Dismantlingofthenegative air pressure systems
shall conform to written decontamination procedures and be as presented in the Lead Hazard
Control Plan. The HEPA filter machine intakes shall be sealed with polyethylene to prevent
environmental contamination.

3.2. FURNISHINGS:
The Contractor shall remove furniture and equipment from the work area beforelead hazard control work begins.
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33.

34.

LEAD-BASED PAINT ABATEMENT METHODS AND TECHNIQUES:

Lead based paint abatement techniques for building components and landscape features are specified on the
individual work task data element sheets at the end of this section.

CLEARANCE PROCEDURES:

34.1.

342.

343.

Visual Inspection:

The certified supervisor shall perform a visual inspection, using the form at the end of this
section, to assurethatlead hazard abatement activities, identified in the individual work task data
elements, have been properly completed. The certified supervisor shall visually verify that lead
hazards have been abated and the area is free of dust and paint chips generated by lead hazard
abatement activities.

Analytical Demonstration of Clearance:

Afterthe visual inspection, the IHC shall take clearance samples for laboratory analysis to verify
clearance requirements specified in paragraph CLEARANCE REQUIREMENTS have been
met.

Clearance:

The certified risk assessor shall review analytical results for the samples taken to determine
compliance with project specific clearance requirements. The following actions apply and shall
be performed at the Contractor's expense if project specific clearance levels are exceeded:

Reclean surfaces.
Retest to determine clearance.

3.5. ABATEMENT REPORT:
The following information shall be covered in the abatement report:

a. Start and completion dates of lead hazard control activities.

b. Thenameandaddress ofeachfirmconductinglead hazard control activities and the name of each supervisor
assigned to the project.

c. The Occupant Protection Plan prepared pursuant to paragraph OCCUPANT PROTECTION PLAN.

d. Thename, address and signature ofthe certifiedrisk assessor to indicating clearance requirements have been

met.

e. Certification of each Final Cleaning and Visual Inspection performed by the certified supervisor.

£. The results of clearance testing and all soil analyses, and the name of each laboratory that conducted the
analyses.

g. A detailed written description of the lead abatement including abatement methods used, locations of rooms
and/or components where lead abatement activities occurred, reason for selecting particular abatement
methods for each component, and any suggested monitoring of encapsulants or enclosures.

h. Hazardous waste disposal documentation.

i. Contractor provided installation/maintenance manuals.

Appendix 4- Master Specification - 127



3.6. CERTIFICATION OF VISUAL INSPECTION

The Contractor shall certify that the lead hazard control area(s) for each individual work task data elements have
passed visual clearance criteria and are ready for clearance sampling. To pass visual clearance, lead hazards have
to be removed; control technology appropriately applied/installed; the lead hazard control area must be free from
visible dust debris, paint chips or any other residue that may have been generated by the lead hazard control
activities.

Signature by the certified supervisor indicates that the described lead hazard control area(s) have passed visual
clearance criteria. Provide detailed description of each Lead Hazard Control Area.

BY: Certified
Supervisor Date

Print name and title
CONTRACTING OFFICER ACCEPTANCE OR REJECTION

APS hereby determines that the Contractor has performed visual inspection of the lead hazard control area and by
quality assurance inspection, finds the Contractor's work to be:

Acceptable, ready for performance of clearance sampling
Unacceptable, Contractor instructed to re-clean the lead hazard control area

BY: APS's Representative
Signature

Date

Print name and title
Lead Hazard Control Clearance Sampling Certification Form

Date

Name of Certified Risk
Assessor
License No.

Work Task Data Element

Sample quantity and location:
Windows

Floors

Exterior Soils
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Date of sample collection Date Shipped to lab

Shipped by
Signature
I certify that the clearance samples taken meet the clearance sampling requirements of this contract.

By: Date:
Certified Risk Assessor

Print name and Title:

CONTRACTING OFFICER ACCEPTANCE OR REJECTION

I have inspected sampling locations and procedures and have found them to be
__Acceptable, meet contract requirements.

____Unacceptable, do not meet contract requirements, Contractor is directed to resample.

By: Contracting Officer's Representative

Signature Date

Print Name and Title

<PGE/>
INDIVIDUAL WORK TASK DATA ELEMENTS

Sheet of

There is a separate data sheet for each individual work task.

WORK TASK DESIGNATION NUMBER:

LOCATION OF WORK TASK:

BRIEF DESCRIPTION OF THE ABATEMENT ACTIVITY:

End of Section
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SECTION 13286
HANDLING OF LIGHTING BALLASTS AND LAMPS CONTAINING PCBs AND MERCURY
SWITCHES AND THERMOSTATS
Revised 10/10

PART 1 GENERAL

1.1. REFERENCES:

The publications listed below form a part of this specification to the extent referenced. The publications are
referred to within the text by the basic designation only.

STATE OF VIRGINIA ADMINISTRATIVE CODE (VAC)

9 VAC 20-60 Title 9, Agency 20, Chapter 60:
Hazardous Waste Management Regulations

9 VAC 20-81 Title 9, Agency 20, Chapter 80: Solid
Waste Management Regulations

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910.1000 Air Contaminants

40 CFR 260 Hazardous Waste Management System: General

40 CFR 261 Identification and Listing of Hazardous Waste

40 CFR 262 Standards Applicable to Generators of Hazardous
Waste

40 CFR 263 Standards Applicable to Transporters of Hazardous
Waste

40 CFR 264 Standards for Owners and Operators of
Hazardous Waste Treatment, Storage, and Disposal
Facilities

40 CFR 265 Interim Status Standards for Owners and

Operators of Hazardous Waste Treatment,
Storage, and Disposal Facilities

40 CFR 268 Land Disposal Restrictions

40 CFR 270 EPA Administered Permit Programs: The
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40 CFR 273

40 CFR 761

49 CFR 178

Hazardous Waste Permit Program

Standards For Universal Waste
Management

Polychlorinated Biphenyls (PCBs)
Manufacturing, Processing, Distribution in Commerce, and Use
Prohibitions

Specifications for Packaging

1.2. REQUIREMENTS:

Removal and disposal of PCB containing lighting ballasts and associated mercury-containing lamps. Contractor
may encounter leaking PCB ballasts.

13. DEFINITIONS:

13.1.

132.

133.

134.

1.35.

1.36.

Certified Industrial Hygienist (CIH) : A industrial hygienist hired by APS who shall be
certified by the American Board of Industrial Hygiene.

Leak: Leak or leaking means any instance in which a PCB article, PCB container, or PCB
equipment has any PCBs on any portion of its external surface.

Lamps: Lamp, also referred to as "universal waste lamp", is defined as the bulb or tube portion
of an electric lighting device. A lamp is specifically designed to produce radiant energy, most
often in the ultraviolet, visible, and infra-red regions of the electromagnetic spectrum. Examples
of common universal waste electric lamps include, but are not limited to, fluorescent, high
intensity discharge, neon, mercury vapor, high pressure sodium, and metal halide lamps.

Polychlorinated Biphenyls (PCBs): PCBs as used in this specification shall mean the same as
PCBs, PCB containing lighting ballast, and PCB container, as defined in 40 CFR 761, Section
3, Definitions.

Spill: Spill means both intentional and unintentional spills, leaks, and other uncontrolled
discharges when the release results in any quantity of PCBs running off or about to run off the
external surface of the equipment or other PCB source, as well as the contamination resulting
from those releases.

Universal Waste: Universal Waste means any of the following hazardous wastes that are
managed under the universal waste requirements 40 CFR 273:

(1) Batteries as described in Sec. 273.2 of this chapter;

(2) Pesticides as described in Sec. 273.3 of this chapter;

(3) Thermostats as described in Sec. 273.4 of this chapter; and

(4) Lamps as described in Sec. 273.5 of this chapter.

14. QUALITY ASSURANCE:

14.1.

Regulatory Requirements:
Perform PCB related work in accordance with 40 CFR 761 and 9 VAC 20-60 and 9 VAC 20-
81. Perform mercury-containing lamps storage and transport in accordance with 40 CFR 261,

Appendix 4- Master Specification - 131



40 CFR 264, 40 CFR 265, 40 CFR 273 and 9 VAC 20-60 and 9 VAC 20-81.

14.2. Training:
IH Consultant shall certify the training of all persons involved in the removal of PCB containing
lighting ballasts and mercury-containing lamps. The instruction shall include: The dangers of
PCB and mercury exposure, decontamination, safe work practices, and applicable OSHA and
EPA regulations. The CIH shall review and approve the PCB and Mercury-Containing Lamp
Removal Work Plans.

143. Regulation Documents
Maintain at all times one copy each at the office and one copy each in view at the job site of 29
CFR 1910.1000,40 CFR 260,40 CFR 261,40 CFR 262, 40 CFR 263, 40 CFR 265, 40 CFR
268,40 ,CFR 270,40 CFR 273 and9 VAC 20-60 9 VAC 20-81 and of the Contractor removal
work plan and disposal plan for PCB and for associated mercury-containing lamps.

1.5. SUBMITTALS:
APS (AC) approval is required for submittals with a "AC" designation; submittals not having a "AC" designation
are for Contractor Quality Control approval. The following shall be submitted in accordance with Section 01 33
00 SUBMITTAL PROCEDURES:

SD-07 Certificates
Qualifications of CIH; AC
Training Certification; AC
PCB and Lamp Removal Work Plan; AC
PCB and Lamp Disposal Plan; AC

SD-11 Closeout Submittals
Transporter certification of notification to EPA of their PCB waste activities and EPA ID numbers; AC
Certification of Decontamination
Certificate of Disposal and/or recycling. Submit to APS before application for payment within 30 days
of the date that the disposal of the PCB and mercury-containing lamp waste identified on the manifest
was completed.

DD Form 1348-1

1.6. ENVIRONMENTAL REQUIREMENTS:
Use special clothing:

a. Disposable gloves (polyethylene)
b. Eye protection

c. PPE as required by CIH
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1.7. SCHEDULING:

Notify APS 20 days prior to the start of PCB and mercury containing lamp removal work.

1.8. QUALITY ASSURANCE

1.8.1.

1.8.2.

PCB and Lamp Removal Work Plan:

Submita job-specific plan within20 calendar days after award of contract of the work procedures
to be used in the removal, packaging, and storage of PCB-containing lighting ballasts and
associated mercury-containing lamps. Include in the plan: Requirements for Personal Protective
Equipment (PPE), spill cleanup procedures and equipment, eating, smoking and restroom
procedures. The plan shall be approved and signedby the Certified Industrial Hygienist. Obtain
approval of the plan by the Contracting Officer prior to the start of PCB and/or lamp removal
work.

PCB and Lamp Disposal Plan:

Submit a PCB and lamp Disposal Plan with 45 calendar days after award of contract. The PCB
and Lamp Disposal Plan shall comply with applicable requirements of federal, state, and local
PCB and Universal waste regulations and address:

a. Estimated quantities of wastes to be generated, disposed of, and recycled.

b. Names and qualifications of each Contractor that will be transporting, storing, treating, and
disposing of the wastes. Include the facility location. Furnish two copies of EPA and state
PCB and mercury-containing lamp waste permit applications and EPA identification

numbers, as required.

c. Names and qualifications (experience and training) of personnel who will be working on-
site with PCB and mercury-containing lamp wastes.

d. Spill prevention, containment, and cleanup contingency measures to be implemented.
e. Workplanandschedule forPCB and mercury-containing lamp waste removal, containment,

storage, transportation, disposal and or recycling. Wastes shall be cleaned up and
containerize daily.

Appendix 4- Master Specification - 133



3.1. WORK PROCEDURE:

PART 2 PRODUCTS

Not used.

PART 3 EXECUTION

Furnish labor, materials, services, and equipment necessary for the removal of PCB containing lighting ballasts,
associated mercury containing fluorescent lamps, and high intensity discharge (HID) lamps in accordance with
local, state, or federal regulations. Do not expose PCBs to open flames or other high temperature sources since
toxic decomposition by-products may be produced. Do not break mercury containing fluorescent lamps or high
intensity discharge lamps.

3.1.1. Work Operations:

Ensure that work operations or processes involving PCB or PCB contaminated materials are
conducted in accordance with 40 CFR 761, 40 CFR 262 40 CFR 263, and the applicable
requirements of this section, including but not limited to:

a.

b.

f.

Obtaining suitable PCB and mercury-containing lamp storage sites.
Notifying Contracting Officer prior to commencing the operation.
Reporting leaks and spills to the Contracting Officer.

Cleaning up spills.

Inspecting PCB and PCB-contaminated items and waste containers for leaks and
forwarding copies of inspection reports to the Contracting Officer.

Maintaining inspection, inventory and spill records.

32. PCB SPILL CLEANUP REQUIREMENTS:

32.1. PCB Spills:
Immediately report to the Contracting Officer any PCB spills.

322. PCB Spill Control Area:
Rope off an area around the edges of a PCB leak or spill and post a "PCB Spill Authorized
Personnel Only" caution sign. Immediately transfer leaking items to a drip pan or other
container.

323. Spill Cleanup:
40 CFR 761, subpart G. Initiate cleanup of spills as soon as possible, but no later than 24 hours
of its discovery. Mop up the liquid with rags or other conventional absorbent. The spent
absorbent shall be properly contained and disposed of as solid PCB waste.

3.24. Records and Certification:
Document the cleanup with records of decontamination in accordance with 40 CFR 761, Section
125, Requirements for PCB Spill Cleanup. Provide test results of cleanup and certification of
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decontamination.
33. REMOVAL:

3.3.1. Ballasts:

As ballast are removed from the lighting fixture, inspect label on ballast. Ballasts without a "No
PCB" label shall be assumed to contain PCBs and containerized and disposed of as required
under paragraphs STORAGE FOR DISPOSAL and DISPOSAL. If there are less than 1600 "No
PCB" labeled lighting ballasts dispose of them as normal demolition debris. Ifthere are more
than 1600 "No PCB" labeled ballasts, establish whetherthe "No PCB" labeled ballasts contain
diethylhexyl phthalate (DEHP) either by test or by checking with the ballast manufacturer
indicated on the label. Submit testing results and/or written confirmation from the manufacturer
to the Contracting Officer. If the ballasts do not contain DEHP, dispose of them as nommal
construction debris. If they do contain DEHP, dispose of them as hazardous material in
accordance with Federal, State, andlocal regulations. Asabasisof bidassume ballasts with "No
PCB" labels do not contain DEHP and may disposed of as normal construction debris. If 1600
or more DEHP ballasts are disposed of in a 24-hour period, notify the National Response Team
at 800-424-8802.

3.3.2. Lighting Lamps:
Remove lighting tubes/lamps from the lighting fixture and carefully place (unbroken) into
appropriate containers (original transport boxes or equivalent). In the event of a lighting
tube/lamp breaking, sweep and place waste in double plastic taped bags and dispose of as
universal waste as specified herein.

34. STORAGE FOR DISPOSAL:

34.1. Storage Containers for PCBs:
49 CFR 178. Store PCB in containers approved by DOT for PCB.

34.2. Storage Containers for lamps:
Store mercury containing lamps in appropriate DOT containers. The boxes shall be stored and
labeled for transport in accordance with 40 CFR 273.

343. Labeling of Waste Containers Label with the following:
a. Date the item was placed in storage and the name of the cognizant activity/building.

b. "Caution Contains PCB," conforming to 40 CFR 761, CFR Subpart C. Affix labels to PCB
waste containers.

c. Label mercury-containing lamp waste in accordance with 40 CFR 273. Affix labels to all
lighting waste containers.

35. DISPOSAL:
Dispose of off Government property in accordance with EPA, DOT, and local regulations at a permitted site.

35.1. Identification Number:
Federal regulations 40 CFR 761, and 40 CFR 263 require that generators, transporters,

Appendix 4- Master Specification - 135



commercial storers, and disposers of PCB waste possess U.S. EPA identification numbers. The
contractor shall verify that the activity has a U.S. EPA generator identification number for use on
the Uniform Hazardous Waste manifest. If not, the contractor shall advise the activity thatitmust
file and obtain an [.D. number with EPA prior to commencement of removal work. For mercury
containing lamp removal, Federal regulations 40 CFR 273 require that large quantity handlers of
Universal waste (LQHUW) must provide notification of universal waste management to the
appropriate EPA Region (or state director in authorized states), obtain an EPA identification
number, and retain for three years records of off-site shipments of universal waste. The contractor
shall verify that the activity has a U.S. EPA generator identification number for use on the
Universal Waste manifest. If not, the contractor shall advise the activity that it must file and
obtain an [.D. number with EPA prior to commencement of removal work.

35.2. Transporter Certification:
Comply with disposal and transportation requirements outlined in 40 CFR 761 and 40 CFR 263.
Before transporting the PCB waste, sign and date the manifest acknowledging acceptance of the
PCB waste from APS. Return a signed copy to APS before leaving the job site. Ensure that the
manifest accompanies the PCB waste at all times. Submit transporter certification of notification
to EPA of their PCB waste activities (EPA Form 7710-53).

3.5.2.1. Certificate of Disposal and/or Recycling
40 CFR 761. Certificate for the PCBs and PCB items disposed shall include:

a. Theidentity of the disposal and or recycling facility, by name, address,
and EPA identification number.

b. The identity of the PCB waste affected by the Certificate of Disposal
including reference to the manifest number for the shipment.

c. A statement certifying the fact of disposal and or recycling of the
identified PCB waste, including the date(s) of disposal, and identifying
the disposal process used.

d. A certification as defined in 40 CFR 761.

End of Section
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	Contractor’s License:
	Arlington Public Schools
	Agreement

	10/10
	1.1 REFERENCES
	The publications listed below form a part of this specification to the extent referenced.  The publications are referred to within the text by the basic designation only.
	1.2  DEFINITIONS
	1.2.1 Action Level: Employee exposure, without regard to use of respirators, to an airborne concentration of lead of 30 micrograms per cubic meter of air averaged over an 8 hour period.
	1.2.2 Area Sampling: Sampling of lead concentrations within the lead control area and inside the physical boundaries which is representative of the airborne lead concentrations but is not collected in the breathing zone of personnel (approximately 5 t...
	1.2.3 Competent Person (CP): As used in this section, refers to a person employed by the Contractor who is trained in the recognition and control of lead hazards in accordance with current federal, State, and local regulations and has the authority to...
	1.2.4 Contaminated Room: Refers to a room for removal of contaminated personal protective equipment (PPE).
	1.2.5 Decontamination Shower Facility: That facility that encompasses a clean clothing storage room, and a contaminated clothing storage and disposal rooms, with a shower facility in between.
	1.2.6 High Efficiency Particulate Arrestor (HEPA) Filter Equipment: HEPA filtered vacuuming equipment with a UL 586 filter system capable of collecting and retaining lead-contaminated particulate. A high efficiency particulate filter demonstrates at l...
	1.2.7 Lead: Metallic lead, inorganic lead compounds, and organic lead soaps. Excludes other forms of organic lead compounds.
	1.2.8 Lead Control Area: A system of control methods to prevent the spread of lead dust, paint chips or debris to adjacent areas that may include temporary containment, floor or ground cover protection, physical boundaries, and warning signs to preven...
	1.2.9 Lead Permissible Exposure Limit (PEL): Fifty micrograms per cubic meter of air as an 8-hour time weighted average as determined by 29 CFR 1926.62. If an employee is exposed for more than eight hours in a work day, the PEL shall be determined by ...
	PEL (micrograms/cubic meter of air) = 400/No. hrs worked per day
	1.2.10 Material Containing Lead/Paint with Lead (MCL/PWL): Any material, including paint, which contains lead as determined by the testing laboratory using a valid test method. The requirements of this section does not apply if no detectable levels of...
	1.2.11 Personal Sampling: Sampling of airborne lead concentrations within the breathing zone of an employee to determine the 8-hour time weighted average concentration in accordance with 29 CFR 1926.62. Samples shall be representative of the employees...
	1.2.12 Physical Boundary: Area physically roped or partitioned off around lead control area to limit unauthorized entry of personnel.
	1.3 DESCRIPTION:
	1.3.1 Description of Work:
	Construction activities impacting PWL or material containing lead which are covered by this specification include the demolition and/or removal of material containing lead in any condition.
	1.3.2 Coordination with Other Work:
	The contractor shall coordinate with work being performed in adjacent areas. Coordination procedures shall be explained in the Plan and shall describe how the Contractor will prevent lead exposure to other contractors and/or Government personnel perfo...
	1.4 SUBMITTALS:
	APS (AC) approval is required for submittals with a "AC" designation; submittals not having a "AC" designation are for Contractor Quality Control approval.  The following shall be submitted in accordance with Section 01 33 00 SUBMITTAL PROCEDURES:
	1.5 QUALITY ASSURANCE:
	1.5.1  Qualifications:
	1.5.1.1 Competent Person (CP):
	Submit name, address, and telephone number of the CP selected to perform responsibilities specified in paragraph entitled "Competent Person (CP) Responsibilities." Provide documented construction project-related experience with implementation of OSHA'...
	1.5.1.2 Training Certification:
	Submit a certificate for each worker and supervisor, signed and dated by the accredited training provider, stating that the employee has received the required lead training specified in 29 CFR 1926.62.
	1.5.1.3 Testing Laboratory :
	Submit the name, address, and telephone number of the testing laboratory selected to perform the air and wipe analysis, testing, and reporting of airborne concentrations of lead. Use a laboratory participating in the EPA National Lead Laboratory Accre...
	1.5.2 Requirements:
	1.5.2.1 Competent Person (CP) Responsibilities:
	1.5.2.2 Lead Compliance Plan:
	Submit a detailed job-specific plan of the work procedures to be used in the disturbance of PWL or MCL. The plan shall include a sketch showing the location, size, and details of lead control areas, critical barriers, physical boundaries, location and...
	1.5.2.3 Occupational and Environmental Assessment Data Report
	If initial monitoring is necessary, submit occupational sampling results to the APS within three working days of collection, signed by the testing laboratory employee performing the analysis, the employee that performed the sampling, and the CP.
	In order to reduce the full implementation of 29 CFR 1926.62, the Contractor shall provide documentation.  Submit a report that supports the determination to reduce full implementation of the requirements of 29 CFR 1926.62 and supporting the Lead Comp...
	1.5.2.4 Medical Examinations:
	Initial medical surveillance as required by 29 CFR 1926.62 shall be made available to all employees exposed to lead at any time (1 day) above the action level. Full medical surveillance shall be made available to all employees on an annual basis who a...
	1.5.2.5 Training:
	Train each employee performing work that disturbs lead, who performs MCL/PWL disposal, and air sampling operations prior to the time of initial job assignment and annually thereafter, in accordance with 29 CFR 1926.21, 29 CFR 1926.62, and State (18 VA...
	1.5.2.6 Respiratory Protection Program:
	1.5.2.7 Hazard Communication Program:
	Establish and implement a Hazard Communication Program as required by 29 CFR 1926.59.
	1.5.2.8 Lead Waste Management:
	The Lead Waste Management Plan shall comply with applicable requirements of federal, State, and local hazardous waste regulations.  and address:
	1.5.2.9 Environmental, Safety and Health Compliance:
	In addition to the detailed requirements of this specification, comply with laws, ordinances, rules, and regulations of federal, State, and local authorities regarding lead. Comply with the applicable requirements of the current issue of 29 CFR 1926.6...
	1.5.3 Pre-Construction Conference:
	Along with the CP, meet with the APS to discuss in detail the Lead Waste Management Plan and the Lead Compliance Plan, including procedures and precautions for the work.
	1.6 EQUIPMENT
	1.6.1 Respirators:
	Furnish appropriate respirators approved by the National Institute for Occupational Safety and Health (NIOSH), Department of Health and Human Services, for use in atmospheres containing lead dust, fume and mist.   Respirators shall comply with the req...
	1.6.2 Special Protective Clothing:
	Furnish personnel who will be exposed to lead-contaminated dust with proper disposable protective whole body clothing, head covering, gloves, eye, and foot coverings as required by 29 CFR 1926.62.  Furnish proper disposable plastic or rubber gloves to...
	Reduce the level of protection only after obtaining approval from the CP.
	1.6.3 Rental Equipment Notification:
	If rental equipment is to be used during PWL or MCL handling and disposal, notify the rental agency in writing concerning the intended use of the equipment.
	1.6.4 Vacuum Filters:
	UL 586 labeled HEPA filters.
	1.6.5 Equipment for Government Personnel:
	Furnish the APS with two complete sets of personal protective equipment (PPE) daily, as required herein, for entry into and inspection of the lead removal work within the lead controlled area. Personal protective equipment shall include disposable who...
	1.7 PROJECT/SITE CONDITIONS:
	1.7.1 Protection of Existing Work to Remain:
	Perform work without damage or contamination of adjacent areas. Where existing work is damaged or contaminated, restore work to its original condition or better as determined by the Contracting Officer.
	3.1 PREPARATION:
	3.1.1. Protection:
	3.1.1.1. Notification:
	3.1.1.2. Lead Control Area:
	3.1.1.3. Furnishings:
	APS will remove furniture and equipment from the building before lead work begins.
	3.1.1.4. Heating, Ventilating and Air Conditioning (HVAC) Systems:
	Shut down, lock out, and isolate HVAC systems that supply, exhaust, or pass through the lead control areas. Seal intake and exhaust vents in the lead control area with 6 mil plastic sheet and tape. Seal seams in HVAC components that pass through the l...
	3.1.1.5. Decontamination Shower Facility:
	Provide clean and contaminated change rooms and shower facilities in accordance with this specification and 29 CFR 1926.62.
	3.1.1.6. Eye Wash Station:
	Where eyes may be exposed to injurious corrosive materials, suitable facilities for quick drenching or flushing of the eyes shall be provided within the work area.
	3.1.1.7. Mechanical Ventilation System:
	3.1.1.8. Personnel Protection:
	Personnel shall wear and use protective clothing and equipment as specified herein. Eating, smoking, or drinking or application of cosmetics is not permitted in the lead control area. No one will be permitted in the lead control area unless they have ...
	3.2. ERECTION:
	3.2.1. Lead Control Area Requirements:
	3.3. APPLICATION
	3.3.1. Lead Work:
	Perform lead work in accordance with approved Lead Compliance Plan. Use procedures and equipment required to limit occupational exposure and environmental contamination with lead when the work is performed in accordance with 29 CFR 1926.62 or 40 CFR 7...
	3.3.2. Paint with Lead or Material Containing Lead Removal:
	Manual or power sanding or grinding of lead surfaces or materials is not permitted unless tools are equipped with HEPA attachments or wet methods.  Provide methodology for removing lead in the Lead Compliance Plan. Select lead removal processes to min...
	3.3.2.1. Paint with Lead or Material Containing Lead - Indoor Removal Perform manual, mechanical removal and thermal cutting in the lead control areas using enclosures, barriers or containments and powered locally exhausted tools. Collect residue for ...
	3.3.2.2. Paint with Lead or Material Containing Lead - Outdoor Removal Perform outdoor removal as indicated in federal, State, and local regulations and in the Lead Compliance Plan. The worksite preparation (barriers or containments) shall be job depe...
	3.3.3. Personnel Exiting Procedures:
	Whenever personnel exit the lead-controlled area, they shall perform the following procedures and shall not leave the work place wearing any clothing or equipment worn in the control area:
	3.4. FIELD QUALITY CONTROL:
	3.4.1. Tests:
	3.4.1.1. Air and Wipe Sampling:
	Conduct sampling for lead in accordance with 29 CFR 1926.62 and as specified herein. Air sampling shall be directed or performed by the CP.  Wipe sampling shall be performed by the APS IH Consultant
	3.5. CLEANING AND DISPOSAL:
	3.5.1. Cleanup:
	Maintain surfaces of the lead control area free of accumulations of dust and debris. Restrict the spread of dust and debris; keep waste from being distributed over the work area. Do not dry sweep or use pressurized air to clean up the area. At the end...
	3.5.1.1. Clearance Certification:
	The CP shall certify in writing that air samples collected outside the lead control area during paint removal operations are less than 30 micrograms per cubic meter of air; the respiratory protection used for the employees was adequate; the work proce...
	3.5.2. Disposal:
	3.5.2.1. Disposal Documentation:
	Submit written evidence to demonstrate the hazardous waste treatment, storage, or disposal facility (TSD) is approved for lead disposal by the EPA, State or local regulatory agencies. Submit one copy of the completed hazardous waste manifest, signed a...
	3.5.2.2. Payment for Hazardous Waste:
	Payment for disposal of hazardous and non-hazardous waste will not be made until a signed copy of the manifest from the treatment or disposal facility certifying the amount of lead-containing materials or nonhazardous waste delivered is returned and a...
	Revised 10/10
	1.1. REFERENCES:
	1.2. DEFINITIONS:
	1.3. DESCRIPTION OF WORK
	The work covered by this section includes work tasks, on the individual work task data sheets at the end of this section, and the precautions specified in this section for the protection of building occupants and the environment during and after the p...
	1.3.1. Protection of Existing Areas To Remain
	All project work including, but not limited to, lead hazard abatement work,  storage, transportation, and disposal shall be performed without damaging or contaminating adjacent work and areas.  Where such work or areas are damaged or contaminated, the...
	1.3.2. Coordination with Other Work:
	The Contractor shall coordinate lead hazard abatement activities with work being performed in adjacent areas.  Coordination procedures shall be explained in the Contractor's Accident Prevention Plan and shall describe how the Contractor will prevent l...
	1.4. SUBMITTALS:
	APS (AC) approval is required for submittals with a "AC" designation; submittals not having a "AC" designation are for Contract Quality Control approval.  The following shall be submitted in accordance with Section 01 33 00 SUBMITTAL PROCEDURES:
	1.5. QUALIFICATIONS:
	1.5.1. Qualifications and Organization Report:
	The Contractor shall furnish a qualification and organization report.  The report shall describe the qualifications of the certified supervisor, certified risk assessor, and certified abatement workers.  The report shall include an organization chart ...
	1.5.2. Personnel and Subcontractor Responsibilities and Qualifications:
	1.5.2.1. Certified Abatement Supervisor:
	The abatement supervisor shall be certified pursuant to 40 CFR 745 and 18 VAC 15-30, Section 226 and is responsible for development and implementation of the occupant protection plan, the abatement report and shall supervise lead hazard abatement work...
	1.5.2.2. Lead Hazard Abatement Workers:
	Lead hazard abatement workers shall be certified pursuant to 40 CFR 745 and 18 VAC 15-30, Section 226 and shall be responsible for performing the labor necessary to complete the lead hazard abatement activities required in this contract.
	1.5.2.3. Certified Risk Assessor:
	The Certified Risk Assessor shall be certified pursuant to 40 CFR 745 and 18 VAC 15-30, Section 226 and shall be responsible to perform the clearance sampling, clearance sample data evaluation and shall summarize clearance sampling results in a sectio...
	1.5.2.4. Testing Laboratories:
	The laboratory selected to perform analysis on dust wipe, paint chip and soil samples shall be recognized by the EPA's National Lead Laboratory Accreditation Program (NLLAP).
	1.6. REGULATORY REQUIREMENTS:
	1.7. OCCUPANT PROTECTION PLAN:
	The certified supervisor shall develop and implement an Occupant Protection Plan describing the measures and management procedures to be taken during lead hazard abatement activities to protect the building occupants/building facilities and the outsid...
	1.8. LICENSES, PERMITS AND NOTIFICATIONS:
	The Contractor shall certify in writing to the state's environmental protection agency responsible for lead hazard abatement activities at least 20 days prior to the commencement of work that licenses, permits and notifications have been obtained.  Th...
	1.9. TRAINING:
	Training to meet 40 CFR 745 and 18 VAC 15-30 Subpart L requirements shall be provided by an EPA accredited training provider and the Contractor shall provide proof in the Qualifications and Organization Report showing that personnel have passed certif...
	1.10. SAMPLING AND ANALYSIS:
	1.10.1. Dust Wipe Materials, Sampling and Analysis:
	Sampling shall conform to ASTM E 1728, ASTM E 1792 and 18 VAC 15-30.  Analysis shall conform to ASTM E 1613 and ASTM E 1644.
	1.10.2. Soil Sampling and Analysis:
	Sampling shall conform to ASTM E 1727 and 18 VAC 15-30.  Analysis shall conform to ASTM E 1613 and ASTM E 1726.
	1.10.3. Clearance Monitoring:
	1.11. CLEARANCE REQUIREMENTS:
	1.12. MATERIALS AND EQUIPMENT:
	Materials and equipment needed to complete the project, shall be available and kept on the site.
	1.12.1. Abrasive Removal Equipment:
	The use of powered machine for vibrating, sanding, grinding, or abrasive blasting is prohibited unless equipped with local exhaust ventilation systems equipped with high efficiency particulate air (HEPA) filters.
	1.12.2. Negative Air Pressure System
	1.12.2.1. Minimum Requirements
	1.12.2.2. Auxiliary Generator:
	An auxiliary generator shall be provided with capacity to power a minimum of 50 percent of the negative air machines at any time during the work.  When power fails, the generator controls shall automatically start the generator and switch the negative...
	1.12.3. Vacuum Systems:
	Vacuum systems shall be suitably sized for the project, and filters shall be capable of trapping and retaining all mono-disperse particles as small as 0.3 micrometers (mean aerodynamic diameter) at a minimum efficiency of 99.97 percent.  Used filters ...
	1.12.4. Heat Blower Guns:
	Heat blower guns shall be flameless, electrical, paint-softener type with controls to limit temperature to 1,100 degrees F.  Heat blower shall be DI (non-grounded) 120 volts ac, and shall be equipped with cone, fan, glass protector and spoon reflector...
	1.12.5. Chemical Paint Strippers:
	Chemical paint strippers shall not contain methylene chloride and shall be formulated to prevent stain, discoloration, or raising of the substrate materials.
	1.12.6. Chemical Paint Stripper Neutralizer:
	Neutralizers for paint strippers shall be compatible with the substrate and suitable for use with the chemical stripper that has been applied to the surface.
	1.12.7. Detergents and Cleaners:
	Detergents or cleaning agents shall not contain trisodium phosphate and shall have demonstrated effectiveness in lead control work using cleaning techniques specified by HUD 6780 guidelines.
	1.13. EXPENDABLE SUPPLIES:
	1.13.1. Polyethylene Bags:
	Disposable bags shall be polyethylene plastic and shall be a minimum of 6 mils thick or any other thick plastic material shown to demonstrate at least equivalent performance; and shall be capable of being made leak-tight.  Leak-tight means that solids...
	1.13.2. Polyethylene Leak-tight Wrapping:
	Wrapping used to wrap lead contaminated debris shall be polyethylene plastic that is a minimum of 6 mils thick or any other thick plastic material shown to demonstrate at least equivalent performance.
	1.13.3. Polyethylene Sheeting:
	Sheeting shall be polyethylene plastic with a minimum thickness of 6 mil, or any other thick plastic material shown to demonstrate at least equivalent performance; and shall be provided in the largest sheet size reasonably accommodated by the project ...
	1.13.4. Tape and Adhesive Spray:
	Tape and adhesive shall be capable of sealing joints between polyethylene sheets and for attachment of polyethylene sheets to adjacent surfaces.  After dry application, tape or adhesive shall retain adhesion when exposed to wet conditions, including a...
	1.13.5. Containers:
	When used, containers shall be leak-tight and shall be labeled in accordance with EPA, DOT and OSHA standards.
	3.1. WORK PROCEDURES:
	The Contractor shall perform work following practices and procedures in project work plans and the occupant protection plan.
	3.1.1. Lead Hazard Control Areas, Equipment and Procedures:
	The Contractor shall set up lead hazard control areas and operate equipment within the lead hazard control area in a manner that will minimize migration of lead dust beyond the lead hazard control area boundaries.
	3.1.2. Lead Hazard Control Areas:
	Access into lead hazard control areas by the general public shall be prohibited.  Lead hazard control area preparation and restriction requirements follow:
	3.1.3. Negative Air Pressure System Containment:
	3.2. FURNISHINGS:
	The Contractor shall remove furniture and equipment from the work area before lead hazard control work begins.
	3.3. LEAD-BASED PAINT ABATEMENT METHODS AND TECHNIQUES:
	Lead based paint abatement techniques for building components and landscape features are specified on the individual work task data element sheets at the end of this section.
	3.4. CLEARANCE PROCEDURES:
	3.4.1. Visual Inspection:
	The certified supervisor shall perform a visual inspection, using the form at the end of this section, to assure that lead hazard abatement activities, identified in the individual work task data elements, have been properly completed.  The certified ...
	3.4.2. Analytical Demonstration of Clearance:
	After the visual inspection, the IHC  shall take clearance samples for laboratory analysis to verify clearance requirements specified in paragraph CLEARANCE REQUIREMENTS have been met.
	3.4.3. Clearance:
	The certified risk assessor shall review analytical results for the samples taken to determine compliance with project specific clearance requirements.  The following actions apply and shall be performed at the Contractor's expense if project specific...
	3.5. ABATEMENT REPORT:
	3.6. CERTIFICATION OF VISUAL INSPECTION
	1.1. REFERENCES:
	1.2. REQUIREMENTS:
	Removal and disposal of PCB containing lighting ballasts and associated mercury-containing lamps.  Contractor may encounter leaking PCB ballasts.
	1.3. DEFINITIONS:
	1.3.1. Certified Industrial Hygienist (CIH) : A industrial hygienist hired by  APS  who shall be certified by the American Board of Industrial Hygiene.
	1.3.2. Leak: Leak or leaking means any instance in which a PCB article, PCB container, or PCB equipment has any PCBs on any portion of its external surface.
	1.3.3. Lamps: Lamp, also referred to as "universal waste lamp", is defined as the bulb or tube portion of an electric lighting device. A lamp is specifically designed to produce radiant energy, most often in the ultraviolet, visible, and infra-red reg...
	1.3.4. Polychlorinated Biphenyls (PCBs): PCBs as used in this specification shall mean the same as PCBs, PCB containing lighting ballast, and PCB container, as defined in 40 CFR 761, Section 3, Definitions.
	1.3.5. Spill: Spill means both intentional and unintentional spills, leaks, and other uncontrolled discharges when the release results in any quantity of PCBs running off or about to run off the external surface of the equipment or other PCB source, a...
	1.3.6. Universal Waste: Universal Waste means any of the following hazardous wastes that are managed under the universal waste requirements 40 CFR 273:
	1.4. QUALITY ASSURANCE:
	1.4.1. Regulatory Requirements:
	Perform PCB related work in accordance with 40 CFR 761 and 9 VAC 20-60 and 9 VAC 20-81.  Perform mercury-containing lamps storage and transport in accordance with 40 CFR 261, 40 CFR 264, 40 CFR 265, 40 CFR 273 and 9 VAC 20-60 and 9 VAC 20-81.
	1.4.2. Training:
	IH Consultant shall certify the training of all persons involved in the removal of PCB containing lighting ballasts and mercury-containing lamps. The instruction shall include: The dangers of PCB and mercury exposure, decontamination, safe work practi...
	1.4.3. Regulation Documents
	Maintain at all times one copy each at the office and one copy each in view at the job site of 29 CFR 1910.1000, 40 CFR 260, 40 CFR 261, 40 CFR 262, 40 CFR 263, 40 CFR 265, 40 CFR 268, 40 ,CFR 270, 40 CFR 273 and 9 VAC 20-60 9 VAC 20-81 and of the Con...
	1.5. SUBMITTALS:
	APS (AC) approval is required for submittals with a "AC" designation; submittals not having a "AC" designation are for Contractor Quality Control approval.  The following shall be submitted in accordance with Section 01 33 00 SUBMITTAL PROCEDURES:
	1.6. ENVIRONMENTAL REQUIREMENTS:
	1.7. SCHEDULING:
	Notify APS 20 days prior to the start of PCB and mercury containing lamp removal work.
	1.8. QUALITY ASSURANCE
	1.8.1. PCB and Lamp Removal Work Plan:
	Submit a job-specific plan within 20 calendar days after award of contract of the work procedures to be used in the removal, packaging, and storage of PCB-containing lighting ballasts and associated mercury-containing lamps.  Include in the plan: Requ...
	1.8.2. PCB and Lamp Disposal Plan:
	Submit a PCB and lamp Disposal Plan with 45 calendar days after award of contract.  The PCB and Lamp Disposal Plan shall comply with applicable requirements of federal, state, and local PCB and Universal waste regulations and address:
	3.1. WORK PROCEDURE:
	Furnish labor, materials, services, and equipment necessary for the removal of PCB containing lighting ballasts, associated mercury containing fluorescent lamps, and high intensity discharge (HID) lamps in accordance with local, state, or federal regu...
	3.1.1. Work Operations:
	3.2. PCB SPILL CLEANUP REQUIREMENTS:
	3.2.1. PCB Spills:
	Immediately report to the Contracting Officer any PCB spills.
	3.2.2. PCB Spill Control Area:
	Rope off an area around the edges of a PCB leak or spill and post a "PCB Spill Authorized Personnel Only" caution sign.  Immediately transfer leaking items to a drip pan or other container.
	3.2.3. Spill Cleanup:
	40 CFR 761, subpart G.  Initiate cleanup of spills as soon as possible, but no later than 24 hours of its discovery.  Mop up the liquid with rags or other conventional absorbent.  The spent absorbent shall be properly contained and disposed of as soli...
	3.2.4. Records and Certification:
	Document the cleanup with records of decontamination in accordance with 40 CFR 761, Section 125, Requirements for PCB Spill Cleanup.  Provide test results of cleanup and certification of decontamination.
	3.3. REMOVAL:
	3.3.1. Ballasts:
	As ballast are removed from the lighting fixture, inspect label on ballast. Ballasts without a "No PCB" label shall be assumed to contain PCBs and containerized and disposed of as required under paragraphs STORAGE FOR DISPOSAL and DISPOSAL. If there a...
	3.3.2. Lighting Lamps:
	Remove lighting tubes/lamps from the lighting fixture and carefully place (unbroken) into appropriate containers (original transport boxes or equivalent).  In the event of a lighting tube/lamp breaking, sweep and place waste in double plastic taped ba...
	3.4. STORAGE FOR DISPOSAL:
	3.4.1. Storage Containers for PCBs:
	49 CFR 178. Store PCB in containers approved by DOT for PCB.
	3.4.2. Storage Containers for lamps:
	Store mercury containing lamps in appropriate DOT containers.  The boxes shall be stored and labeled for transport in accordance with 40 CFR 273.
	3.4.3. Labeling of Waste Containers Label with the following:
	3.5. DISPOSAL:
	Dispose of off Government property in accordance with EPA, DOT, and local regulations at a permitted site.
	3.5.1. Identification Number:
	Federal regulations 40 CFR 761, and 40 CFR 263 require that generators, transporters, commercial storers, and disposers of PCB waste possess U.S. EPA identification numbers.  The contractor shall verify that the activity has a U.S. EPA generator ident...
	3.5.2. Transporter Certification:
	Comply with disposal and transportation requirements outlined in 40 CFR 761 and 40 CFR 263.  Before transporting the PCB waste, sign and date the manifest acknowledging acceptance of the PCB waste from APS.  Return a signed copy to APS before leaving ...
	3.5.2.1. Certificate of Disposal and/or Recycling

