INVITATION TO BID

Arlington Public Schools
Purchasing Office

Invitation No. 17FY18

Issue Date: August 29, 2017

Bid Closing Date/Time: September 18, 2017 PRIOR TO 1:00 P.M. Local Prevailing Time

Bid Opening Date/Time: Promptly Following Bid Closing

TITLE: TERM CONTRACT FOR THE PROVISION OF FULL AND COMPLETE

PREVENTIVE MAINTENANCE AND REPAIR SERVICES OF ELEVATORS,
WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS

This is Arlington Public Schools (APS) Invitation to Bid #17FY 18 (“ITB”) for the establishment of a minimum of one (1) term
Contract with an initial term of a period of one (1) year commencing on the date the Contract is fully executed by the APS
Purchasing Agent and expiring on the last day of the twelfth (12'") month following execution of the Contract by the APS
Purchasing Agent, unless otherwise stated in the Contract, with renewals at the sole option of APS for no more than four (4)
additional one (1) year terms for the PROVISION OF FULL AND COMPLETE PREVENTIVE MAINTENANCE AND
REPAIR SERVICES OF ELEVATORS, WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS. Sealed Bids
will be received by the APS Purchasing Office prior to the date and time stated above (“Bid Closing”) and will be opened and
publicly announced promptly following expiration of the Bid Closing (“Bid Opening.”) If the Bid Opening is to take place ata
location other than where the Bids are to be received, that location will be announced upon expiration of the Bid Closing. The
APS Purchasing Office is located on the fourth floor of the Arlington Public Schools Education Center, 1426 N. Quincy Street,
Arlington, Virginia 22207. Delivery to, or receipt by, any office other than the APS Purchasing Office shall not be deemed
receipt by the APS Purchasing Office until actually received in the APS Purchasing Office. Bidders assume all risk of delivery
to the correct office. The APS Education Center is now a secure facility and Bidders may enter only through Door # 1 on
the 1%t Floor near the David M. Brown Planetarium. Bidders may be asked to sign in with the receptionist before being
allowed to the 4" Floor. Bidders must allow sufficient time to clear the sign in process to complete the Bid submission
process prior to Bid Closing.

The time a Bid is received shall be determined by the time stamped on the Bid receipt by the time clock in the APS Purchasing
Office. Inthe event this time clock is not functioning, the time shall be determined by the time displayed on the wall mounted
clock near the time clock. The time on the clock will be written on the Bid receipt by hand by Purchasing Office personnel.
Bidders are responsible for ensuring that the Purchasing Office receives their Bid submission prior to the Bid Closing. Bids
received after the Bid Closing shall not be considered. If the APS Education Center is closed for any reason at the scheduled
time of the Bid Closing the Bid Closing and the Bid Opening shall automatically be extended to the same time as originally
stated on the next business day the APS Education Center is open.

All Bids must be submitted on the enclosed pages bearing the caption “Bid Form” (collectively “Bid Form”) or a copy thereof.

All pages of the Bid Form must be submitted and all blanks in the Bid Form must be completed or noted as not applicable. A
notation of “not applicable” or “N/A” shall be used only if the information requested is not a required or mandatory element of
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the Bid. A person authorized to bind the Bidder in contractual matters must sign the Bid Form. Mandatory provisions of this
ITB are indicated by the inclusion of the words "shall" or "must" to identify the Bidder's obligations. Failure to comply with any
requirement stated as mandatory either in this ITB or in the Instructions to Bidders shall result in rejection of the Bid as non-
responsive, except to the extent the failure or omission either is not a mandatory statutory requirement or does not affect price,
quantity, quality or time. A response to any qualifications set forth in paragraph 13 below, if any, is mandatory.

1.0

2.0

3.0

4.0

5.0.

PURPOSE:

1.1.  Thissolicitation is being issued to establish a minimum of one (1) term Contract for PROVISION OF FULL
AND COMPLETE PREVENTIVE MAINTENANCE AND REPAIR SERVICES OF ELEVATORS,
WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS for all schools and departments of
the APS, and will be used as a primary source for the items listed herein during the term of any Contract
awarded from this solicitation. Further detail regarding the Scope of Work and the Specifications applicable to
the Work are set forth in the Contract Documents. The right is reserved to APS to make multiple awards if,
following evaluation of the Bids, APS determines in its sole discretion that it would be in the best interests of
APS to do so. In the event multiple awards are made, no minimum percentage of the Work is guaranteed to
any Contractor.

1.2.  Thelabor rates and any materials costs specified in the Bid Form shall include all direct and indirect overhead
costs, benefits, insurance, transportation, materials, equipment, and other general and administrative cost or
markup of any type.

BID DOCUMENTS:

The Bid Documents for this solicitation consist of this Invitation to Bid, the Instructions to Bidders, all Addenda issued
prior to the Bid Closing, and the Bid Form. The Contract Documents are as defined in the form Contract Between
Arlington Public Schools and Contractor included with this solicitation. All provisions of the Bid Documents and of
the Contract Documents shall apply to this solicitation, and submission of a Bid shall be the Bidder’s confirmation of
the acceptance thereof and agreement to comply therewith.

PRE-BID CONFERENCE:
X___ A pre-Bid conference will not be held for this procurement.

QUESTIONS BY BIDDERS:

4.1 All questions regarding this solicitation other than those presented at the pre-Bid conference must be submitted
in writing, addressed to: Arlington Public Schools Purchasing Office ITB # 17FY18, Attention Ken Lawson,
Buyer via email: at ken.lawson@apsva.us,, and must be received by APS by 4:30 P.M. local time, September
7,2017.

4.2.  The APS Purchasing Office will issue written answers to all questions timely submitted. If a pre-Bid
conference is conducted, the APS Purchasing Office will issue written answers to all questions raised at the
pre-Bid conference. All answers to questions shall be posted on the APS website (www.apsva.us) and shall be
posted on eVA, Virginia’s online electronic procurement system. It is the responsibility of each Bidder to
access this information.

4.3. Modification of the Bid Documents shall be accomplished only by written Addendum issued by APS. No
answer to a question shall be deemed to be an Addendum unless issued as an Addendum.

TAXES:

APS is exempt from the payment of any federal excise taxes Tax. The price Bid must be net, exclusive of federal
excise taxes. However, when under established trade practice any federal excise tax is included in the list price the
Bidder may quote the list price and shall show separately the amount of federal tax, either as a flat sum or as percentage
of the list price, which shall be deducted by APS in evaluating the Bid. The APS Federal Excise Tax Number is 54-
6001128. Bidders located outside the Commonwealth of Virginia may charge and collect their own local/state sales tax
when the Invitation to Bid or Instructions to Bidders provide that the goods are to be picked up by APS at Bidder’s out
of Virginia place of business.
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6.0

7.0

SUBMISSION OF BIDS:

6.1.

6.2.

6.3

6.4.

6.5

6.6

6.7.

Bids must be received and time stamped or signed in prior to the Bid Closing to:

Arlington Public Schools
Purchasing Office, 4" Floor
1426 N. Quincy Street
Arlington, Virginia 22207

Submission of Bids, and any modifications thereto or supplementation thereof, electronically or by facsimile
will not be accepted.

Each Bidder must use the attached Bid Form for submitting its Bid. A Bidder shall submit two (2) copies of
the Bid Form, both duly signed with the corporate seal impressed, if applicable, with all attachments required
by this Invitation or by the Instructions to Bidders to be submitted with the Bid Form included. For purposes
of this provision, a copy is an exact duplicate of the attached Bid Form reproduced in any manner with no
modifications, additions or deletions.

By executing the Bid Form, the Bidder acknowledges that it has read this solicitation, understands it, agrees to
be bound by its terms and conditions, and agrees to enter into the Contract Between Arlington Public Schools
and Contractor included in this solicitation if award is made to the Bidder.

The Bid Form and all required additional documents referenced therein shall be submitted in a sealed, opaque
envelope containing the following information on the outside of the envelope:

Bid in Response to Arlington Public Schools Invitation No. 17FY18
Bid Closing Date and Time
Bidder’s Name as appearing on the Bid Form

In addition to the State Corporation Commission (SCC) Identification Number or other business status
information as required by the Instructions to Bidders and/or the Bid Form, the Bidder shall submit with the
Bid Form copies of all licenses or certifications required by applicable law to perform the services which are
the subject of this solicitation, each of which shall show on its face that it is current and valid:

Commonwealth of Virginia Department of Professional and Occupational Regulation (DPOR) Class A
Contractors License with a Specialty Classification of Elevator/Escalator Contracting (EEC).

If the Bidder is a joint venture, each venturer must satisfy the registration, licensing and certification
requirements applicable to a Bidder; the name of the joint venture as set forth in the joint venture agreement
shall be provided above the signature line; and the Bid Form shall be signed by each member of the joint
venture, indicating that each venturer is fully liable, jointly and severally, for all obligations arising from the
submission of a Bid and that if a Contract is awarded to the joint venture, each venturer will sign the Contract
and each venturer will be liable, jointly and severally, for all obligations under the Contract.

CONTRACT AWARD:

7.1

If an award is made, APS will make the award for this solicitation to a minimum of one (1) Bidder. The
award, if made, will be made to the lowest responsible Bidder submitting the lowest responsive Bid based on
the lowest Bid Evaluation Total amount in the Bid Evaluation Formula set forth in the Bid Form for Parts A,
B, Cand E. A second award will be made to the lowest responsible Bidder submitting the lowest responsive
Bid based on the lowest Bid Evaluation Total amount in the Bid Evaluation Formula set forth in the Bid Form
for Parts D and E. If the same Bidder is the lowest responsive Bidder based on the lowest Bid Evaluation Total
amount in the Bid Evaluation Formula set forth in the Bid Form for Parts A, B, C, and E and also D and E,
then there will be only one Contract awarded

3



8.0

9.0

10.0

7.2

7.3

7.4.

Award of any Contract shall not create any minimum or guaranteed quantity of goods or services to be ordered
by APS during the term of the Contract, which quantities shall be at the sole discretion of APS.

If the lowest responsive Bid from a responsible Bidder projects to a price in excess of available funds based
upon anticipated needs for the initial Contract term, the right is reserved to APS to negotiate with the apparent
low Bidder to obtain a pricing structure which will result in the anticipated needs for the initial Contract term
being within available funds. Such negotiation may include consideration of value engineering, substitution of
materials or equipment, modification of unit pricing, and such other modifications of the proposed scope of
Work or other Contract requirements which are consistent with the Work as initially solicited and with the
public needs APS has a duty to satisfy. APS and the apparent low Bidder will discuss all such proposed means
for reduction of the cost of anticipated needs for a period not to exceed sixty (60) days from the Bid Opening,
and if unable to reach agreement within that time all Bids shall be rejected and the solicitation shall be
cancelled.

In the case of a tie Bid if there is only one award:

7.4.1 Preference shall be given to goods and services provided by a Bidder domiciled in Arlington County,
if such a choice is available.

7.4.2 If none of the tied Bidders are domiciled in Arlington County, preference shall be given to Bidders
domiciled in Virginia when tied with Bidders not domiciled in Virginia.

7.4.3 If the tie is not resolved through application of either of the foregoing procedures, the tie shall be
decided by lot.

PERIOD OF CONTRACT AND RENEWALS:

8.1

8.2

8.3

The initial term of any Contract awarded shall be one (1) year commencing on the date the Contract is fully
executed by the APS Purchasing Agent and expiring on the last day of the 12! month following execution of
the Contract by the APS Purchasing Agent, unless otherwise terminated as provided in the Contract.

Any Contract awarded may be renewed for a term not to exceed one (1) year by written notice given by APS at
any time prior to thirty (30) Days after expiration of the preceding term. No representative of APS has any
authority to order, direct or request work after expiration of the Contract and prior to a renewal in strict
compliance with the renewal terms herein. APS, at its sole discretion, has the right, but is under no obligation,
to exercise this right to renewal not to exceed four (4) additional one-year periods at the same terms and
conditions.

APS, at its sole discretion, may, but is not required to, extend any existing Contract term for a period of not
more than six (6) months to allow for completion of Work in progress at the time of scheduled expiration of the
term. If the term is not extended, all Work shall terminate at the expiration of the Contract term in which it
began.

For additional provisions regarding the Contract term and renewals, the Bidder is directed to the Contract
Between Arlington Public Schools and Contractor provided with this solicitation and all Contract Documents
referenced therein.

CERTIFICATION REGARDING CRIMINAL CONVICTIONS:
Refer to Instructions to Bidders and the Bid Form for required certifications regarding criminal convictions.

NONDISCRIMINATION REQUIREMENTS:

10.1.

10.2.

APS does not discriminate against faith based organizations in the solicitation or award of Contracts.

APS does not discriminate against a Bidder because of race, religion, color, sex, national origin, age, disability,
status as a service disabled veteran, or any other basis prohibited by state law relating to discrimination in
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11.0

12.0

13.0

employment.

10.3.  APS does encourage the inclusion in the procurement process of small businesses, businesses owned by
women, minorities and service disabled veterans, and employment services organizations, all as provided by
Va. Code Ann. § 2.2-4310.

REJECTION OF BIDS; WAIVER OF INFORMALITIES:
APS reserves the right to cancel this solicitation, to reject any and all Bids, and to waive informalities in Bids.

MINIMUM QUALIFICATIONS OF BIDDERS:

Bidders must have a minimum of ten (10) years continuous experience, prior to the date of submission of their bid, in
the management and operation of a business engaged in providing FULL AND COMPLETE PREVENTIVE
MAINTENANCE AND REPAIR SERVICES OF ELEVATORS, WHEELCHAIRLIFTS, STAIR CLIMBERS,
AND DUMBWAITERS, and actually engaged in providing these services to commercial or industrial accounts under
Contract.

REQUEST FOR COMMENTS:

Following the award of any Contract or Contracts, or the cancellation of this solicitation, all Bidders or potential
Bidders are invited to provide to APS written comments regarding the manner in which this solicitation was conducted
and any suggested modifications to that process which might make future solicitations by APS more efficient, more
productive, and more attractive to potential Bidders.

END INVITATION TO BID



INSTRUCTIONS TO BIDDERS

Arlington Public Schools
Purchasing Office

Invitation No. 17FY18

Issue Date: August 29, 2017

Bid Closing Date/Time: September 18, 2017 PRIOR TO 1:00 P.M. Local Prevailing Time

Bid Opening Date/Time: Promptly Following Bid Closing

TITLE: TERM CONTRACT FOR THE PROVISION OF FULL AND COMPLETE
PREVENTIVE MAINTENANCE AND REPAIR SERVICES OF ELEVATORS,
WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS

1. MEANING OF TERMS:

All terms used in the Invitation to Bid, these Instructions to Bidders, the Bid Form, or any Addenda shall have the
meanings established by the Contract Documents.

FAILURE TO COMPLY WITH MANDATORY REQUIREMENTS:
Mandatory provisions of this ITB are indicated by the inclusion of the words "'shall’’ or "'must"" to identify the

Bidder's obligations. Failure to comply with these requirements or with any other requirements stated as

mandatory either in this ITB or in the Instructions to Bidders shall result in rejection of the Bid as non-

responsive, except to the extent the failure or omission either is not a mandatory statutory requirement or does

not affect price, guantity, quality or time.

BIDDER REGISTRATION, LICENSING AND CERTIFICATION:

3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

To be eligible to Bid and to perform any Contract which may be awarded, a Bidder is required to be qualified
to do business in Virginia in the name in which the Bid is being submitted, including but not limited to any
required filings of applicable fictitious name authorizations.

To be eligible to Bid and to perform any Contract which may be awarded, a Bidder is required to have in effect
all licenses and trade certifications required by federal or state law or regulation, or by Arlington County,
Virginia ordinance or regulation to perform the services which are the subject of this solicitation.

A Bidder shall submit with the Bid Form copies of all registrations, licenses or certifications required by the
Invitation to Bid. Each such license or certification shall show on its face that it is current and valid.

See “Submission of Bids” below for additional requirements regarding Bidder’s registration licensing and
certification.

The Bid Form provides for identification of the Bidder’s State Corporation Commission Identification Number
and for explanation of any reason the Bidder is not required to be authorized to transact business in the
Commonwealth of Virginia.

These are mandatory provisions in the Bid Form and failure to complete these sections properly shall make the
Bid non-responsive.
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BIDDERS’ QUESTIONS:

4.1.

4.2.

4.3.

44.

Each Bidder shall thoroughly examine the Bid Documents. The Bidder’s failure or omission to examine any
Bid Document shall not relieve the Bidder from any obligations with respect to its Bid or to any Contract
which may result therefrom. Each Bidder shall be responsible for the discovery and resolution by inquiry of
any ambiguity, discrepancy, error, omission or conflict in the Bid Documents and Contract Documents which
in the exercise of reasonable care a reasonably competent Contractor in the field of work involved reasonably
should have discovered, all of which shall be included in the Bidder’s Bid Evaluation Total.

All questions regarding this solicitation other than those submitted at the pre-Bid conference must be submitted
in writing, addressed to: Arlington Public Schools Purchasing Office Bid # 17FY 18, Attention Ken Lawson,
Buyer, via email: ken.lawson@apsva.us, and must be received by APS by 4:30 P.M. local time, August 31,
2017.

The APS Purchasing Office will issue written answers to all questions submitted. If a pre-Bid conference is
conducted, the APS Purchasing Office will issue written answers to all questions raised at the pre-Bid
conference. All answers to questions shall be posted on the APS website (www.apsva.us) and shall be posted
on eVA, Virginia’s online electronic procurement system. It is the responsibility of each Bidder to access this
information.

Modification of the Bid Documents shall be accomplished only by written Addendum issued by APS. If the
answer to a question modifies the Bid Documents, it will be incorporated in and published as an Addendum.
No answer to a question otherwise shall be deemed to be an Addendum.

ADDENDA:

5.1.

5.2.

5.3.

5.4.

The Bid Documents shall be modified only by written Addendum issued by APS.
All Addenda shall be deemed to be a part of the Bid Documents.

All Addenda shall be posted on the APS website (www.apsva.us) and shall be posted on eV A, Virginia’s
online electronic procurement system. It is the responsibility of each Bidder to access this information.

The Bidder shall identify on the Bid Form in the space provided all Addenda received by the Bidder and which
are included in the Bid. It shall be the responsibility of each Bidder to confirm prior to submission of a Bid
that it has received all Addenda. Failure of a Bidder to in fact have done so shall not relieve the Bidder from
the requirements of the Bid, including all Addenda issued. Failure to comply with this requirement does not
automatically make a Bid non-responsive. By submitting a Bid, the Bidder agrees that it is bound by its Bid
and that it will accept any Contract awarded even if it did not obtain all Addenda before submitting a Bid.

BID SECURITY:

No Bid security is required for this solicitation. However, by submitting a Bid the Bidder agrees that if the Contract is
awarded to Bidder and Bidder fails to execute the Contract and proceed with performance of the Contract, Bidder will
pay to APS the difference between the cost of performance during the initial term of the Contract by the next low
responsive, responsible Bidder and what would have been paid to the Bidder for the same Work.

PERFORMANCE AND PAYMENT BONDS:
No performance bond or payment bond is required for any Contract awarded based upon this solicitation.

SUBMISSION OF BIDS:

8.1.

It shall be the responsibility of each Bidder to familiarize itself with the general physical conditions of the
locations where performance of the Work will be required. However, it is not practical to provide to all
Bidders access to all sites where performance may be required. If any Work ordered by APS during the term
of any Contract awarded is made materially more costly to perform than the unit price included in the Bid due
to physical conditions at the site which should not reasonably have been anticipated, the Contractor may submit
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8.2.

8.3.

8.4.

8.5.

8.6.

8.7.

8.8.

8.9.

a claim for an adjustment of the Contract Price in compliance with the claims submission procedures of the
Contract Documents.

Bids must be received and time stamped or signed in at the APS Purchasing Office prior to the Bid Closing
stated in the Invitation to Bid. The APS Purchasing Office is located at:

Arlington Public Schools
Purchasing Office, 4" Floor
1426 N. Quincy Street
Arlington, Virginia 22207

Submission of Bids electronically or by facsimile will not be accepted.

The Bid Form shall be submitted in a sealed, opaque envelope containing the following information on the
outside of the envelope:

Bid in Response to Arlington Public Schools Invitation No. 17FY18
Bid Closing Date and time
Bidder’s Name as appearing on the Bid Form

Delivery to, or receipt by, any office other than the APS Purchasing Office shall not be deemed receipt by the
APS Purchasing Office until actually received in the APS Purchasing Office.

The APS Education Center is a secure facility and Bidders may enter only through Door # 1 on the 1% Floor
near the David M. Brown Planetarium. Bidders will have to sign in with the receptionist before being allowed
to the 4" Floor. Bidders must allow sufficient time to clear the sign in process to complete the Bid submission
process prior to Bid Closing.

The time a Bid is received shall be determined by the time stamped on the Bid receipt by the time clock in the
APS Purchasing Office. In the event this time clock is not functioning, the time shall be determined by the
time displayed on the wall mounted clock near the time clock. The time on the clock will be written on the Bid
receipt by hand by Purchasing Office personnel.

Bidders are responsible for ensuring that the Purchasing Office receives their Bid submission prior to the Bid
Closing. Sealed Bids received by the Purchasing Office prior to the Bid Closing, will be opened and publicly
announced promptly after the Bid Closing unless the envelope fails to comply with any mandatory
requirements stated in the Invitation to Bid or these Instructions to Bidders. Bids received after the Bid
Closing shall not be considered.

If the APS Education Center is closed for any reason at the scheduled time of the Bid Closing the Bid Closing
and the Bid Opening shall automatically be extended to the same time as originally stated on the next business
day the APS Education Center is open.

All Bids must be submitted on the BID FORM provided with the Bid Documents or a copy thereof. For
purposes of this provision, a copy is an exact duplicate of the attached Bid Form reproduced in any manner
with no modifications, additions or deletions.

8.9.1. All blanks in the Bid Form must be completed or noted as not applicable. A notation of “not
applicable” or “N/A” shall be used only if the information requested is not a required or mandatory
element of the Bid.

8.9.2. Bid amounts shall be stated both in writing and in figures if the blanks in the Bid Form so provide, and
shall state the same amount. If there is a variance between the written amount and the numerical
amount, the written amount shall prevail.

8



8.9.3.

8.9.4.

8.9.5.

8.9.6.

8.9.7.

8.9.8.

8.9.9.

Include only one price for each line item for which a price is to be provided.
If there is a variance between a unit price and an extension price, the unit price will prevail.

All entries shall be typed or handwritten in ink or other form of permanent marker; pencil shall not be
used.

In the event there are any erasures or other modifications to previously written or typed entries, all
such erasures or other modifications shall be initialed by the person signing the Bid and a brief
explanation included in the margin on the same page.

In the event the Invitation to Bid or the Bid Form call for or permit alternate pricing on any ground or
grounds specifically provided in the Invitation to Bid or the Bid Form, the Bidder shall submit for
each alternate a separate fully completed Pricing Schedule, Bid Evaluation Formula and Bid
Evaluation Total for each alternate for which it is submitting a Bid, clearly marked to denote which
alternate is being bid by that Pricing Schedule, Bid Evaluation Formula, and Bid Evaluation Total. If
a Substitute has been approved as provided in Article 13, Substitutions, of these Instructions and is
included in the Bidder’s Bid Form, the Substitution shall be clearly identified in the Bid Form or
Pricing Schedule as applicable.

Each signature appearing on the Bid Form shall be handwritten, shall indicate such person’s authority
to bind the Bidder, and shall be accompanied by the name of the signatory and the signatory’s title
either typed or printed legibly. A person authorized to bind the Bidder in contractual matters must
sign the Bid Form.

8.9.8.1 Ifthe Bidder is a corporation, the legal name of the corporation on file with the Virginia State
Corporation Commission shall be set forth above the signature line, together with the
signature of the officer or officers authorized to sign Contracts on behalf of the corporation.

8.9.8.2 Ifthe Bidder is a limited liability company, registered limited liability partnership, or limited
partnership, the legal name of the firm on file with the Virginia State Corporation
Commission shall be set forth above the signature line, together with the signature of the
officer, officers, member, members, partner or partners as applicable authorized to sign
contracts on behalf of the firm.

8.9.8.3 If the Bidder is a partnership, the name of the partnership as stated in the partnership
agreement.

8.9.8.4 If the Bidder is a joint venture, each venturer must satisfy the registration, licensing and
certification requirements applicable to a Bidder; the name of the joint venture as set forth in
the joint venture agreement shall be provided above the signature line; and the Bid Form shall
be signed by each member of the joint venture, indicating that each venturer is fully liable,
jointly and severally, for all obligations arising from the submission of a Bid and that if a
Contract is awarded to the joint venture, each venturer will sign the Contract and each
venturer will be liable, jointly and severally, for all obligations under the Contract.

8.9.8.5 If the Bidder is submitting a Bid under a trade name, the Bidder shall be identified on the
signature line in the true name of the entity doing business as the trade name by the person
authorized to sign Contracts on behalf of the firm.

The Bidder shall provide, in the space provided or directed in the Bid Form, (i) its Social Security
number if an individual, or (ii) its federal employer identification number if a business entity other
than an individual.
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8.10.

8.11.

8.12.

8.13.

8.14.

Any Bid received after the Bid Closing, whether by mail or otherwise, will not be considered and will be
returned, unopened, without regard to the date of transmission.

Each Bidder must use the attached Bid Form for submitting its Bid. The Bidder shall return two (2) copies of
the Bid Form, duly signed with the corporate seal impressed, if applicable, keeping all remaining pages for the
Bidder’s files. For purposes of this provision, a copy is an exact duplicate of the attached Bid Form
reproduced in any manner with no modifications, additions or deletions. By executions and submitting the Bid
Form, the Bidder acknowledges that it has read all Bid Documents, understands them, and agrees to be bound
by all terms and conditions therein.

Submission of Proprietary Information. The Virginia Public Procurement Act provides limitations on the right
of a Bidder to assert that information submitted as part of a Bid is proprietary information or contains trade
secrets which are not subject to public disclosure. For any information the Bidder seeks to exclude from public
disclosure, the burden shall be on the Bidder to comply with all applicable requirements of the Virginia Public
Procurement Act. Any documentation related to such attempt to preserve the limitation of public disclosure of
any information shall be submitted as a part of the Bid submission but as a separate Exhibit properly marked
and paginated to clearly establish the intent of such submission.

Any quantities set forth in the Bid Form or elsewhere in this solicitation are estimates only, and are given for
the information of Bidders and for the purpose of Bid evaluation. They do not indicate the actual quantity that
will be ordered since the actual volume will depend upon requirements that develop during the Contract
Period.

DELIVERY/TIME OF PERFMANCE:

8.14.1. APS requires that delivery be made at destination within two (2) days after receipt of a Purchase Order
(“ARO”) for stocked items and ten (10) days ARO for non-stocked items. Bidders must insert a
definitive time frame, IN DAYS, on the Pricing Schedule within which delivery will be made ARO.
Where no delivery time is entered, it is understood that all deliveries will be made at destination within
two (2) days ARO for stocked items and ten (10) days ARO for non-stocked items. Indefinite terms
such as “promptly,” “stock,” “without delay,” or similar terms in place of a definitive delivery time
will result in the Bid being deemed non-responsive for the item specified. If such omission affects the
price, time, quality or quantity of the required performance, the Bid as a whole shall be deemed non-
responsive.

8.14.2. The place of delivery of items ordered under this Contract shall be stated on the valid Purchase
Order(s) issued under any resulting Contract. Deliveries will be made to various APS Locations
between the hours of 7:00 A.M. and 4:00 P.M. on regular APS Working Days unless other
arrangements have been made.

8.14.3. At times, when it is in the best interest of APS, pick up of orders from the Contractor’s place of
business may be made. The price to APS shall be the same whether goods are delivered to APS by the
Contractor or picked up from the Contractor’s place of business by APS. When goods are picked up
by APS, the Contractor shall release the items only to representatives of APS previously authorized in
writhing by APS as authorized to place and pick up orders.

QUOTATION LIMITATION:

Bidders shall offer only ONE ITEM AND PRICE for each line item bid. Alternatives will be accepted only if the Bid
Form expressly requests alternates. Substitutions will be permitted only if approved as required in these Instructions. A
discount price offered for a quantity purchase of the same manufacturer and model would not be considered a
limitation; however, only the single line item and price in the Bid Form will be considered in calculating the Bid
Evaluation Formula and making any award.
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10.

11.

12.

PRODUCT INFORMATION:

If the Bid Form does not identify a particular product, the Bidder shall clearly and specifically identify the product
being offered to satisfy the performance requirements and shall enclose complete and detailed descriptive literature,
catalog cuts and specifications with the Bid to enable APS to determine if the product offered meets the requirements of
the solicitation. Failure to do so will cause the Bid to be considered nonresponsive if APS does not already have the
necessary evaluation information readily available from its own files.

WITHDRAWAL OF BIDS:

111

11.2

11.3

114

115

11.6

11.7

11.8

All Bids submitted as of the Bid Closing shall remain in effect for a minimum of ninety (90) Days following
the Bid Opening if not permitted to be withdrawn as provided in these Instructions. If APS fails to either issue
notice of intent to award, make an award, or request an extension of Bids prior to the expiration of such ninety
(90) day period, this solicitation shall be deemed cancelled. APS may request an extension of Bids prior to the
expiration of such ninety (90) Day period for a time stated in the request. No Bidder shall be required to
consent to such extension and, if the Bidder declines to consent to the extension request, its Bid will be deemed
withdrawn at the end of the ninetieth (90™) Day after the Bid Opening and will not be considered further. For
purposes of this circumstance only, the restrictions set forth below on withdrawal of a Bid are not applicable.
The Bid of any Bidder who agrees to the extension request shall remain in effect for the period of time stated in
the Owner’s extension request.

A Bidder may make a written request to the APS Purchasing Agent to withdraw its Bid at any time prior to the
Bid Opening. The request must be time stamped as received by the APS Purchasing Agent prior to the Bid
Closing.

After the Bid Opening, a Bidder may make a written request to the APS Purchasing Agent to withdraw its Bid.
The written request must be time stamped as received by the Purchasing Agent no later than 5:00 P.M. local
time on the first full business day following the Bid Opening.

Whether the request to withdraw a Bid is made before or after the Bid Closing, a Bidder may request
withdrawal of its Bid from consideration only if the price bid was substantially lower than the other bids due
solely to a clerical or arithmetical mistake therein, as opposed to a judgment mistake, and was actually due to
an unintentional arithmetic error or an unintentional omission of a quantity of work, labor or material made
directly in the compilation of the Bid, which can be clearly shown by objective evidence drawn from inspection
of the Bidder’s original work papers, documents and materials used in preparation of the Bid. The Bidder shall
provide the original work papers, documents, and materials within the same time as required for the notice
seeking withdrawal of the Bid.

If the Purchasing Agent denies the written request to withdraw a Bid, the Bidder shall be notified in writing
stating the reasons for the decision. Award of the Contract, if any award is made, shall be made to the Bidder
at the Bid price if the Bidder is a responsible Bidder submitting the lowest responsive Bid.

No Bid may be withdrawn when the result would be the awarding of the Contract on another Bid of the same
Bidder or of another Bidder in which the ownership of the withdrawing Bidder is more than five percent.

If a Bid is permitted to be withdrawn, it shall not be considered in determining the lowest responsive Bid.

No Bidder who is permitted to withdraw a Bid shall, for compensation, supply any material or labor to or
perform any subcontract or other work agreement for the person or firm to whom the Contract is awarded or
otherwise benefit, directly or indirectly, from the performance of the project for which the withdrawn Bid was
submitted.

AWARD OF CONTRACT:

121

A notice of intent to award the Contract or Contracts for this solicitation shall be posted on a public bulletin
board on the first floor of the Arlington Public Schools Education Center, 1426 N. Quincy Street, Arlington,
Virginia 22207.
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13.

122

12.3

12.4

125

12.6

12.7

12.8

The initial term of any Contract awarded shall be for a period of one (1) year commencing on the date of
execution of the Contract by the APS Purchasing Agent and expiring on the last day of the twelfth (121") month
following execution of the Contract by the APS Purchasing Agent, unless otherwise stated in the Contract.

Any Contract awarded may be renewed for a term not to exceed one (1) year by written notice given by APS at
any time prior to thirty (30) Days after expiration of the preceding term. APS, at its sole discretion, has the
right, but is under no obligation, to exercise this right to renewal not to exceed four (4) additional one-year
periods at the same terms and conditions for a maximum cumulative duration of five (5) years.

The Contract unit prices will remain firm for the first Contract term. Unit price increases for ensuing Contract
terms shall only be considered by the Purchasing Agent upon receipt of a written request from the Contractor
substantiating to the satisfaction of the Purchasing Agent increased cost of performance over the preceding
Contract term. Any increases approved by the Purchasing Agent shall be limited to an amount not to exceed
the percentage of movement of the U.S. Department of Labor, Consumer Price Index, All Items, Unadjusted,
Urban Areas (CPI-U) for the twelve (12) month period ending three (3) months prior to end of the expiring
Contract term. The Contract unit prices changed as a result of this formula will become effective on the
commencement date of the new term and shall be binding on the Contractor for the ensuing Contract term.

Unless directed otherwise by APS, any Work in progress at the time of expiration of a Contract term may
continue and be completed under the terms of the Contract in existence at the time the Purchase Order for the
Work was issued, but must be completed no later than six (6) months following expiration of the Contract term
in which the Purchase Order was issued.

Submission of a Bid by the Contractor is a certification that the Contractor has exercised due diligence to
become familiar with the anticipated conditions at all Project Sites, become familiar with local conditions
under which the Work is to be performed, and has examined all Contract Documents.

All funds for payments by APS under any Contract awarded are subject to the availability of an annual
appropriation for this purpose by the APS School Board. In the event of non-appropriation of funds by the
APS School Board for the goods or services provided under the Contract, APS will terminate the Contract,
without termination charge or other liability to APS, on the last day of the then current fiscal year or when the
appropriation made for the then current year for the services covered by this Contract is spent, whichever event
occurs first. APS will endeavor to provide reasonable Notice of such termination, but no formal notice of such
termination is required of APS, and APS shall not order any goods or services to be provided after such
termination date.

The form of Contract to be signed by APS and any Bidder to which an award is made, if made, shall be the
form included in these Bid Documents and identified as “Contract Between Arlington Public Schools and
Contractor.” Two (2) copies of the Contract shall be signed by both the Owner and the Contractor.

SUBSTITUTIONS:

131

13.2

The name of a certain brand, make, or manufacturer in the Contract Documents is to denote the quality
standard of article desired, but does not restrict Bidders to the specific brands, make, or manufacturer named
provided that the Bidder has obtained approval of the substitute as required below. The reference to a certain
brand, make or manufacturer is to convey to prospective Bidders the general style, type, character and quality
of article desired. Any other brand, make of materials, device, or equipment which, in the opinion of the
Purchasing Agent, is the equal of that specified in quality, workmanship, design and economy of operation,
and is suitable for the purpose intended, will be accepted and may be used in the Work if approved as a
substitute.

Any Bidder proposing substitute materials as equal to that identified in the Bid Documents and Contract
Documents shall submit to the Purchasing Agent no later than ten (10) Working Days prior to the Bid Closing
all substantiating data upon which the Bidder relies to establish the substitute as an equal. If the Purchasing
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14.

15.

16.

17.

18.

Agent approves the proposed substitute, an Addendum will be issued giving Notice to all potential Bidders of
the approval. 1f no Addendum is issued by three (3) Working Days prior to the Bid Opening, the proposed
substitute shall be deemed to have been rejected.

13.3  Notwithstanding the foregoing, if the identification of a certain brand, make or manufacturer is designated as
“required” or “no substitutes permitted” or any similarly clear language, there shall be no substitutions
permitted.

13.4  Bidders are directed to the Terms and Conditions for additional information regarding substitutions.

EMPLOYMENT OF ILLEGAL ALIENS:

All Bidders are informed that any Contract which may be issued as a result of this solicitation will contain a provision
by which the Contractor shall be required to confirm that it does not, and shall not during the performance of the
Contract, knowingly employ an unauthorized alien as defined in the federal Immigration Reform and Control Act of
1986, in compliance with Va. Code. Ann. § 2.2-4311.1.

CERTIFICATION REGARDING CRIMINAL CONVICTIONS:

15.1  Asacondition of awarding a Contract for the provision of Work that requires the Contractor or its employees
to have direct contact with students on school property during regular school hours or during school-sponsored
activities, the Contractor shall provide certification that all persons who will provide such services have not (i)
been convicted of a felony or of any offense involving the sexual molestation or physical or sexual abuse or
rape of a child; (ii) as more particularly set forth in Va. Code Ann. Section 18.2-370.4 no person shall perform
any part of the Work on the property of an existing elementary or secondary school who has been convicted of
rape, forcible sodomy or object sexual penetration, all of a child under 13, during the commission of abduction,
in the course of entering a dwelling with intent to commit murder, rape, robbery, arson, larceny, assault and
battery, or any felony, or of aggravated malicious wounding; and (iii) as more particularly set forth in Va. Code
Ann. Section 18.2-370.5, no person shall perform any part of the Work on the property of an existing
elementary or secondary school during school hours or during school-related or school sponsored activities
who has been convicted of a sexually violent offense.

15.2  The Contractor certification shall also cover its employees, its Subcontractors and employees thereof, assigned
to the Work after Contract award. The Contractor upon demand from APS, shall provide all information which
allowed for the Contractor’s certification and which supports that the certification remains current.

15.3  The Contractor shall submit to the Owner a completed Contractor Certification Regarding Criminal
Convictions on the form provided by the Owner as a mandatory attachment to its Bid.

ADDITIONS/DELETIONS:

APS reserves the right to add similar items/services or delete items/services specified in any resultant Contract as
requirements change during the period of the Contract. APS and the Contractor will mutually agree to prices for
items/services to be added to the Contract. In the absence of agreement, APS shall set the price based on the most
comparable previously established unit price. Invoices and payments shall be made based on the price established by
APS, with all rights reserved to Contractor to pursue any claim disputing the price. Change orders will be issued for all
additions or deletions.

NEWS RELEASES BY VENDORS:

As a matter of policy, APS does not endorse the products or services of a Contractor. Contractor will not make news
releases concerning any resultant Contract from this solicitation without the prior written approval of APS, which
approval APS is under no obligation to grant. No news release shall be issued by Contractor regarding any Contract
without the prior approval by the Purchasing Agent of the content and format.

BIDDER INTERESTED IN MORE THAN ONE BID:
If more than one Bid is offered by or on behalf of one party, either directly or by any affiliate or representative, all such
Bids shall be rejected. A party who has quoted prices on work, materials, or supplies to a Bidder is not thereby
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19.

20.

disqualified from quoting prices to other Bidders or firms submitting a Bid directly for the work, materials or supplies.

OFFICIALS NOT TO BENEFIT:

191

19.2

19.3

By signing the Bid, the Bidder certifies, that to the best of his or her knowledge no APS official or employee
having official responsibility for the procurement transaction, or member of his or her immediate family, has
received or will receive any financial benefit of more than nominal or minimal value relating to the award of
this Contract. If such a benefit has been received or will be received, this fact shall be disclosed with the Bid
or as soon thereafter as it appears that such a benefit will be received. If such a benefit is discovered at any
time after award of the Contract, it shall be disclosed immediately to APS. Failure to disclose the information
prescribed above may result in suspension or debarment, or rescission of the Contract made, or could affect
payment pursuant to the terms of the Contract.

Whenever there is reason to believe that a financial benefit of the sort described in paragraph 20,1 has been or
will be received in connection with a Bid or Contract, and that the Contractor has failed to disclose such
benefit or has inadequately disclosed it, the Purchasing Agent, as a prerequisite to payment pursuant to the
Contract, or at any other time, may require the Contractor to furnish, under oath, answers to any interrogatories
related to such possible benefit.

In the event the Bidder has knowledge of benefits as outlined above, this information should be submitted with
the Bid. If the above does not apply at time of award of Contract and becomes known after inception of a
Contract, the Bidder shall address the disclosure of such facts to the Purchasing Agent, 1426 N. Quincy Street,
Arlington VA 22207. Relevant Invitation to Bid Number (see page 1) should be referenced in the disclosure.

EXPENSES INCURRED IN PREPARING BID:
APS shall have no liability for any expense incurred by any Bidder in the preparation and presentation of a Bid. All
expenses related to a Bid are the sole responsibility of the Bidder.

END OF INSTRUCTIONS TO BIDDERS
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SCOPE OF WORK

Arlington Public Schools
Purchasing Office

Invitation No. 17FY18

Issue Date: August 29, 2017

Bid Closing Date/Time: September 18, 2017 PRIOR TO 1:00 P.M. Local Prevailing Time

Bid Opening Date/Time: Promptly Following Bid Closing

TITLE: TERM CONTRACT FOR THE PROVISION OF FULL AND COMPLETE
PREVENTIVE MAINTENANCE AND REPAIR SERVICES OF ELEVATORS,
WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS

1.0 SPECIFICATIONS:

11

1.2

1.3

14

The Contractor shall provide FULL AND COMPLETE PREVENTIVE MAINTENANCE AND REPAIR
SERVICES OF ELEVATORS, WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS
for the locations listed on the Pricing Schedule. Contractor shall supply services to maintain all of the
equipment in safe, reliable and efficient operating condition. The Contractor supplied services shall include
furnishing necessary managerial, administration, and labor personnel. It shall also include furnishing all
necessary transportation, equipment, tools, repair parts, supplies and materials required to perform inspection,
maintenance, repair, and component replacement as required to maintain the elevators, wheelchair lifts, stair
climbers or dumbwaiters in accordance with the manufacturer’s specifications.

All services provided under this Contract shall be performed in strict accordance with ASME A17.1, ASME
A18.1, the current Virginia Uniform Statewide Building Code, all applicable codes and industry standards, and
Arlington County requirements, whichever is more stringent.

The Contractor shall assume full responsibility for the condition of all parts of the elevators, wheelchair lifts,
stair climbers, and dumbwaiter equipment without items being pro-rated and without making allowance for
accumulated wear in hoisting ropes, governor ropes, machine bearing, rollers, motor winds, rectifiers and all
wearing parts, etc.

PERFORMANCE OF THE CONTRACTOR
1.4.1 The performance of the Contractor is subject to the review and approval of the APS Project Officer,
who for this project, shall be the Assistant Director of Maintenance (703) 226-6621.

1.4.2 The Contractor shall respond on-site within three (3) hours after notification for an “Emergency
Service Call” and respond on-site within one (1) business day after notification for a “Non-
Emergency Service Call”.

1.4.3  The Contractor shall provide an emergency phone number assigned to an emergency callback service

to APS for service required after regular business hours. This number shall be monitored and
responded to by the Contractor, twenty-four (24) hours a day, seven (7) days a week.

15



2.0

3.0

15

1.6

1.7

1.8

MATERIALS

1.5.1 All materials furnished under this Contract shall be new and original manufacturer’s recommended or
authorized replacement parts. Use of manufacturer’s rebuilt parts and/or components shall be
authorized by the APS Project Officer and shall carry the same warranty as new parts or components.
Use of used parts is strictly prohibited unless specifically authorized by the APS Project Officer.
Removed materials and equipment shall remain the property of APS unless otherwise indicated by the
APS Project Officer.

1.5.2  All material provided to APS shall be fully guaranteed by the Contractor against factory defects. The
Contractor at no expense to APS will correct any defects, which may occur as the result of either faulty
material or workmanship by the manufacturer within the period of the manufacturer’s standard
warranty, which the Contractor shall make available on demand. All work is guaranteed by the
Contractor against defects resulting from the use of inferior or faulty materials or workmanship for one
year from the date of final acceptance of the work by APS in addition to and irrespective of any
manufacturer's or supplier's warranty. No date other than the date of final acceptance may be
established to govern the effective date of the Guaranty, unless that date is agreed upon by APS and
the Contractor in a signed writing.

The Contractor shall maintain an adequate supply of manpower and equipment to complete the project in a safe
and timely manner.

The Contractor shall not act on requests or take direction from anyone except the designated APS Project
Officer or his designee.

No Sub-Contractors will be used without the express written permission of the APS Project Officer.

REFERENCES — BIDDERS MINIMUM QUALIFICATIONS:

2.1

2.2

2.3

Bidders must have a minimum of ten (10) years continuous experience, prior to the date of submission of their
bid, in the management and operation of a business engaged in providing FULL AND COMPLETE
PREVENTIVE MAINTENANCE AND REPAIR SERVICES OF ELEVATORS, WHEELCHAIR LIFTS,
STAIR CLIMBERS, AND DUMBWAITERS, and actually engaged in providing these services to commercial
or industrial accounts under Contract.

Bidders must provide with their bid a list of three (3) commercial or industrial references for work of a similar
nature (multi-sited facilities and various ages of buildings) performed under a term contract and which clearly
demonstrate the firm's ability to successfully perform under any resulting Contract. References must be within
the last three (3) years. Please verify the names, addresses, phone numbers and email addresses prior to
submitting them as references.

Bidders must have a current Commonwealth of Virginia Contractors License, Class A. A copy of your license
must accompany your bid.

PERSONNEL.:

3.1

3.2

3.3

The Contractor’s personnel shall be equipped with all tools required to perform the job.

The Contractor shall have a minimum of two (2) Tradesmen available to perform work under any resulting
Contract. The Tradesmen must have Elevator/Escalator Contracting (EEC) Specialty Service
certification from the Commonwealth of Virginia Department of Professional and Occupational Regulation
(DPOR) and have a minimum of two (2) years’ experience in the maintenance of equipment of similar type and
complexity to those covered under this Contract. Copies of DPOR certifications shall be included with the bid.

Apprentice Helpers used by the Contractor to perform under this Contract shall have a minimum of two (2)
years’ experience in the maintenance of equipment of similar type and complexity to those covered under this
Contract. The duties of the Apprentice Helper shall include, but not be limited to, the inspection, servicing and
repair of equip of similar type and complexity to those covered under this Contract. The Apprentice helper
will routinely assist the Tradesman in performing such tasks but may work independently while performing
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3.4

35

3.6

3.7

sub-journeyman level work.

If any person employed on the work by the Contractor shall appear to the APS Project Officer to be
incompetent or to act in a disorderly or improper manner, such person shall be removed immediately on the
request of the APS Project Officer, and shall not again be re-employed (on subject project) except on written
consent of the APS Project Officer.

3.4.1 Alcoholic beverages and illegal drugs are prohibited on the job site. Possession of any of these items
on the job site by a Contractor’s employee will result in immediate removal of the individual from the
site.

3.4.2  The use of tobacco is prohibited on APS property by anyone at any time.

APS reserves the right to reject any of Contractor's service personnel who, in APS' judgment, are not
adequately qualified to perform the work.

A Contractor’s vehicle parked at an APS site other than in a parking space or at on-street parking will be
clearly labeled with the Contractor’s name.

When entering any APS building, the Contractors’ employees shall have picture identification. Identification
shall include employees photograph and name. The Contractor’s employees are required to check-in at each
location with the Main Office or the Building Manager when reporting to the work site. Prior to leaving a site,
the Contractor’s employees will also be required to check-out with the Main Office and/or the APS Project
Officer.

4.0 TECHNICAL SPECIFICATIONS:

4.1

4.2

4.3

4.4

4.5

The successful Contractor shall provide FULL AND COMPLETE PREVENTIVE MAINTENANCE AND
REPAIR SERVICES OF ELEVATORS, WHEELCHAIR LIFTS, STAIR CLIMBERS AND
DUMBWAITERS for the schools and administrative facilities listed in the Pricing Schedule. Contractor shall
supply services to maintain all the equipment in safe, reliable and efficient operating condition. The Contractor
supplied services shall include furnishing necessary managerial, administration, and direct labor personnel. It
shall also include furnishing all necessary transportation, equipment, tools, repair parts, supplies and materials
required to perform inspection, maintenance, repair, and component replacement as required to maintain the
elevators, wheelchair lifts, and dumbwaiters in accordance with the manufacturer’s specifications. The
Contractor shall schedule all routine maintenance and repair work during regular APS working hours which are
defined as 7:00 a.m. to 4:00 p.m. Monday through Friday, excluding APS observed holidays. The Contractor
shall provide an Annual Schedule of Preventive Maintenance and Inspections to the APS Project Officer of all
equipment listed in Attachment C on Pages 58 through 61. This schedule shall be reviewed quarterly by APS
and the Contractor to insure compliance.

Full and complete preventive maintenance and repair means that the Contractor shall assume full responsibility
for the condition of all parts of the elevator, wheelchair lift, stair climber and dumbwaiter equipment without
items being pro-rated, and without making allowance for accumulated wear in hydraulic components, hoisting
ropes or wires, machine bearings, rollers, motor winds, rectifiers and all wearing parts, etc. The Contractor
shall perform the preventive maintenance procedures specified and necessary repairs to keep all elevators,
wheelchair lifts, or dumbwaiters in safe, operating condition.

The Contractor shall be qualified to work on all equipment listed in this specification and must be able to
obtain the parts necessary to perform maintenance and repairs on the equipment.

Examinations and adjustments included in this Contract will be made according to the established procedures
prescribed in the manufacturer’s service manuals for this equipment.

The Contractor shall acquire and maintain, at no additional cost to APS, all service and technical manuals,
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4.6

4.7

4.8

4.9

4.10

411

412

4.13

4.14

4.15

tools, and test equipment necessary to perform the required maintenance on all equipment listed on the Pricing
Schedule unless prohibited by the original manufacturer from making that purchase.

Lubricants and greases furnished under this Contract shall meet the specific requirements of the equipment and
shall be applied using the manufacturer’s recommended procedures.

Replacement parts furnished for routine maintenance or repair will be specifically designed or selected for use
on the specific equipment. All replacement parts shall be new or refurbished meeting or exceeding
manufacturer’s standards.

Materials to be used shall be parts of the same material and chemical composition meeting or exceeding
manufacturer standards of the company that furnished the elevator, wheelchair lift, stair climber, or
dumbwaiter. The Contractor shall have available at all times, a sufficient supply of emergency parts to be used
when needed for immediate replacement of any part of the equipment.

The Contractor shall be required to keep the machine rooms, top of cars, pits, and all ledges, brackets and rails
in the hatchway free from accumulation of rubbish, oily lint and gummy oil.

APS will request estimates for doing certain work outside the definition of full and complete preventive
maintenance and repair in order to ascertain budgetary requirements. Estimates, when requested, shall be
entered on the Job Authorization Form (JAF) in Attachment B and returned no later than three (3) working
days, unless a different time of return is mutually agreed to between APS and the Contractor. These estimates
shall be furnished by the Contractor at no additional charge to APS. Pricing for this work shall be in
accordance with the rates provided in Part E on page 52 of the Pricing Sheet.

For all elevators, wheelchair lifts, stair climbers, and dumbwaiters located at various APS school and
administrative facilities, the Contractor shall provide qualified and skilled Journeyman Elevator Mechanics and
Apprentice Helpers to provide scheduled and preventive maintenance and repair service for the equipment
being serviced under this Contract in accordance with the manufacturer’s specifications.

Mechanics are required to call the designated APS Representative each time they are coming out to an APS
facility to either perform a Preventive Maintenance, Inspection or Service Call.

Mechanics and Helpers are required to check-in at each location with the Building Administrator or the
Building Engineer when reporting to the work site. Prior to leaving a site, the Mechanic and/or Helper will
also be required to check-out and notify the Building Administrator and/or the Building Engineer with both a
verbal and written report indicating repairs made and the status of all equipment that has been serviced and/or
repaired that day. If neither representative is available, the mechanic must notify the APS Project Officer. Any
elevator put ‘Out-0f-Service’ will be immediately reported to the Building Administrator and APS Project
Officer.

Contractor shall post a service history log at every APS location identified in the Pricing Schedule. The log
shall be used to document the date of service, mechanic’s name and reason for service, i.e. PM, service call,
annual County inspection etc. For elevators and dumbwaiters, the log shall be posted in the machine room.
For wheelchair lifts and stair climbers, APS shall provide a holder on a wall near the unit for the Contractor to
post the log.

ELEVATOR PREVENTIVE MAINTENANCE INSPECTIONS:

There will be eight (8) Regular Preventive Maintenance Inspections, two (2) Special Preventive Maintenance
Inspections, one (1) Mid-Year Inspection and one (1) Annual Inspection done each year. During an Inspection,
the Contractor shall clean, adjust, and lubricate the equipment as specified below. The Contractor shall
determine the nature and extent of any problems and perform all repairs required to restore the equipment to
satisfactory service and, if conditions warrant, furnish and install new replacement parts. Service shall consist
of, but not be limited to, regular systematic examinations, cleaning, adjustments, resetting of electrical systems,
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and repair/replacement of all parts, including fluid replacement or replenishment, car lights, pit lights,
telephones, telephone lines from the cab to the machine room, all key switches and micro-processing
devices/controllers, as conditions require, before the factor of safety has been dangerously reduced or the
efficiency of the unit becomes impaired on any part of the elevator, wheelchair lift, or dumbwaiter.

4.15.1 ELEVATOR PREVENTIVE MAINTENANCE INSPECTIONS PROCEDURES
The Contractor’s staff assigned to the Contract shall perform the work described under the following

paragraphs.

41511

415.1.2

4.15.1.3

4.151.4

41515

In performing maintenance, the Contractor shall use all reasonable care to keep the
elevators in proper, safe, and efficient operating condition, twenty-four (24) hours per
day, seven days per week, including holidays. The Contractor shall furnish all labor,
materials, supplies, parts, equipment, temporary barricades, warning signs, and do all
things necessary or proper for or incidental to such maintenance. All maintenance
hereunder shall be deemed to include such removal and replacement of equipment
and materials as may be necessary or desirable to afford access to the equipment for
maintenance. All maintenance shall be, at the minimum, in accordance with the
manufacturers’ recommendations, ASME A 17.1, and in accordance with the
provisions of law, as well as all governmental rules, regulations and orders which
would be applicable.

The Contractor shall maintain each elevator in proper adjustment for smooth, quiet
operation and performance of original design. The Contractor shall regularly and
systematically examine, clean, supply lubricants and properly lubricate all parts of
machinery and equipment requiring lubrication as recommended by the manufacturer
and make any necessary adjustments to each elevator. This examination and
associated work shall be done at least monthly. Manufacturer approved lubricant and
cleaning materials, or the equivalent approved by the APS Project Officer, shall be
furnished by the Contractor. The use of excessive amounts of lubricant is to be
avoided.

The Inspections specified herein are considered the minimum for each elevator and
its associated components. If specific equipment covered by this Contract requires
additional effort for safe reliable operation, as specified by the manufacturer or by
ASME A17.1, the Contractor shall perform the required additional work without
added cost to APS.

At a minimum, the Contractor shall perform maintenance service for each elevator at
the frequencies indicated hereunder and as shown on the PM Schedule listed in
Attachment D, subject to a time schedule submitted to and approved by the APS
Project Officer. The “Schedule of Elevator Maintenance Checks and Services”,
Paragraph 4.15.2 hereafter, indicates the maintenance routines required to be
performed for each type of inspection. Compensation for such maintenance routines
shall be listed in the Pricing Schedule. Any revisions of an agreed upon maintenance
time schedule must have the prior written approval of the APS Project Officer. The
APS Project Officer shall have the right to revise an established maintenance time
schedule by giving the Contractor five (5) working days’ notice and will be at no
additional cost to APS.

Any part or parts of the elevators, which for any reason become unsuitable for use,
shall be repaired or replaced by the Contractor with new components of the same
manufacturer and of current design. Such repair or replacements are included in the
Contractor’s prices for maintenance unless the Contractor can demonstrate that
Paragraph 5.0 of the Scope Of Work, “Extra Work™ is applicable. Such parts shall
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415.1.6

4.151.7

include, but shall not be limited to the following:
4.15.1.5.1 Motors, bearings, controlling apparatus, and thrust bearings.

4.15.15.2 Hatchway rails, guides, guide shoes, traveling equipment, door
equipment, car fan, alarm bell and alarm battery, Signal systems,
electrical and mechanical appliances, and all other parts of the
elevator. Re-lamping of all signals as required.

4.15.15.3 Elevator hatch equipment, including rails, door hangers and tracks,
hatchway switches, car tops and buffers.

415154 Controller, selector and dispatching equipment, all relays, solid state
components, resistors, condensers, wiring, conductors, cables,
conduit, transformers, contacts, leads, dashpots, timing devices,
computer devices, selector drive, and mechanical and electrical
driving equipment, as well as wiring between safety disconnect
switch (including fuses) and the cabinet.

4.15.1.5.5 Governor, governor switches, contacts and governor jaws. Car and
counterweight safety mechanisms.

415.1.5.6 Hoistway door interlocks, hangers, tracks, guides and closers, etc.,
as well as door hardware such as checks, latches, hinges and knobs.

4.15.1.5.7 Automatic power operated door operator, car door hangers, tracks,
clutch mechanism, car door contacts, door protective devices, load
weighing equipment, carframe, door hardware such as door checks,
latches, hinges and knobs, door restrictors, door reopening devices.

415.1.5.8 All conductors, cables, and conduit for power, lighting and control,
on the load side of the disconnect switch, and electrical phase
monitor devices shall be maintained in proper working order by the
Contractor.

4.15.15.9 Any components of the existing elevators, maintained under this
contract, which are repaired, replaced or refinished by the
Contractor or by others, shall be maintained by the Contractor at no
additional cost to APS.

The maintenance shall not include underground hydraulic cylinders and underground
hydraulic piping, but shall include, but not be limited to, plungers, plunger guides,
glands and hydraulic oil, above ground hydraulic piping and cylinders, pistons, rams,
fittings, valves, and tanks.

The hoistway entrances at each landing shall be signed to alert users that equipment
is being serviced, and when conditions warrant, properly barricaded to prevent public
access to the equipment during all work. The Contractor is to provide all needed
barricades and post “OUT OF SERVICE” signage at each landing (No Exceptions)
or as otherwise directed by the Project Manager. The Contractor shall be responsible
for supplying all signage and barricades. The elevator will not be put back in service
until all “OUT OF SERVICE” signage has been removed. No safety or electrical
protective devices shall be rendered inoperative except where necessary during
testing, inspection and maintenance, such devices shall be restored to their proper
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operating condition immediately afterwards.

4.15.1.8 For those elevators equipped with Phase | Emergency Recall Operation and/or Phase
Il Emergency In-Car Operation (Firefighters' Service), testing of these operations
must be performed in accordance with ASME Al17.1 & Al17.3, including at the
required frequencies. A written record of the tests and findings must be recorded on
the PM Inspection Ticket. On the day of the tests, the on-site Mechanic shall notify
the Building Administrator and/or Building Engineer just prior to beginning so that
they can witness them.

4.15.1.8.1 If testing of the Phase | & |1 operations requires the activation of the
building's fire alarm system, they must be scheduled in advance with
the APS Project Officer and Building Administrator. All
Administration Buildings would have to be done before normal
working hours and schools would be done in the afternoon after
dismissal (last bell).

4.15.2 REGULAR PREVENTIVE MAINTENANCE ELEVATOR INSPECTIONS
The Contractor shall perform, at a minimum, the following scheduled maintenance checks and service
routines to each of the elevators and all their individual components, at the indicated frequencies or as
recommended by the equipment manufacturer, or as required by ASME A17.1, or as actual conditions
warrant, (i.e. age of equipment, equipment use, operating environment), whichever is more stringent.

41521 Regular Preventive Maintenance Inspections will be done eight (8) times a year in
accordance with the Schedule of Elevator Maintenance Checks and Services in
Attachment D,

4152.1.1 Ride car and observe operation of elevator throughout its full range
and at all floors it serves to insure conformance with design criteria.
Test controls, safety and performance devices, leveling, re-leveling,
and other devices. If re-leveling occurs, determine cause and
correct it. Maintain proper stopping accuracy. The elevator shall
maintain a stop and hold floor accuracy of + or — one quarter (%)
inch in vertical distance between car sill and the hoistway sill at all
floors.

4.15.2.1.2 Perform general inspection for proper operation of all machinery
including, but not limited to, the tanks, heaters, controllers, gearbox,
pulleys, pumps, piping, brakes, governor, drive valves, selectors,
and floor controllers. Lubricate as required.

4.15.2.1.3 Observe and perform any necessary testing to insure the motor,
pump, oil lines, tank, controls, plunger, packing, brakes, and
governor, are in accordance with design criteria.

415214 Check door operation to insure conformance with design criteria.
Clean, lubricate and adjust performance, brake checks, linkages,
gears, wiring, motor, check keys, set screws, contacts, chains, and
cams.

4.15.2.1.5 Inspect interior of cab. Test telephone or communication system,
normal and emergency lights, fan, emergency call system or alarm,
miscellaneous hardware, control panel, and emergency lights.
Repair as necessary.
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415.2.1.6

4.15.2.1.7

4.15.2.1.8

415.2.1.9

4.15.2.1.10

4152111

4.15.2.1.12

4.15.2.1.13

4.15.2.1.14

4.15.2.1.15

4.15.2.1.16

4.15.2.1.17

Check hoistway doors for quiet, smooth operation in accordance
with design criteria. Clean, lubricate, and adjust tracks, hangers,
eccentrics, linkage, closers, gibes, interlocks, clutch rollers,
bumpers, relating mechanism, etc.

Check car doors for quiet, smooth operation in accordance with
design criteria. Clean, adjust and lubricate tracks, pivots, gibes,
hangers, car grille and stile channels.

Inspect all lighting associated with the elevators, including, but not
limited to pit lights, equipment room lights, shaftway lights, position
indicators, floor indication lights, car and hall station push button
lights, interior and exterior direction lights, arrow lights, signal
lantern lights, underfloor lights, cab, entrance and roof lights.
Replace/re-lamp as needed. Check all alarms, and communications
systems, and maintain in proper working order.

Empty drip pans and discard oil in a proper manner; check reservoir
oil level, replenish oil as needed, and maintain log of hydraulic oil
replacement. The level of oil shall be properly maintained above the
minimum required. Pressure tank shall be kept at least 2/3 full.
Any unexplained oil leak shall immediately be reported to the APS
Project Officer.

Inspect, repair and lubricate machinery, contacts, linkage and
gearing.

If rails are lubricated, check condition and lubrication. Service
lubricators.  Lubricate as needed. Insure proper means are
maintained to collect excess lubrication.

Test manual and emergency control to insure operation is in
accordance with design criteria. Repair as needed.

Check packing glands of valves and cylinder and tighten to prevent
loss of fluid, and if necessary, replace. The amount of leakage shall
not exceed 1 gallon over a period of 30 days. Log all fluid
replacement.

Worn or damaged equipment shall be replaced. A part shall be
replaced when its condition could present a safety hazard,
malfunction or shut down prior to the next monthly visit.

All safety and electrical protective devices shall perform both
electrically and mechanically at least in accordance with the
manufacturer’s design criteria and the applicable ASME Al7.1.

Remove litter, dust, oil, and other extraneous materials from
machine room, machinery area hoistway, and other areas of the
elevator not accessible by the general public.

Inspect hoistway and pit. Clean trash from pit and properly discard
debris. Examine plunger seals and correct excess leakage. Excess
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4.15.2.2

4.15.2.3

41524

leakage is defined as more than 1 gallon of oil accumulated from
one visit to the next. Clean equipment as required and lubricate per
manufacturer’s recommendations.

Special Preventive Maintenance Inspections will be done two (2) times a year in
accordance with Schedule of Elevator Maintenance Checks and Services in
Attachment D, or as recommended by the equipment manufacturer, in addition to the
scheduled Regular Preventive Maintenance Inspection listed above, perform the
following:

415221 Inspect car safety mechanism for proper operation, clean and keep
free of rust and dirt and lubricate as necessary.

4.15.2.2.2 Check buffers for free movement and clean as required.

A Mid-Year Preventive Maintenance Inspection will be done once (1) a year in
accordance with the Schedule of Elevator Maintenance Checks and Services in
Attachment D, or as recommended by the equipment manufacturer, in addition to the
scheduled Regular Preventive Maintenance Inspections and Special Preventive
Maintenance Inspections service listed above, perform the following:

4.152.3.1 Check controllers and selectors for operation in accordance with
design criteria. Clean with vacuum then blower, check alignment of
switches, relays, timers, contacts, hinge pins, and other controller
components, adjust and lubricate. Check all resistance tubes, grids,
and associated wiring for heat damage. Damaged items shall be
replaced as well as changes made to prevent reoccurrence. Check
oil in overload relays settings and operation of overloads. Clean and
inspect fuses and holders and all controller connections to insure
proper conduction.

4.15.2.3.2 In hoistway, examine guide rails, cams and fastenings. Inspect and
test limit and terminal switches for proper operation. Check and
adjust car shoes, gibes or roller guides for proper contact with guide
rails. Adjust or replace as needed.

4,15.2.3.3 Clean all overhead beams, sills, bottom of platform, car tops and
hoistway walls.

4.15.2.34 Check car run-by and clearances. Adjust to meet all ASME A17.1
Code requirements.

An Annual Preventive Maintenance Inspection will be done once (1) a year in
accordance with the Schedule of Elevator Maintenance Checks and Services in
Attachment D, or as recommended by the equipment manufacturer in addition to the
scheduled Regular Preventive Maintenance Inspections, Special Preventive
Maintenance Inspections and Mid-Year Inspection services listed above, perform the
following:

415.2.4.1 Thoroughly clean car guide rails using a nonflammable or high flash
point solvent to remove lint, dust and excess lubricant in accordance
with ASME A17.l.

4.15.2.4.2 Thoroughly clean the mechanism, pit, top and bottom of car,
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4.16

hoistway, machine room, and all other elevator components and
areas.

415243 Flexible hoses and fittings shall be replaced during the first annual
preventive maintenance in accordance with ASME A17.1.

4.15.2.4.4 Pressure tanks and piston rods shall be cleaned every 3 years in
accordance with ASME A17.1. APS does not know when this was
performed last and will require this service to be done with the
Annual Inspection during the first year of the Contract.

4.15.2.45 Perform Annual Weight Test.

WHEELCHAIR LIFTS SERVICE PROCEDURES
The Contractor’s staff assigned to the Contract shall perform the work described under the following
paragraphs.

4.16.1

4.16.2

4.16.3

4.16.4

4.16.5

In performing maintenance, the Contractor shall use all reasonable care to keep the wheelchair lifts in
proper, safe, and efficient operating condition. The Contractor shall furnish all labor, materials,
supplies, parts, equipment, temporary barricades, warning signs, and do all things necessary or proper
for or incidental to such maintenance. All maintenance hereunder shall be deemed to include such
removal and replacement of equipment and materials as may be necessary or desirable to afford access
to the equipment for maintenance. All maintenance shall be, at the minimum, in accordance with the
manufacturers’ recommendations, ASME Al7.1, ASME A18.1, and in accordance with the provisions
of law, as well as all governmental rules, regulations and orders which would be applicable.

The Contractor shall maintain each wheelchair lift in proper adjustment for smooth, quiet operation
and maintaining performance of original design. The Contractor shall regularly and systematically
examine, clean, supply lubricants and properly lubricate all parts of machinery and equipment
requiring lubrication as recommended by the manufacturer and make any necessary adjustments to
each wheelchair lift. Manufacturer’s approved lubricant and cleaning materials or the equivalent
approved by the APS Project Officer shall be furnished by the Contractor. The use of excessive
amounts of lubricant is to be avoided.

The preventive maintenance specified herein is considered the minimum for each wheelchair lift and
its associated components. If specific equipment covered by this Contract requires additional effort
for safe and reliable operation, as specified by the manufacturer or by ASME A17.1 or ASME A18.1,
the Contractor shall perform the required additional work without added cost to APS.

At a minimum, the Contractor shall perform maintenance service for each wheelchair lift at the
frequencies indicated in the Schedule of Wheelchair Lift Maintenance Checks and Services in
Attachment D, or as recommended by the equipment manufacturer. Paragraph 4.16.6 hereafter,
indicates the maintenance routines required to be performed mid-year and annually. Compensation for
such maintenance routines shall be included in the Contractor’s monthly prices for maintenance. Any
revisions of an agreed upon maintenance time schedule must have the prior written approval of the
APS Project Officer. The APS Project Officer shall have the right to revise an established
maintenance time schedule by giving the Contractor five (5) working days’ notice and will be at no
additional cost to APS.

Any part or parts of the wheelchair lifts, which for any reason become unsuitable for use, shall be
repaired or replaced by the Contractor with new components of the same manufacturer and of current
design. Such repair or replacements are included in the Contractor’s monthly prices for maintenance
unless the Contractor can demonstrate that Paragraph 5.0 of the Scope Of Work, “Extra Work™ is
applicable.
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4.16.6 PREVENTIVE MAINTENANCE INSPECTIONS OF WHEELCHAIR LIFTS
The Contractor shall perform, at a minimum, the following scheduled maintenance checks and service
routines to each of the wheelchair lifts and all their individual components, at the indicated
frequencies or as recommended by the equipment manufacturer, or as required by ASME Al17.1 &
ASME A18.1, or as actual conditions warrant, (i.e. age of equipment, equipment use, operating
environment), whichever is more stringent.

4.16.6.1 A Mid-Year Preventative Maintenance Inspection will be done once (1) a year in
accordance with the Schedule of Wheelchair Lift Maintenance Checks and Services
in Attachment D, or as recommended by the equipment manufacturer, shall include

the following:
4.16.6.1.1 Ride lift and check for unusual noise or operation.
4.16.6.1.2 Inspect all equipment and clean when necessary.

4.16.6.1.3 Tighten all cab fastening bolts.

4.16.6.1.4 Inspect travel and lifting cable for wear. Replace if any cuts or
damage are evident.

4.16.6.1.5 Check for hose/pipe leaks. Replace or tighten fitting to correct any
hydraulic leaks encountered.

4.16.6.1.6 Check the fluid level of the pump reservoir and fill as necessary.

4.16.6.1.7 Tighten any hose connections or bleeder valves found to be loose.
Check the hydraulic cylinder for leakage. If necessary, the packing
seals may have to be replaced.

4.16.6.1.8 Drive Cabinet (if equipped):

4.16.6.1.8.1  Check bolts securing drive cabinet and base.
Tighten accordingly.

4,16.6.1.8.2 Check belt tension, lift nut assembly, cam rollers,
wear pads for excessive wear, traveling cable and
reel, and acme screw (verify alignment).

4.16.6.1.8.3 Inspect motor and shaft pulleys.

4.154.1.84 Check autolube activation date (if equipped) and
replace when empty.

4.15.4.1.85 Inspect and lubricate bearings, upper and lower.
4.16.6.1.9 Platform:

4.16.6.1.9.1  Check fastening of cable harnesses on platform
side of handrail.

4.16.6.1.9.2 Check main station up/down control and
emergency stop/alarm button for external damage.
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4.16.6.1.9.3

Check alignment of platform and door.

4.16.6.1.10 Doors (if equipped) Check interlock switches for proper operation

such as:

4.16.6.1.10.1

4.16.6.1.10.2

4.16.6.1.10.3

Door Interlock (electric strike, gal, etc.)

Door Electro-Mechanical Lock (National Wheel-
O-Vator style)

Check operation of door spring hinge, delay action
closure (if equipped), and dead latch (if equipped)
and adjust if necessary.

4.16.6.1.11 Safety & Operation: Check operation of under platform safety pan
(if equipped), final/terminal limit switches, emergency stop/alarm (if
equipped) and safety nut switch.

4.16.6.1.12 Lift Features: Where equipped, check operation of key switches at
each call station and platform, call/send controls at each call station
and on platform, ramp hinge, remote bell system, battery back-up
alarm and 24VDC battery operated system/battery charger.

4,16.6.1.13 Lubrication:

4.16.6.1.13.1 Clean the acme screw with a degreaser and
lubricate the entire length of the screw with all-
purpose grease every six (6) months or more often
depending upon use and climatic conditions.

4.16.6.1.13.2  Lubricate the acme screw top and bottom support
bearing every six (6) months with all-purpose
grease.

4.16.6.1.13.3  Lubricate door hinges.

4.16.6.1.13.4  Check manufacturer’s requirements to determine if
motor requires lubrication.

4.16.6.1.13.5 If equipped with entry/exit ramp, oil hinge.

4.16.6.1.13.6  Lubricate rails with low temperature lithium
grease.

4.16.6.1.13.7  Lubricate sheave guide with medium-weight oil.

4.16.6.1.13.8  For units where the lift nuts are equipped with an
automatic lube canister, inspect canister every six
(6) months and replace approximately every two
(2) years.

4.16.6.2 An Annual Preventative Maintenance Inspection will be done once (1) a year in

accordance with the Schedule of Wheelchair Lift Maintenance Checks and Services
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in Attachment D, or as recommended by the equipment manufacturer, in addition to
the Mid-Year maintenance checks and services listed above, perform the following:

4.16.6.2.1

4.16.6.2.2

4.16.6.2.3

4.16.6.2.4

4.16.6.2.5

4.16.6.2.6

4.16.6.2.7

4.16.6.2.8

4.16.6.2.9

Underside Panel Sensors: Verify that depressing the under panel
with upwards pressure will stop the lift’s downward movement
function. This shall be verified with lift movement being initiated at
all control stations. Perform this test several times applying
pressure to different areas of the under panel each time.

Top Housing Cover Sensor: Verify that all controls from all stations
are inoperable when the top housing cover is removed.

Final Limit Switch: Depress top final limit switch to verify the lift is
inoperable in all directions from all control stations.

Ramp Switch (if equipped): Verify that if the ramp is manually
prevented from folding up when leaving the bottom landing, the lift
will stop running from all controls in both directions after 6 inches
of movement.

Door/Gate Interlock: Verify the following:

416.6.2.5.1 Door Switch - that when the door is left open, the
lift will not run in any direction from any station.
Check all controls from all stations.

4.16.6.2.5.2 Latch Switch - that the lift will stop running after
two (2) inches of movement if the latch is
manually held up in the unlocked position.

4.16.6.2.5.3 Door/Gate - that the door and/or gate remains
latched after two (2) inches of movement away
from the landing. If not, adjust the handle
accordingly.

Platform Key Switch: Verify that when the key is in the “Off”
position, the paddle control on the platform station is inoperable.

Emergency Stop: Depress the emergency stop button to verify that
the alarm sounds. If the unit is also equipped with an emergency
stop, make sure the alarm continues to sound when the stop button
is depressed.

Call/Send Controls (if equipped): Verify that when key switch is in
the “OFF” position, all controls are inoperable. Also, verify that all
controls are inoperable when the platform and/or landing
doors/gates are in the open position.

Mast: Check and tighten all bolts securing mast rails, motor, top and
bottom bearing, check mast tie back bracket fasteners, check that
carriage load wheels are secure, remove excess grease from the mast
area, record motor running amperages for load and no load (report
readings).
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417

4.16.6.2.10 Screw Drive: Check lubricator grease capacity remaining, check
drive nut for excessive play, replace as required and torque drive nut
assembly to specified value, check safety nut and switch, check
drive belt tension, check motor belt tension, adjust as necessary.

4.16.6.2.11 Safety Devices: Check interlocks for smooth operation, check
operation of service bypass key, check action of final limit switch,
check emergency alarm system and test the broken/slack cable
safety device.

4.16.6.2.12 Platform: Check that platform does not rock excessively, shim as
necessary, check for evidence of rubbing in shaftway, align as
necessary.

4.16.6.2.13 General: Check sheave bearings.

4.16.6.2.14 Perform Annual Weight Test.

DUMBWAITER (PARTS LIFT) SERVICE PROCEDURES
The Contractor’s staff assigned to the Contract shall perform the work described under the following
paragraphs.

417.1

4.17.2

4.17.3

4174

In performing maintenance, the Contractor shall use all reasonable care to keep the dumbwaiters in
proper, safe, and efficient operating condition. The Contractor shall furnish all labor, materials,
supplies, parts, equipment, temporary barricades, warning signs, and do all things necessary or proper
for or incidental to such maintenance. All maintenance hereunder shall be deemed to include such
removal and replacement of equipment and materials as may be necessary or desirable to afford access
to the equipment for maintenance. All maintenance shall be, at the minimum, in accordance with the
manufacturer’s recommendations, ASME Al7.1, and in accordance with the provisions of law, as well
as all governmental rules, regulations and orders which would be applicable.

The Contractor shall maintain each dumbwaiter in proper adjustment for smooth, quiet operation and
maintaining performance of original design. The Contractor shall regularly and systematically
examine, clean, supply lubricants and properly lubricate all parts of machinery and equipment
requiring lubrication as recommended by the manufacturer and make any necessary adjustments to the
dumbwaiter. This examination and associated work shall be done at least monthly. Manufacturer’s
approved lubricant and cleaning materials or the equivalent approved by the APS Project Officer shall
be furnished by the Contractor. The use of excessive amounts of lubricant is to be avoided.

The preventive maintenance specified herein is considered the minimum for the dumbwaiter and
associated components. If specific equipment covered by this Contract requires additional effort for
safe reliable operation, as specified by the manufacturer or by ASME A17.1, the Contractor shall
perform the required additional work without added cost to the APS.

At a minimum, the Contractor shall perform maintenance service for the dumbwaiter at the
frequencies indicated hereunder and as shown on the Schedule of Dumbwaiter Maintenance Checks
and Services in Attachment D, subject to a time schedule submitted to and approved by the APS
Project Officer. The “Schedule of Dumbwaiter Maintenance Checks and Services”, Paragraph 4.15.6
hereafter, indicates the maintenance routines required to be performed monthly, mid-year and
annually. Compensation for such maintenance routines shall be included in the Contractor’s monthly
prices for maintenance. Any revisions of an agreed upon maintenance time schedule must have the
prior written approval of the APS Project Officer. The APS Project Officer shall have the right to
revise an established maintenance time schedule by giving the Contractor five (5) working days’
notice and will be at no additional cost to APS.

28



4.17.5 Any part or parts of the dumbwaiter, which for any reason become unsuitable for use, shall be repaired
or replaced by the Contractor with new components of the same manufacturer and of current design.
Such repair or replacements are included in the Contractor’s monthly prices for maintenance unless
the Contractor can demonstrate that Paragraph 5.0 of the Scope Of Work, “Extra Work™ is applicable.
Such parts shall include, but shall not be limited to the following:

41751

4.17.5.2

4.17.5.3

41754

41755

4.17.5.6

4.17.5.7

4.17.5.8

41759

4.17.5.10

Motors, bearings, controlling apparatus, and thrust bearings.

Hatchway rails, guides, guide shoes, traveling equipment, door equipment, electrical
and mechanical appliances, and all other parts of the dumbwaiter. Re-lamping of all
signals as required.

Dumbwaiter hatch equipment, including rails, door hangers and tracks, and hatchway
switches.

Controller, selector and dispatching equipment, all relays, solid state components,
resistors, condensers, wiring, conductors, cables, conduit, transformers, contacts,
leads, dashpots, selector drive, and mechanical and electrical driving equipment, as
well as wiring between safety disconnect switch (including fuses) and the cabinet.

Hoistway door interlocks, hangers, tracks, guides and closers, etc., as well as door
hardware such as checks, latches, hinges and knobs.

Tracks, clutch mechanism, door contacts, door protective devices, load weighing
equipment, carframe, door hardware such as door checks, latches, hinges and knobs,
door restrictors, door reopening devices.

All conductors, cables, and conduit for power, lighting and control, on the load side
of the disconnect switch, and electrical phase monitor devices shall be maintained in
proper working order by the Contractor.

The maintenance shall not include underground hydraulic cylinders and underground
hydraulic piping, but shall include, but not be limited to, plungers, plunger guides,
glands and hydraulic oil, above ground hydraulic piping and cylinders, pistons, rams,
fittings, valves, and tanks.

Any components of the existing dumbwaiter, maintained under this Contract that are
repaired, replaced or refinished by the Contractor or by others shall be maintained by
the Contractor at no additional cost to APS.

The hoistway entrances at each landing shall be signed to alert users that equipment
is being serviced, and when conditions warrant, properly barricaded to prevent public
access to the equipment during all work. The Contractor is to provide all needed
barricades and post “OUT OF SERVICE” signage at each landing (No Exceptions)
or as otherwise directed by the APS Project Officer. The Contractor shall be
responsible for supplying all signage and barricades. The dumbwaiter will not be put
back in service until all “OUT OF SERVICE” signage has been removed. No safety
or electrical protective devices shall be rendered inoperative except where necessary
during testing, inspection and maintenance, such devices shall be restored to their
proper operating condition immediately afterwards.

4.17.6 SCHEDULE OF DUMBWAITER PREVENTIVE MAINTENANCE CHECKS AND SERVICES
There will be ten (10) Regular Preventive Maintenance Inspections, one (1) Mid-Year Inspection and
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one (1) Annual Inspection done each year to each of the dumbwaiters and all their individual
components, in accordance with the Schedule of Dumbwaiter Maintenance Checks and Services in
Attachment D or as recommended by the equipment manufacturer, or as required by ASME A17.1, or
as actual conditions warrant, (i.e. age of equipment, equipment use, operating environment),

whichever is more stringent:

417.6.1

Regular Preventive Maintenance Inspections for Dumbwaiters.

417.6.1.1

417.6.1.2

417.6.1.3

417.6.1.4

417.6.1.5

417.6.1.6

417.6.1.7

417.6.1.8

4.17.6.1.9

4.17.6.1.10

417.6.1.11

4.17.6.1.12

Perform general inspection for proper operation of all machinery.
Lubricate as required.

Empty drip pans and discard oil in a proper manner; check reservoir
oil level, replenish oil as needed, and maintain log of hydraulic oil
replacement. The level of oil shall be properly maintained above
the minimum required. Pressure tank shall be kept at least 2/3 full.
Any unexplained oil leak shall immediately be reported to the APS
Project Officer.

Inspect, repair and lubricate chains, machinery, contacts, linkage
and gearing.

Clean and inspect controllers, selectors, relays, fuses, switches,
timers and contacts. Repair as required.

Ride car and observe operation of doors, leveling, reopening
devices, and smoothness. Adjust/repair as needed to maintain design
performance.

If rails are lubricated, check condition and lubrication. Service
lubricators.  Lubricate as needed. Insure proper means are
maintained to collect excess lubrication.

Check operation of all hoistway and car door interlocks. Repair as
required.

Remove litter, dust, oil, and other extraneous materials from
machine room, machinery area hoistway, and other areas of the
dumbwaiter not accessible by the general public.

Examine plunger seals and correct excess leakage. Excess leakage
is defined as more than 1 gallon of oil accumulated from one visit to
the next.

Maintain proper stopping accuracy. The dumbwaiter shall maintain
a stop and hold floor accuracy of + or — one quarter (Y4) inch in
vertical distance between car sill and the hoistway sill at all floors.

Worn or damaged equipment shall be replaced. A part shall be
replaced when its condition could present a safety hazard,
malfunction or shut down prior to the next monthly visit.

All safety and electrical protective devices shall perform both
electrically and mechanically at least in accordance with the
manufacturer’s design criteria and the applicable ASME Al7.1.
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4.17.6.2

4.17.6.3

4.17.6.1.13

417.6.1.14

Check packing glands of valves and cylinder and tighten to prevent
loss of fluid, and if necessary, replace. The amount of leakage shall
not exceed 1 gallon over a period of 30 days. Log all fluid
replacement.

Visually inspect controller, selector, contacts and relays for proper
operation. Check adjustment and repair as required.

A Mid-Year Preventive Maintenance will be done once (1) a year in accordance with
the Schedule of Dumbwaiter Preventive Maintenance Checks and Services in
Attachment D in addition to the Regular Preventive Maintenance Inspections service
listed above, perform the following:

417.6.2.1

417.6.2.2

4.17.6.2.3

Check controllers and selectors for operation in accordance with
design criteria. Clean with a vacuum the blower, check alignment
of switches, relays, timers, contacts, hinge pins, and other controller
components, adjust and lubricate. Check all resistance tubes, grids,
and associated wiring for heat damage. Damaged items shall be
replaced as well as changes made to prevent reoccurrence. Check
oil in overload relays settings and operation of overloads. Clean and
inspect fuses and holders and all controller connections to insure
proper conduction.

In hoistway, examine guide rails, cams and fastenings. Inspect and
test limit and terminal switches for proper operation. Check and
adjust car shoes, gibes or roller guides for proper contact with guide
rails. Adjust or replace as needed.

Check car run-by and clearances. Adjust to meet all ASME A17.1
Code requirements.

An Annual Preventive Maintenance Inspection will be done once (1) a year in
accordance with the Schedule of Dumbwaiter Preventive Maintenance Checks and
Services in Attachment D in addition to the Regular Preventive Maintenance
Inspections and one (1) Mid-Year Inspection services listed above, perform the

following:

417.6.3.1

4.17.6.3.2

4.17.6.3.3

4.17.6.3.4

Thoroughly clean car guide rails using a nonflammable or high flash
point solvent to remove lint, dust and excess lubricant in accordance
with ASME A17.1.

Thoroughly clean the mechanism, pit, top and bottom of car,
hoistway, machine room, and all other dumbwaiter components and
areas.

Flexible hoses and fittings shall be replaced during the first annual
preventive maintenance in accordance with ASME A17.1.

Pressure tanks and piston rods shall be cleaned every 3 years in
accordance with ASME Al7.1. APS will require this service to be
done with the Annual Inspection during the first year of the
Contract.
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4.18

4.17.6.3.5 Perform Annual Weight Test.

INSPECTION AND TEST REQUIREMENTS FOR ELEVATORS, WHEELCHAIR LIFTS, STAIR
CLIMBERS AND DUMBWAITERS

4.18.1 The Contractor will schedule all periodic Arlington County tests required by A17.1 Code, including
but not limited to, the annual hydraulic test and five-year test, with the Arlington County Department
of Community Planning, Housing and Development (DCPHD) Elevator Inspector. Upon receipt of a
copy of the Arlington County Elevator Inspection Report, the Contractor shall correct all deficiencies
identified within the time specified. Each item listed is to be signed and dated to note when the repair
was completed or the violation was corrected. The Contractor shall submit the inspection report back
to the APS Project Officer within the allowable time limit in order to make final submission to the
DCPHD Elevator Inspector for renewal of elevator, wheelchair lift, and dumbwaiter certificates. Most
periodic tests can be performed during regular working hours Monday through Friday.

4.18.2 Inthe event a hazardous or life-threatening condition(s) is found during the inspection, or if an injury
occurs and the elevator is put out of service, the Contractor shall immediately correct the hazardous or
life-threatening condition. The Contractor shall be responsible to obtain a re-inspection through the
DCPHD prior to putting the elevator back into service. All testing will be done at no additional cost to
APS.

5.0 EXTRA WORK:

5.1

5.2

5.3

5.4

The Contractor shall immediately perform all required repairs and replacements regardless of the cause thereof,
except repairs or replacement work which APS considers to be “Extra Work”. Extra Work shall mean
additional charges for work outside the scope of this Contract, such as equipment enhancements, vandalism,
negligence, misuse, accidents or any other causes beyond the Contractor’s control, i.e. fire, weather, acts of war
etc. The Contractor shall be entitled to compensation only for such portion of the cost of any tests, repairs and
replacements as are necessitated directly by equipment enhancements, vandalism, negligence, misuse,
accidents or abuse which are not the fault of the Contractor as affirmatively demonstrated by him to the sole
satisfaction of the APS Project Officer. The cost of Extra Work shall be based on the hourly rates provided in
Part E of the Pricing Schedule. Extra Work shall not be performed without prior notice to and approval of the
APS Project Officer. The Contractor shall submit a written quote to the APS Project Officer within twenty-
four (24) hours of discovering Extra Work using the JAF in Attachment B. Nevertheless, should the APS
Project Officer order the performance of such work without designating it as Extra Work, the Contractor shall
comply, but within twenty-four (24) hours, give written notice, including reports, records, receipts etc., to the
APS Project Officer stating why they deem it to be Extra Work. The failure of the Contractor to inform the
APS Project Officer prior to the performance of Extra Work so deemed by them, or to serve such notice or to
furnish such reports, records and receipts shall be deemed to be a conclusive and binding determination on his
part that the work is not Extra Work, and shall be deemed to be a waiver by the Contractor of all claims for
additional compensation or damages by reason thereof such written notice, reports, records, and receipts being
a condition precedent to such claims.

Replacement of obsolete or old and failing equipment using new and updated components is not considered
Extra Work. The following types of services or items of equipment, if ordered, shall constitute Extra Work: (1)
refinishing or replacement of car enclosures, car door panels, hoistway enclosures, hoistway door panels,
frames and sills, (2) car flooring and floor covering, (3) replacement of main line power switches, breakers and
feeders to the disconnect switch.

The cost of materials provided under Extra Work will be reimbursed at the Contractors actual invoiced cost.

Any JAF greater than $100,000.00 is not covered by this Contract and will be subject to a separate solicitation.
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6.0

7.0

8.0

HOURS OF OPERATION:

Normal work hours for APS are Monday through Friday, excluding holidays, between the hours of 7:00AM and
4:00PM.

CONTRACT AWARD:

7.1

7.2

APS intends to award to a minimum of one (1) Bidder as deemed necessary to fulfill the anticipated
requirements of APS. The award, if made, will be made to the lowest responsible Bidder submitting the lowest
responsive Bid based on the lowest Bid Evaluation Total amount in the Bid Evaluation Formula set forth in the
Bid Form for Parts A, B, Cand E. A second award will be made to the lowest responsible Bidder submitting
the lowest responsive Bid based on the lowest Bid Evaluation Total amount in the Bid Evaluation Formula set
forth in the Bid Form for Parts D and E. If the same Bidder is the lowest responsive Bidder based on the lowest
Bid Evaluation Total amount in the Bid Evaluation Formula set forth in the Bid Form for Parts A, B, C, and E
and also D and E, then there will be only contract awarded.

APS reserves the right to add similar services or delete services specified in the subsequent Contract as
requirements change during the period of the Contract. Prices for services to be added to the Contract will be
mutually agreed to between APS and the Contractor. A Contract amendment will be issued by the APS
Purchasing Office for each addition or deletion of services if approved by the Purchasing Agent.

INVOICING PROCEDURE:

8.1

8.2

8.3

The Contractor shall submit a summary invoice after completion of each job. The invoice must be
accompanied by one copy of each signed JAF if it was for Extra Work.

Invoices will be delivered to the following address:
Arlington Public Schools

Facilities and Operations

2770 South Taylor Street

Arlington VA. 22206

The invoice shall contain the applicable Purchase Order number, and the name of the school receiving the
service.
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SPECIAL PROVISIONS

Arlington Public Schools
Purchasing Office

Invitation No. 17FY18

Issue Date: August 29, 2017

Bid Closing Date/Time: September 18, 2017 PRIOR TO 1:00 P.M. Local Prevailing Time

Bid Opening Date/Time: Promptly Following Bid Closing

TITLE: TERM CONTRACT FOR THE PROVISION OF FULL AND COMPLETE
PREVENTIVE MAINTENANCE AND REPAIR SERVICES OF ELEVATORS,
WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS

1. SITE INSPECTION:

11

1.2

13

14

15

The Contractor is expected to become familiar with and take into consideration site conditions which may
affect the work, and to check all dimensions at the site.

The Contractor must acquaint himself thoroughly as to the character and nature of the work to be done. The
Contractor furthermore must make a careful examination of the site of the work and inform himself fully as to
the difficulties to be encountered in performance of the work, the facilities for delivering, storing and placing
materials and equipment and other conditions relating to construction and labor.

For Extra Work, the Contractor shall examine the premises and the site and compare them with the drawings
and specifications. He shall familiarize himself with the existing conditions such as obstructive area levels and
any problems related to erecting the required systems.

No plea of ignorance of conditions that exist or may hereafter exist on the site of the work, or difficulties that
may be encountered in the investigations and examinations, will be accepted as an excuse for any failure or
omission on the part of the Contractor to fulfill in every detail all the requirements of the contract documents
and to complete the work for the consideration set forth therein, or as a basis for any claim whatsoever.

Insofar as possible, the Contractor, in carrying out his work, must employ such methods or means as will not
cause interruption of or interference with the work of any other Contractor, or Arlington Public Schools
personnel at the site.

USE OF PREMISES:

21

2.2

2.3

On or about the premises and adjacent areas, the Contractor shall cause all apparatus storage of materials, and
activities of workmen to be confined to the limits indicated by law, ordinances, permits and the directions of
the Owner's representative, and shall not encumber or permit the premises or adjacent areas to be encumbered
with such materials or apparatus. The work site shall be kept in such orderly fashion as will not duly interfere
with the progress of the work or the work of any other Contractor.

The Contractor shall be responsible for repairing or replacing any work damaged by his operations within
twenty (20) days after notification by the Owner's representative that damage has occurred.

It will be the responsibility of the Contractor to report to the Project Engineer any damages found prior to any
work at the site.
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CLEANING UP:

The Contractor shall at all times keep the premises and adjacent areas free from accumulations of waste material or
rubbish. Atthe completion of the work, he shall cause to be removed from and about the premises and adjacent areas,
all rubbish, tools used for work and surplus materials and shall have the area "Broom Clean" and ready for use. In case
of adispute Arlington Public Schools may remove rubbish or otherwise clean up, and may charge the Contractor either
by deduction from amounts unpaid to the Contractor, or by other means with such cost as the Project Engineer shall
determine to be fair and equitable.

OWNER’S REPRESENTATIVE:
4.1 The Owner's representative for questions following contract award is:

Steven Bernheisel, Assistant Director of Maintenance Services
APS Facilities & Operations Department

2770 South Taylor Street

Arlington, VA 22206

Telephone: (703) 228-6621

4.2 Whenever the term "Engineer", "Project Engineer", “Project Manager” or similar terms are used, in preceding
or subsequent paragraphs of this contract, it shall refer to the Owner's representative for contract coordination.

TASK ORDERS:
For Extra Work, the Contractor shall submit a written proposal of the work to be performed using Attachment B Job
Authorization Form of this ITB.

ADDENDA AND INTERPRETATIONS:
No interpretation of the meaning of the plans, specifications or other contract documents will be made to the Contractor
orally.

EXTENSION OF TIME: NO WAIVER:

7.1 If the Contractor shall be delayed in the completion of his work by reason of unforeseeable causes beyond his
control and without his fault of negligence, including but not restricted to acts of God or the public enemy; acts
of neglect to the Owner, acts or neglect of any other Contractor, fires, floods, epidemics, quarantine
restrictions, strikes, riots, civil commotions, or freight embargoes, the period hereinabove specified for the
completion of his work shall be extended by such time as shall be fixed by the Owner.

7.2 No such extension of time shall be deemed a waiver by the Owner or his right to terminate the contract for
abandonment or delay by the Contractor as herein provided to relieve the Contractor from full responsibility for
performance of his obligations hereunder.

PROTECTION OF WORK AND PROPERTY:

The Contractor shall at all times safely guard the Owner's property from injury or losses in connection with this
Contract. He shall at all times safely guard and protect his own work and that of adjacent property (as provided by law
and the contract documents) from damage. The Contractor shall replace or make good any such damage, loss or injury
unless such be caused directly be errors contained in the contract documents or by the Owner or by his duly authorized
representatives. All passageways, guard fences, lights and other facilities required for protection by local authorities or
local conditions must be provided and maintained.

POWER OF CONTRACTOR TO ACT IN EMERGENCY:

9.1 In case of an emergency which threatens loss or injury of property and/or safety of life, the Contractor will be
allowed to act without previous instructions from the Engineer as he sees fit. He shall notify the Engineer
thereof immediately thereafter.

9.2 Any compensation claimed by the Contractor due to such extra work shall be submitted to the Engineer for
approval.
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10.

11.

12.

13.

14.

9.3 Where the Contractor has not taken action but has notified the Engineer of an emergency threatening injury to
persons or damage to the work, or any adjoining property, upon authorization from the Engineer to prevent
such threatened injury or damage, he shall act as instructed or authorized by the Engineer. The amount of
reimbursement claimed by the Contractor shall be at the rates listed in the Pricing Schedule.

ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE:

The acceptance by the Contractor of the final payment shall be and shall operate as a release to the Owner of all claims
and of all liability to the Contractor for all things done or furnished in connection with this work and for every act and
neglect of the Owner and others relating to or arising out of this work, excepting the Contractor's claims for interest
upon the final payment if this payment be improperly delayed. No payment, however, final or otherwise, shall operate
to release the Contractor or his sureties from any obligations under this contract or the Performance Bond.

PLANS AND SPECIFICATIONS - INTERPRETATIONS:

The Contractor shall keep at the site of the work, one copy of the plans and specifications signed and identified by the
Engineer and shall at all times give the Engineer and other representatives of the Owner access thereto. Anything
shown on the plans and not mentioned in the specifications, or mentioned in the specifications and not shown in the
plans, shall have the same effect as if shown or mentioned respectively in both. In case of any conflict or inconsistency
between the plans and specifications the decision of the Engineer shall govern. Also any discrepancy between the
figures and drawings shall be submitted by the Contractor to the Engineer whose decision thereon shall be conclusive.

SUPERINTENDENCE BY CONTRACTOR:

At the site of the work the Contractor shall employ a construction superintendent or foreman who shall have full
authority to act for the Contractor. It is understood that such representative shall be acceptable to the Engineer and
shall be one who can be continued in that capacity for the particular job involved, unless he ceases to be on the
Contractor's payroll.

REPRESENTATIONS OF CONTRACTOR:
13.1  The Contractor represents and warrants:

13.1.1 that heis financially solvent and that he is experienced in and competent to perform the type of work
or to furnish the plans, materials, supplies or equipment to be so performed or furnished by him; and

13.1.2 that he is familiar with all Federal, State, municipal and department laws, ordinances and regulations,
which may in any way affect the work of those employed therein, including but not limited to any
special acts relating to the work or to the project of which it is a part; and

13.1.3 that such temporary and permanent work required by the Contract Documents as is to be done by him
can be satisfactorily constructed and used for the purpose of which it is intended and that such
construction will not injure any person, or damage any property; and

13.1.4 that he has carefully examined the plans, the specifications and the site of the work and that from his
own investigations, he has satisfied himself as to the nature and location of the work, the character,
quality, quantity of surface and subsurface materials likely to be encountered, and character of
equipment and other facilities needed for the performance of the work, the general and local
conditions and all other materials which may in any way affect the work or its performance.

OWNER'S RIGHT TO STOP WORK OR TERMINATE CONTRACT:
141 It

14.1.1 the Contractor shall be adjudged bankrupt or make an assignment for the benefit of creditors; or

14.1.2 areceiver or liquidator shall be appointed for the Contractor or for any of his property and shall not be
dismissed within twenty (20) days, or after such an appointment, or the proceedings in connection
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15.

16.

17.

therewith shall not be stayed on appeal within the said twenty (20) days: or

14.1.3 the Contractor shall refuse or fail, after Notice of Warning from the Engineer, to supply enough
properly skilled workmen or proper materials; or

14.1.4 the Contractor shall refuse or fail to prosecute the work or any part thereof with such diligence as will
insure its completion within the period herein specified (or any duly authorized extension thereof) or
shall fail to complete the work within said period; or

14.1.5 the Contractor shall fail to make prompt payment to persons supplying labor or materials for the work;
or

14.1.6 the Contractor shall fail or refuse to regard laws, ordinances, or the instructions of the Engineer, or
otherwise be guilty of a substantial violation of any provision of this contract, then and in any such
event, the Owner, without prejudice to any other rights or remedy it may have, may by seven (7) days’
notice to the Contractor, terminate the employment of the Contractor and his right to proceed either as
to the entire work or (at the option of the Owner) to any portion thereof as to which delay shall have
occurred, and may take possession of the work and complete the work by contract or otherwise as the
Owner may deem expedient.

14.16.1 In such case, the Contractor shall not be entitled to receive any further payment until
the work is finished. If the unpaid balance of the compensation to be paid the
Contractor hereunder shall exceed the expense of so completing the work (including
compensation for additional managerial, administrative and inspection services and
any damages for delay) such excess shall be paid to the Contractor. If such expenses
shall exceed such unpaid balance, the Contractor and his sureties shall be liable to the
Owner for such excess. If the right of the Contractor to proceed with the work is
terminated, the Owner may take possession of and use such materials appliances,
supplies, plans and equipment as may be on the site of the work, and necessary
therefore, for completing the work. If the Owner does not so terminate the right of
the Contractor to proceed, the Contractor shall continue the work.

WEATHER CONDITIONS:

In the event of temporary suspension of work or during inclement weather, or whenever the Engineer shall direct, the
Contractor will cause his subcontractors to protect carefully his, and their materials and work against damage or injury
from the weather. If, in the opinion of the Engineer, any work or materials have been damaged or injured by reason of
failure on the part of the Contractor or any of his subcontractors to so protect his work, such work and materials shall be
removed and replaced at the expense of the Contractor.

ALL WORK SUBJECT TO CONTROL OF ENGINEER:

In the performance of the work, the Contractor shall abide by all orders, directions and requirements of the Engineer
and at such times and places, by such methods and in such manner and sequence as he may require. The Engineer shall
determine the amount, quality, acceptability and fitness of all parts of the work, shall interpret the plans, specifications,
Contract Documents, and any extra work orders and shall decide all other questions in connection with the work. The
Contractor shall employ no plans, equipment, materials, methods or men to which the engineer objects and shall
remove no plant, materials, equipment or other facilities from the site of the work without the Engineer's permission.
The Engineer shall confirm in writing, any oral order, direction, requirement or determination.

ENGINEER'S CONTROL NOT LIMITED:

The enumeration herein or elsewhere in the Contract Documents of particular instances in which the opinion, judgment,
discretion or determination of the Engineer shall control or in which the work shall be performed to his satisfaction or
subject to his approval or inspection, shall not imply that only matters similar to those enumerated, shall be so governed
and performed, but without exception, all work shall be so governed and so performed.
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18.

19.

20.

21.

22.

23.

PROVISIONS REQUIRED BY LAW DEEMED INSERTED:

Each and every provision of laws and clauses required by law to be inserted in this contract shall be deemed to be
inserted herein and hereby incorporated by reference and the contract shall be read and enforced as though it were
included herein and if through mistake or otherwise, any such provision is not inserted or not correctly inserted, then
upon the application of either party the contract shall forthwith be physically amended to make such insertion.

CORRESPONDENCE:
All communications between the parties hereto relating to details, progress and coordination of the work shall be
through the Engineer and shall be deemed binding only when in writing.

STORAGE OF MATERIALS:

Materials shall be stored so as to insure the preservation of their quality and fitness for the work. When considered
necessary, they shall be placed on wooden platforms or other hard clean surfaces and not on the ground and shall be
placed under cover when directed. Stored materials shall be located so as to facilitate proper inspection. Equipment
which is delivered crated shall remain crated until ready for installation. Lawns, grass plots or other private property
shall not be used for storage purposes without the written permission of the Owner or lessee.

WORKMANSHIP:

21.1  Only first class work shall be performed and all materials furnished in carrying out this contract shall be of
character and quality required by the specifications. Where no standard is specified for such work or materials,
they shall be the best of their respective kinds. Any unsatisfactory work done or materials furnished at
whatever time they may be discovered shall be immediately removed and satisfactorily replaced by the
Contractor when notified to do so by the Engineer.

21.2  Ifthe Contractor shall neglect or refuse to remove such unsatisfactory work or materials within forty-eight (48)
hours after the receipt of the above mentioned notice, or if he shall not make satisfactory progress in doing so,
the Engineer may cause said work or materials to be removed and satisfactorily replaced by contract or
otherwise and the expense thereof shall be charged to the Contractor. Such expense shall be deducted from
any monies due or to become due the Contractor under the contract. Upon completion of the contract the entire
work shall be delivered to the Owner perfect and complete in satisfactory working condition.

21.3  The Contractor expressly undertakes at his own expense:

21.3.1 to effect all cutting, fitting or patching of his work required to make same conform to the plans and
specifications and except with consent of the Engineer not to cut or otherwise alter the work of any
other contractor, and

21.3.2 to place upon the work or any part thereof only such loads as are consistent with the safety of that
portion of the work.

INCOMPETENT OR DISORDERLY EMPLOYEES:

If any person employed on the work by the Contractor shall appear to the Engineer to be incompetent or to act in a
disorderly or improper manner, such person shall be removed immediately on the requisition of the Engineer, and shall
not again be re-employed except on written consent of the Engineer.

CHANGES AND ALTERATIONS:

The Owner reserves the right through its Engineer to make such alterations in the installation of items of work shown
on the plans, as may be necessitated by conditions found during construction that in the judgment of the Engineer
appear advisable. The Contractor shall not claim forfeiture of contract by reasons of such changes by the Owner's
Engineer. If such changes increase the amount of the work or materials, the Contractor will be paid according to the
quantity of work actually done at the prices established for such work under the contract. If such alterations or changes
diminish the quantity of work to be done, they shall not constitute a claim for damages or for loss of anticipated profits
in the work which may be dispensed with, and the work as constructed shall be paid for in accordance with the contract.
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24.

25.

26.

27.

28.

29.

30.

31.

STANDARD PRODUCTS:

All materials, supplies, and articles furnished shall, wherever it is specified, and otherwise practicable, be the standard
products of recognized, reputable manufacturers. The standard products of manufacturers other than those specified,
will be accepted when it is proved to be the satisfaction of the Engineer, that they are equal in strength, durability,
usefulness and convenience for the purpose intended. Any changes required in the detail and dimensions indicated on
the drawings, for the substitution of standard products other than those provided for, shall be properly made as
approved by the Engineer and at the expense of the Contractor.

REJECTION OF INFERIOR MATERIAL:

It is definitely understood and agreed that an inspection and approval of the materials by the Engineer shall not in any
way subject the Owner to pay for the said materials or any portion thereof, even though incorporated in the work if said
materials shall in fact turn out to be undone or unfit to be used in the work nor shall such inspection be considered as
any waiver of objection to the work on account of the unsoundness of the material used.

EXAMINATION OF DEFECTIVE WORK:

If the Engineer shall so require, the Contractor shall at any time during the continuance of this contract pull down or
undo any part of the work and make such openings therein as may be required and enable the Engineer to make proper
inspection and the Contractor shall make good again the work so pulled down, undone or opened to the said Engineer's
satisfaction. If the work should be found faulty, in any respect the whole of the expenses incurred shall be defrayed by
the Contractor, but if the work should be found not faulty by the Engineer, the expenses thereby incurred shall be
defrayed by the Owner.

NECESSARY DETAILS NOT SPECIFICALLY MENTIONED:

It is understood and agreed that any and all work may be called for in the specifications and not shown on the plans, or
shown on the plans and not called for in the specification, shall be furnished and executed by the Contractor as if
designated in both these ways, and should any work or material be required which is not denoted in the plans and
specifications either directly or indirectly, but which is, nevertheless, necessary for the proper carrying out of the intent
thereof, it is understood and agreed that the same is implied and required and that the Contractor shall furnish such
materials as fully as if they were completely delineated and prescribed.

ERRORS:
The Contractor shall make no claim against the Owner because of the estimate, tests or representations of any kind
affecting the work made by any officer or agent of the Owner may prove to be in any respect erroneous.

COMMENCEMENT AND COMPLETION OF WORK:
29.1  The Contractor shall advise the Owner's representative a minimum of three (3) working days in advance of the
date work is to commence.

29.2  Any work scheduled for weekends will be arranged forty-eight (48) hours in advance.

29.3 ALLWORKSHALL BE FINALLY COMPLETED WITHIN THE TIME FRAME NOTED IN EACH TASK
ORDER

PERMITS AND LICENSES:

The Contractor shall, without additional expense to the Arlington Public Schools, be responsible for obtaining any
necessary licenses and permits, and for complying with any applicable Federal, State, and municipal laws, codes, and
regulations, in connection with the prosecution of the work. He shall be similarly responsible for all damages to
persons or property that occur as a result of his fault or negligence. He shall take proper safety and health precautions
to protect the work, the workers, the public and the property of others. He shall also be responsible for all materials
delivered and work performed until completion and acceptance of the entire construction work, except for any
completed unit of construction thereof which theretofore may have been accepted.

CONSTRUCTION SAFETY:
31.1  The Contractor shall include a list of all the following safety violations which have become final in the three
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32.

31.2

31.3

31.4

315

(3) years prior to the offer of this contract:

31.1.1 willful violations, violations for failure to abate, or repeated violations, for which the bidder was cited
by: (a) the United States Occupational Safety and Health Administration; (b) the Virginia
Occupational Safety and Health Administration; or (c) the occupational safety and health plan of any
other state; or

31.1.2 serious construction safety violations for which the bidder was cited by the United States Occupational
Safety and Health Administration or the Virginia Occupational Safety and Health Administration
following a report or notification to the bidder, his agent or employee of such hazard or potential
violation by an Arlington Public Schools inspector.

31.1.3 If the Contractor has received or been the subject of no such violations in the previous three years,
then the Contractor shall so indicate by sworn affidavit.

No Arlington Public Schools construction contract, as discussed above, shall be awarded to any contractor who
has been the subject of any citations for the violations listed in paragraphs 31.1.1 and 31.1.2 above which have
become final in the three years prior to the offer of this contract.

Any vendor precluded from the award of any Arlington Public Schools construction contract by the provisions
of this resolution may appeal to the School Superintendent or his designated representative for an exemption.
Such appeal shall be in writing and must be submitted at least seven (7) days within being notified of the
preclusion of contract award. The vendor may include in the appeal any facts surrounding the violation which
may be relevant to the appeal, as well as any safety measures or safety training programs instituted since the
violation which precluded the award of an Arlington Public Schools construction contract.

No contractor or subcontractor contracting for any part of the contract work shall require any laborer,
mechanic, or other person employed in the performance of the contract to work in surroundings or under
working conditions which are hazardous or dangerous to his safety, as determined under construction safety
standards promulgated by the U.S. Department of Labor or the Virginia Department of Labor and Industry.

No contractor awarded an Arlington Public Schools construction contract shall knowingly employ or contract
with any person, company, or corporation for services pursuant to that contract if such person, company, or
corporation could not have been awarded such contract due to the restrictions in paragraphs 31.1.1 and 31.1.2
above.

WARRANTY:

All material provided to APS shall be fully guaranteed by the Contractor against factory defects. The Contractor at no
expense to APS will correct any defects, which may occur as the result of either faulty material or workmanship by the
manufacturer within the period of the manufacturer’s standard warranty, which the Contractor shall make available on
demand. All work is guaranteed by the Contractor against defects resulting from against any latent defects, design,
materials, workmanship, installation, fraud, or such gross mistakes, as may amount to fraud, for one year from the date
of final acceptance of the work by APS in addition to and irrespective of any manufacturer's or supplier's warranty. No
date other than the date of final acceptance may be established to govern the effective date of the guaranty, unless that
date is agreed upon by APS and the Contractor in a signed writing.
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BID FORM

Arlington Public Schools
Purchasing Office

Invitation No. 17FY18

Issue Date: August 29, 2017

Bid Closing Date/Time: September 18, 2017 PRIOR TO 1:00 P.M. Local Prevailing Time

Bid Opening Date/Time: Promptly Following Bid Closing

TITLE: TERM CONTRACT FOR THE PROVISION OF FULL AND COMPLETE

PREVENTIVE MAINTENANCE AND REPAIR SERVICES OF ELEVATORS,
WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS

GENERAL INSTRUCTIONS:

The Bidder is directed to review the Invitation to Bid, the Instructions to Bidders, and all Contract Documents to understand the
requirements for submitting a responsive Bid. All Bids must be submitted on this BID FORM or a copy thereof as defined in
the Instructions to Bidders. All blanks in this Bid Form must be completed or noted as not applicable. A notation of “not
applicable” or “N/A” shall be used only if the information requested is not a required or mandatory element of the Bid. Include
only one (1) price for each line item for which a price is required. A person authorized to bind the Bidder in contractual matters
must sign the Bid Form. Failure to comply with these requirements, or with any other requirements stated as mandatory either
in the Invitation to Bid or in the Instructions to Bidders, shall result in rejection of the Bid as non-responsive unless, in the sole
discretion of APS, the omission does not affect price, quantity, quality or time. The Owner has no authority to waive failure to
comply with requirements made mandatory by applicable law.

A Bid not received prior to the Bid Closing as defined in the Invitation to Bid will not be considered. The time a Bid is received
shall be determined as stated in the Invitation to Bid.

The apparent low Bidder will be determined by the Bid Evaluation Total set forth in the Bid Evaluation Formula.

REFERENCES:

The Bidder must provide at least three (3) commercial or Virginia public body references which demonstrate satisfactory
performance on past and current Contracts of a similar size, nature, and number of locations. All references must be for work
performed within the last three (3) years preceding Bid Closing. For commercial references, provide the firm name, contact
name, telephone number, facsimile and email address. For public body references, include the same information but instead of
the firm name include the public body and the department or agency with which the Bidder Contracted. The required
information shall be included in the spaces below:

Firm Name/Public Body-Department Contact Name Telephone Number

1.

2.

41



BID FORM

PAYMENT TERMS:

APS requires that a minimum of thirty (30) Days after receipt of an approved invoice by APS shall be allowed for payment.
Discounts for prompt payment will not be considered in the evaluation of Bids nor in any decision to award or not to award.
However, any offered discount will become part of any Contract with Bidder which may result from this solicitation and will be
taken if payment is made within the discount period offered in the Bid. In connection with any discount offered for prompt
payment, time shall be computed from the date of the invoice. For the purpose of earning the discount, payment shall be
considered to have been made on the date that appears on the payment check or the date on which an electronic funds transfer
for the payment was made. If Bidder provides a prompt payment discount, the terms thereof are as follows:

PROMPT PAYMENT TERMS:

(PLEASE NOTE: COD TERMS ARE NOT ACCEPTABLE

RECEIPT OF ADDENDA:
Receipt of Addenda listed below is acknowledged and the Bid incorporates all requirements of these Addenda:

No. Date No. Date No. Date

TYPE OF BUSINESS:

INDICATE BY PLACING A CHECK HERE IF A FAITH-BASED ORGANIZATION AS DESCRIBED IN VA. CODE
ANN. § 2.2-4343.1.

Arlington Public Schools does not discriminate against Faith Based Organizations. The purpose of requiring this
information is to permit APS compliance with Va. Code Ann. § 2.2-4343.1.H.

CHECK ONE OF THE FOLLOWING:

__Individual Trading in Own Name _Individual Trading Under Trade Name
__ Partnership __ Limited Partnership

__ Corporation _ Limited Liability Company

_ Registered Limited Liability Partnership __Joint Venture

Other (explain in the space available or indicate an incorporated attachment if additional sheets are necessary)

If doing business under a trade name, both the legal name of the Bidder and the doing-business-as trade name shall appear as the
party submitting this Bid in the signature section below. If the Bidder is a joint venture, all members of the joint venture shall
sign the Bid Form.
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BID FORM

CHECK WHICH OF THE FOLLOWING CATEGORIES ARE APPLICABLE TO BIDDER:
All categories appearing below are as defined in Va. Code Ann. § 2.2-4310

Small Business YES NO 7
Women Owned Business YES _ NO
Minority Owned Business YES NO o
Service Disabled Veteran Owned Business YES _ NO
Employment Service Organization YES _ NO

None of the Above

CONTACT FOR ADMINISTRATION:

Name:

Address (Office):

Telephone Number: (Office) (Cell)

Email:

STATE CORPORATION COMMISSION (SCC) IDENTIFICATION NUMBER:

If the Bidder is a stock or nonstock corporation, a limited liability company, a partnership, or a limited partnership, or any other
form of entity organized or authorized to transact business in the Commonwealth of Virginia pursuant to Title 13.1 or Title 50
of the Virginia Code, the Bidder shall provide the identification number issued to it by the Virginia State Corporation
Commission in the following space:

Virginia State Corporation Commission ldentification Number: (Note: The State
Corporation Commission ldentification Number is not the Bidder’s federal tax identification number.)

If the Bidder is not required to be authorized to transact business in the Commonwealth of Virginia as a foreign business entity
under Title 13.1 or Title 50 of the Virginia Code or as otherwise required by law, the Bidder shall provide in the following space
a statement describing why the Bidder is not required to be so authorized:

Please attach additional sheets if you need to explain in further detail why such Bidder is not required to be authorized to
transact business in Virginia.
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BID FORM

DEBARMENT STATUS:

The Bidder shall indicate, in the space provided below, whether or not it, or any of its principals, is/are currently debarred from
submitting bids or proposals to Arlington Public Schools, Virginia, to any Virginia state agency or department, to any Virginia
public body, or to any other public body at the federal, state or other level in any other state, and whether or not it is an agent of
any person or entity that is currently debarred from submitting bids or proposals due to any of the above. An affirmative
response may be considered grounds for rejection of the Bid. This statement shall also apply to any Subcontractor(s) the Bidder
intends to use in the performance of a resulting Contract.

Please mark one:

() Yes ()No, Is the Bidder, or any officer, director, project manager, procurement manager, chief financial officer,
partner or owner currently debarred from doing federal, state or local government work for any
reason?

()Yes ()No, Has the Bidder, or any officer, director, project manager, procurement manager, chief financial officer,
partner or owner ever been debarred from doing federal, state or local government work for any
reason?

CRIMINAL CONVICTION CERTIFICATION COMPLIANCE:

Attached to this Bid Form as Attachment A and incorporated herein is the Contractor Certification Regarding Criminal
Convictions as addressed in the section of the Instructions to Bidders captioned “Certification Regarding Criminal Convictions.”
Bidder acknowledges and agrees that if it does not include the executed Attachment A Contractor Certification Regarding
Criminal Convictions as a part of its Bid its Bid shall be deemed non-responsive.

Pricing entered is for FULL AND COMPLETE PREVENTIVE MAINTENANCE AND REPAIR SERVICES OF
ELEVATORS, WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS for the locations listed on the
Pricing Schedule. Contractor shall supply services to maintain all of the equipment in safe, reliable and efficient operating
condition. The Contractor supplied services shall include furnishing necessary managerial, administration, and labor personnel.
It shall also include furnishing all necessary transportation, equipment, tools, repair parts, supplies and materials required to
perform inspection, maintenance, repair, and component replacement as required to maintain the elevators, wheelchair lifts, stair
climbers or dumbwaiters in accordance with the manufacturer’s specifications. Prices are not subject to change for the initial
Contract period. Price increases for renewals will be allowed per Section 12.4 on Page 12 and Section 5.3 on page 68 of this
ITB.

If an award is made, APS will make the award for this solicitation to a minimum of one (1) Bidder as deemed necessary to fulfill
the anticipated requirements of APS. The award, if made, will be made to the lowest responsible Bidder submitting the lowest
responsive Bid based on the lowest Bid Evaluation Total amount in the Bid Evaluation Formula set forth in the Bid Form for
Parts A, B, Cand E. A second award will be made to the lowest responsible Bidder submitting the lowest responsive Bid based
on the lowest Bid Evaluation Total amount in the Bid Evaluation Formula set forth in the Bid Form for Parts D and E. If the
same Bidder is the lowest responsive Bidder based on the lowest Bid Evaluation Total amount in the Bid Evaluation Formula
set forth in the Bid Form for Parts A, B, C, and E and also D and E, then then there will be only one contract awarded

The Contractor understands and agrees that APS is under no obligation to the Contractor to buy any amount as a result of having
being awarded a Contract.
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PRICING SCHEDULE

Part A

Elevator Preventative Maintenance and Inspection Schedule

A price must be entered for each item to be considered for award. If there is a variance between a unit price and an extension price, the unit price will prevail.

TYPE OF BRAND TOTAL FOR TOTAL FOR
EQUIPMENT 8 EACH 2 EACH
REGULAR SPECIAL TOTAL FOR | TOTAL FOR | TOTAL
PREVENTIVE PREVENTIVE 1 EACH 1 EACH ANNUAL
ITEM MAINTENANCE | MAINTENANCE | MID YEAR | ANNUAL COST
NO. SCHOOL INSPECTIONS INSPECTIONS | INSPECTION | INSPECTION
Arlington $ $ $ $ $
1 Community H.S. Hydraulic Motion 2000
Arlington Science $ $ $ $ $
2 Focus Elementary Passenger SCHINDLER
Arlington $ $ $ $ $
Traditional
3 Elementary Passenger DOVER
Passenger $ $ $ $ $
3 Stop THYSSEN
4 Ashlawn Elementary | Traction KRUP
$ $ $ $ $
5 Barcroft Elementary | Passenger MONTGOMERY
$ $ $ $ $
6 Barrett Elementary Passenger #1 MONTGOMERY
$ $ $ $ $
7 Barrett Elementary Passenger #2 MONTGOMERY
$ $ $ $ $
8 Career Center Passenger HORNER
Carlin Springs $ $ $ $ $
9 Elementary Passenger DOVER
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TYPE OF BRAND TOTAL FOR TOTAL FOR
EQUIPMENT 8 EACH 2 EACH
REGULAR SPECIAL TOTAL FOR | TOTAL FOR | TOTAL
PREVENTIVE PREVENTIVE 1 EACH 1 EACH ANNUAL
ITEM MAINTENANCE | MAINTENANCE | MID YEAR | ANNUAL COST
NO. SCHOOL INSPECTIONS INSPECTIONS | INSPECTION | INSPECTION
$ $ $ $ $
Claremont
10 Elementary Passenger DOVER
Discovery $ $ $ $ $
Elementary
Note: this elevator is
currently under
warranty and
Repairs, PM’s and
Inspections will not
start until after
11 9/1/2021 Traction OTIS
KONE $ $ $ $ $
Note: most of the
electronic parts in
this elevator have
been replaced
with Non-Kone
12 Drew Elementary Passenger material
$ $ $ $ $
13 Education Center Passenger #1 ESCO (MELCO)
$ $ $ $ $
14 Education Center Passenger #2 ESCO (MELCO)
$ $ $ $ $
15 Glebe Elementary Passenger DOVER
$ $ $ $ $
Gunston Middle
16 School Passenger DOVER
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TYPE OF BRAND TOTAL FOR TOTAL FOR
EQUIPMENT 8 EACH 2 EACH
REGULAR SPECIAL TOTAL FOR | TOTAL FOR | TOTAL
PREVENTIVE PREVENTIVE 1 EACH 1 EACH ANNUAL
ITEM MAINTENANCE | MAINTENANCE | MID YEAR | ANNUAL COST
NO. SCHOOL INSPECTIONS INSPECTIONS | INSPECTION | INSPECTION
$ $ $ $ $
HB Woodlawn/ (North) CEMCOLIFT
17 Stratford H.S. Passenger #1 INC
$ $ $ $ $
HB Woodlawn/ (South) CEMCOLIFT
18 Stratford H.S. Passenger #2 INC
$ $ $ $ $
Hoffman-Boston
19 Elementary Passenger #1 DOVER
$ $ $ $ $
Hoffman-Boston
20 Elementary Passenger #2 DOVER
$ $ $ $ $
Jefferson
21 Middle School Passenger DOVER
$ $ $ $ $
Kenmore THYSSEN
22 Middle School Passenger KRUPP
$ $ $ $ $
Key
23 Elementary Passenger DOVER (DMC)
$ $ $ $ $
Langston
Continuing
24 Education Passenger SCHINDLER
$ $ $ $ $
Long Branch
25 Elementary Passenger DOVER
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TYPE OF BRAND TOTAL FOR TOTAL FOR
EQUIPMENT 8 EACH 2 EACH
REGULAR SPECIAL TOTAL FOR | TOTAL FOR | TOTAL
PREVENTIVE PREVENTIVE 1 EACH 1 EACH ANNUAL
ITEM MAINTENANCE | MAINTENANCE | MID YEAR | ANNUAL COST
NO. SCHOOL INSPECTIONS INSPECTIONS | INSPECTION | INSPECTION
$ $ $ $ $
McKinley
26 Elementary Passenger OTIS
$ $ $ $ $
McKinley
27 Elementary Traction SCHINDLER
$ $ $ $ $
Nottingham
28 Elementary Passenger SCHINDLER
$ $ $ $ $
Oakridge
29 Elementary Passenger DOVER
$ $ $ $ $
Randolph
30 Elementary Passenger DOVER
Reed/Pre-K $ $ $ $ $
31 Integration Station Passenger SCHINDLER
$ $ $ $ $
Swanson Middle
32 School Passenger AMERICAN
$ $ $ $ $
Tuckahoe
33 Elementary Passenger IDEC
$ $ $ $ $
Wakefield High Passenger THYSSEN
34 School Hydraulic #1 KRUP
$ $ $ $ $
Wakefield High Passenger THYSSEN
35 School Hydraulic #2 KRUP
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TYPE OF BRAND TOTAL FOR TOTAL FOR
EQUIPMENT 8 EACH 2 EACH
REGULAR SPECIAL TOTAL FOR | TOTAL FOR | TOTAL
PREVENTIVE PREVENTIVE 1 EACH 1 EACH ANNUAL
ITEM MAINTENANCE | MAINTENANCE | MID YEAR | ANNUAL COST
NO. SCHOOL INSPECTIONS INSPECTIONS | INSPECTION | INSPECTION
Williamsburg Passenger DOVER $ $ $ $ $
36 Middle School
$
PART A TOTAL ANNUAL COST
Part B

Wheelchair Lift Preventative Maintenance and Inspection Schedule

A price must be entered for each item to be considered for award. If there is a variance between a unit price and an extension price, the unit price will prevail.

TOTAL FOR
1 EACH TOTAL FOR TOTAL COST
ITEM TYPE OF MID YEAR 1 EACH ANNUAL | FOR 2
NO. SCHOOL EQUIPMENT | BRAND INSPECTION INSPECTION INSPECTIONS
Arlington Traditional $ $ $
37 Elementary Chairlift GARAVENTA GENISIS LIFT
Arlington Traditional $ $ $
38 Elementary Chairlift NATIONAL WHEEL-O-VATOR
$ $ $
39 Career Center Chairlift NATIONAL WHEEL-O-VATOR
$ $ $
40 Henry Elementary Chairlift THYSSEN KRUPP
$ $ $
Kenmore Middle
41 School Chairlift DMT
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TOTAL FOR
1 EACH TOTAL FOR TOTAL COST
ITEM TYPE OF MID YEAR 1 EACH ANNUAL | FOR 2
NO. SCHOOL EQUIPMENT | BRAND INSPECTION INSPECTION INSPECTIONS
$ $ $
42 Taylor Elementary Chairlift NATIONAL WHEEL-O-VATOR
$ $ $
Thurgood Marshall
43 Building Chairlift FAVARIA
PART B TOTAL ANNUAL COST $

Part C

Dumbwaiter and Stair Climber Preventative Maintenance and Inspection Schedule

A price must be entered for each item to be considered for award. If there is a variance between a unit price and an extension price, the unit price will prevail.

TOTAL FOR
10 EACH TOTAL FOR TOTAL FOR
MONTHLY 1 EACH 1 EACH
PREVENTIVE MID YEAR ANNUAL TOTAL
ITEM TYPE OF MAINTENANCE INSPECTION INSPECTION | ANNUAL
NO. | SCHOOL EQUIPMENT | BRAND INSPECTIONS COST
$ $ $ $
44 Career Center Dumbwaiter INCLINATION
Thurgood Marshall . INDUSTRIAL | $ $ $ $
» Building Stair Climber | - \\/ARIA INC.
$
PART C TOTAL ANNUAL COST
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Part D
Kone Elevator Preventative Maintenance and Inspection Schedule

Due to the complex nature and proprietary parts supply for KONE elevators a separate award will be made for Section D. See Section 7 for award
language. The Favaria chair lift and Thyssen Krupp elevator are also added to this section so APS will only have to call one contractor for service at these
two schools. A price must be entered for each item to be considered for award. If there is a variance between a unit price and an extension price, the unit
price will prevail.

TOTAL FOR
TYPE OF BRAND 8 EACH
EQUIPMENT MONTHLY TOTAL FOR | TOTAL FOR | TOTAL FOR | TOTAL
PREVENTIVE 2 EACH 1 EACH 1 EACH ANNUAL
ITEM MAINTENANCE | QUARTERLY MID YEAR | ANNUAL COST
NO. SCHOOL INSPECTIONS INSPECTIONS | INSPECTION | INSPECTION
$ $ $ $ $
46 Washington Lee Passenger
High School Hydraulic #1 KONE
$ $ $ $ $
47 Washington Lee Passenger
High School Hydraulic #2 KONE
N/A N/A $ $ $
48 Washington Lee
High School Chairlift FAVARIA
$ $ $ $ $
Yorktown
49 High School Passenger #1 KONE
$ $ $ $ $
Yorktown High THYSSEN
50 School Passenger #2 KRUPP
$
PART D TOTAL ANNUAL COST
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PRICING SCHEDULE

Part E

FOR PROVIDING EXTRAWORK ON ELEVATORS, WHEELCHAIR LIFTS, STAIR CLIMBERS AND DUMBWAITERS AS PER PARAGRAPH 5.0 ON
PAGE 32 OF THIS ITB: PLEASE NOTE THAT THESE UNIT PRICES WILL BE USED ON ALL FUTURE EXTRA WORK JOBS FOR APS. A price must be
entered for each item to be considered for award. If there is a variance between a unit price and an extension price, the unit price will prevail.

Item Description Hypothetical Unit Price

No. Unit Quantities Per Hour Total Price
51 HOURLY RATE FOR JOURNEYMAN MECHANIC.
Normal working hours Monday through Friday between 7:00 AM 50 Hours $ $
and 4:00 PM
52 HOURLY RATE FOR APPRENTICE HELPER.
Normal working hours Monday through Friday between 7:00 AM 10 Hours $ $
and 4:00 PM
53 OVERTIME RATE FOR JOURNEYMAN MECHANIC.
Working outside the hours of 7:00 AM to 4:00 PM Monday 10 Hours $ $

through Friday, Weekends and APS Holidays

54 OVERTIME RATE FOR APPRENTICE HELPER.
Working outside the hours of 7:00 AM to 4:00 PM Monday 10 Hours $ $
through Friday, Weekends and APS Holidays

55 MATERIALS

$1,000.00
R 1,000.00
(HYPOTHETICAL $1000.00 Amount) $
56 | TOTAL FOR HYPOTETICAL TASK AND MATERIALS COST
PART E TOTAL $
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BID FORM
Bid Evaluation Total

If an award is made, APS will make the award for this solicitation to a minimum of one (1) Bidder as deemed necessary to fulfill the anticipated requirements of APS. The
award, if made, will be made to the lowest responsible Bidder submitting the lowest responsive Bid based on the lowest Bid Evaluation Total amount in the Bid Evaluation
Formula set forth in the Bid Form for Parts A, B, Cand E. A second award will be made to the lowest responsible Bidder submitting the lowest responsive Bid based on
the lowest Bid Evaluation Total amount in the Bid Evaluation Formula set forth in the Bid Form for Parts D and E. If the same Bidder is the lowest responsive Bidder
based on the lowest Bid Evaluation Total amount in the Bid Evaluation Formula set forth in the Bid Form for Parts A, B, C, and E and also D and E, then then there will

be only one contract awarded

If there is a variance between a unit price and the extended Total Annual Cost price for a line item, the unit price will prevail.

Total Annual Cost for Preventive Maintenance, Inspections, Repairs and Extra Work in Parts A,B,C&E. $

Total Annual Cost for Preventive Maintenance, Inspections, Repairs and Extra Work in Parts D & E. $
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BID FORM

Full legal name of Bidder:

Address:

Remittance Address if Different:

Telephone (If different from contact person above: ( )

Email (If different from contact person above:

Federal Tax ldentification Number:

CONTRACTOR’S LICENSE

In submitting this bid, the Bidder certifies that the firm signing this bid and registered under that name is legally gqualified, in
accordance with the regulations of the Commonwealth of Virginia, Department of Professional and Occupational Regulation,
Virginia Board for Contractors, to perform all work included in the Scope of Work. A Class A License is required for this work,
please complete the following:

Registered as a Contractor under Title 54.1, Chapter 11 of the Code of Virginia:

Licensed Class Virginia Contractor No.

Valid Until Classifications
(Date)

A Specialty Classification of Elevator/Escalator Contracting (EEC) is required for this ITB.

Bidders must include a copy of their DPOR license and copies of Specialty Classifications along with their Bid.

In compliance with this Invitation to Bid and subject to all conditions thereof and attached hereto, the undersigned offers and
agrees, if this Bid be accepted within ninety (90) Days from the date of Bid Opening, to enter into a Contract with the Owner in
the form of the Contract Between Owner and Contractor included as part of the solicitation on the terms of this Bid and to furnish
any and all of the items upon which the prices are quoted, at the price set opposite each item, delivered at the points as specified
and as scheduled in any Purchase Order issued by Owner.

The Bidder certifies that it has not combined, conspired or agreed to intentionally rig, alter or otherwise manipulate, or to cause to

be rigged, altered or otherwise manipulated this Bid for the purpose of allocating purchases or sales to or among persons, raising
or otherwise fixing the prices of the goods or services, or excluding other persons from dealing with APS.
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BID FORM

My signature certifies that the Bidder has no business or personal relationships with any other companies or persons that
could be considered as a conflict of interest or potential conflict of interest to APS, and that there are no principals,
officers, agents, employees, or representatives of the Bidder that have any business or personal relationships with any
other companies or persons that could be considered as a conflict of interest or a potential conflict of interest to APS,
pertaining to any and all goods, or services to be purchased or performed relating to any Contract with APS resulting
from this solicitation and Bid.

Submission of this Bid constitutes an offer which, if accepted by Arlington Public Schools as provided in the Bid
Documents, binds the Bidder to execute and perform the Contract. If Bidder refuses to execute and perform any
Contract awarded to Bidder by Arlington Public Schools in response to this Bid, Bidder is liable to Arlington Public
Schools for the cost of reprocurement and for any increased cost in obtaining the goods or services which are the subject
of this Bid.

SIGNATURE:
(Person signing must be authorized to bind the
Bidder in contractual matters)
NAME:
(Type or Print)
Date:
TITLE:

(Required for all Bidders other than an individual person)

[Add additional signature blocks as necessary to comply with the requirements of the Invitation to Bid, the Instructions to
Bidders, or this Bid Form.]
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Attachment A

CONTRACTOR CERTIFICATION

REGARDING CRIMINAL CONVICTIONS

This form must be completed by an authorized official for any organization Contracting to provide services under a
Contract with the Arlington Public Schools or any of its schools or departments, or any subcontractor under such
Contractor.

The completed form from the Contractor is a condition precedent to the award of the Contract. If Contractor is notable
to provide the certifications required herein, it shall not execute this Certification and its Bid Shall be deemed non-
responsive.

As the official authorized to enter into a Contract on behalf of my organization and on behalf of all Subcontractors and Sub-
subcontractors my organization will permit to participate in performing the Work, I certify that:

1.

No employee of the organization or of any Subcontractor or Sub-subcontractor who will be in the presence of students on
school property during regular school hours or during school-sponsored activities during the performance of any Contract
awarded to this Bidder resulting from this solicitation has been convicted of a felony or of any offense involving the
sexual molestation, physical or sexual abuse or rape of a child; and

As more particularly set forth in Virginia Code Ann. Section 18.2-370.4, no employee of my organization or of any
Subcontractor or Sub-subcontractor who has been convicted of rape, forcible sodomy or object sexual penetration, all of a
child under 13, during the commission of abduction, in the course of entering a dwelling with intent to commit murder,
rape, robbery, arson, larceny, assault and battery, or any felony, or of aggravated malicious wounding will enter upon the
property of an existing elementary or secondary school in the performance of the Work; and

As more particularly set forth in Virginia Code Ann. Section 18.2-370.5, no employee of my organization or of any
Subcontractor or Sub-subcontractor who has been convicted of a sexually violent crime shall enter upon the property of
any existing elementary or secondary school during school hours or during school-related or school sponsored activities
in the performance of the Work.

I understand that a materially false statement regarding this certification is a Class 1 misdemeanor and that conviction of such
misdemeanor shall result in the revocation of the Contract with Arlington Public Schools and of any related license that | may
hold. | declare under penalty of perjury that the foregoing statements are true and correct.

Name of Firm Signature
Address of Firm Name and Title (please type or print)
Telephone Date
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ATTACHMENT B

JOB AUTHORIZATION FORM

ALL WORK TO BE PERFORMNED IN ACCORDANCE WITH TERMS AND CONDITIONS OF:

Contract No.: 17FY18

Contractor:

Contract Administrator:

Task:

Total Cost Not to Exceed: $

DESCRIPTION OF WORK

Contract Administrator’s Designee:

Job No.:

Location:

Phone Number:

Date of Issuance to the Contractor:

REQUIREMENTS:

Journeyman Mechanic

Apprentice Helper

Completion in Days after receipt of Notice to Proceed:

Special Problems or Potential Delays:

Subcontract Cost$

Actual Cost (Labor) $

Regular Labor Overtime Labor Total Labor
Rate Hours Rate Hours Cost

$ /hr $ /hr $

$ /hr $ /hr $

APS Contract Administrator’s Signature Date

Actual Cost (Material)$
Attach Documentation

S7

Contractor’s Signature Date



ATTACHMENT C

EQUIPMENT LOCATION AND INVENTORY

ITEM CITY, STATE, TYPE OF
NO. SCHOOL ADDRESS ZIP EQUIPMENT | BRAND
Arlington Community High 800 South Walter Reed Arlington VA.
1 School Drive 22204 Hydraulic MOTION 2000
Arlington Science Focus Arlington VA.
2 Elementary 1501 North Lincoln Street 22201 Passenger SCHINDLER
Arlington VA.
3 Arlington Traditional Elementary | 855 North Edison Street 22205 Passenger DOVER
Arlington VA.
4 Ashlawn Elementary 5950 North 8™ Road 22205 Hydraulic THYSSEN KRUPP
Arlington VA.
5 Barcroft Elementary 625 South Wakefield Street | 22204 Passenger MONTGOMERY
Arlington VA.
6 Barrett Elementary 4401 North Henderson Street | 22204 Passenger #1 MONTGOMERY
Arlington VA.
7 Barrett Elementary 4401 North Henderson Street | 22204 Passenger #2 MONTGOMERY
816 South Walter Reed Arlington VA.
8 Career Center Drive 22204 Passenger HORNER
Arlington VA.
9 Carlin Springs Elementary 5995 South 5" Road 22204 Passenger DOVER
Arlington VA.
10 Claremont Elementary 4700 S. Chesterfield Road 22206 Passenger DOVER
Arlington VA.
11 Discovery Elementary 5241 36" Street North 22207 Traction OTIS
Arlington VA.
12 Drew Elementary 3500 South 23 Street 22206 Passenger KONE
Arlington VA.
13 Education Center 1426 North Quincy Street 22207 Passenger #1 ESCO (MELCO)
Arlington VA.
14 Education Center 1426 North Quincy Street 22207 Passenger #2 ESCO (MELCO)
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ITEM CITY, STATE, TYPE OF

NO. SCHOOL ADDRESS ZIP EQUIPMENT | BRAND
Arlington VA.

15 Glebe Elementary 1770 North Glebe Road 22207 Passenger DOVER
Arlington VA.

16 Gunston Middle School 2700 South Lang Street 22206 Passenger DOVER
Arlington VA. (North)

17 HB Woodlawn/Stratford H.S. 4100 Vacation Lane 22207 Passenger #1 CEMCOLIFT INC
Arlington VA. (South)

18 HB Woodlawn/Stratford H.S. 4100 Vacation Lane 22207 Passenger #2 CEMCOLIFT INC
Arlington VA.

19 Hoffman-Boston Elementary 1415 South Queen Street 22204 Passenger #1 DOVER
Arlington VA.

20 Hoffman-Boston Elementary 1415 South Queen Street 22204 Passenger #2 DOVER
Arlington VA.

21 Jefferson Middle School 125 S. Old Glebe Road 22204 Passenger DOVER
Arlington VA.

22 Kenmore Middle School 200 Carlin Springs Road 22205 Passenger THYSSEN KRUPP
Arlington VA.

23 Key Elementary 2300 Key Boulevard 22201 Passenger DOVER (DMC)
Arlington VA.

24 Langston Continuing Education | 2121 North Culpepper Street | 22207 Passenger SCHINDLER
Arlington VA.

25 Long Branch Elementary 33 North Fillmore Street 22201 Passenger DOVER
Arlington VA.

26 McKinley Elementary 1030 North McKinley Road | 22205 Passenger OTIS
Arlington VA.

27 McKinley Elementary 1030 North McKinley Road | 22205 Traction SCHINDLER
Arlington VA.

28 Nottingham Elementary 5900 North Little Falls Road | 22207 Passenger SCHINDLER
Arlington VA.

29 Oakridge Elementary 1414 South 24™ Street 22201 Passenger DOVER
Arlington VA.

30 Randolph Elementary 1306 South Quincy Street 22204 Passenger DOVER
Arlington VA.

31 Reed/Pre-K Integration Station 1644 N. McKinley Road # 2 | 22205 Passenger SCHINDLER
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ITEM CITY, STATE, TYPE OF
NO. SCHOOL ADDRESS ZIP EQUIPMENT | BRAND
5800 N. Washington Arlington VA.
32 Swanson Middle School Boulevard 22205 Passenger AMERICAN
Arlington VA.
33 Tuckahoe Elementary 6500 North 26™ Street 22213 Passenger IDEC
Arlington VA.
34 Wakefield High School 1325 S. Dinwiddie Street 22206 Hydraulic #1 THYSSEN KRUPP
Arlington VA.
35 Wakefield High School 1325 S. Dinwiddie Street 22206 Hydraulic #2 THYSSEN KRUPP
Arlington VA.
36 Williamsburg Middle School 3600 North Harrison Street 22207 Passenger DOVER
Arlington VA.
37 Arlington Traditional Elementary | 855 North Edison Street 22205 Chairlift GARAVENTA GENISIS LIFT
Arlington VA. NATIONAL
38 Arlington Traditional Elementary | 855 North Edison Street 22205 Chairlift WHEEL-O-VATOR
816 South Walter Reed Arlington VA. NATIONAL
39 Career Center Drive 22204 Chairlift WHEEL-O-VATOR
Arlington VA.
40 Henry Elementary 701 South Highland Street 22204 Chairlift THYSSEN KRUPP
Arlington VA.
41 Kenmore Middle School 200 Carlin Springs Road 22205 Chairlift DMT
Arlington VA. NATIONAL
42 Taylor Elementary 2600 North Stuart Street 22207 Chairlift WHEEL-O-VATOR
Arlington VA.
43 Thurgood Marshall Building 2847 Wilson Boulevard 22201 Chairlift FAVARIA
816 South Walter Reed Arlington VA.
44 Career Center Drive 22204 Dumbwaiter INCLINATION
Arlington VA.
45 Thurgood Marshall Building 2847 Wilson Boulevard 22201 Stair Climber INDUSTRIAL FAVARIA INC




ITEM CITY, STATE, TYPE OF

NO. SCHOOL ADDRESS ZIP EQUIPMENT | BRAND
Arlington VA. Passenger

46 Washington-Lee H.S. 1301 North Stafford Street 22201 Hydraulic #1 KONE
Arlington VA. Passenger

47 Washington-Lee H.S. 1301 North Stafford Street 22201 Hydraulic #2 KONE
Arlington VA.

48 Washington-Lee H.S. 1301 North Stafford Street 22201 Chairlift FAVARIA
Arlington VA. Passenger #1

49 Yorktown High School 5200 Yorktown Boulevard 22207 KONE
Arlington VA. Passenger #2

50 Yorktown High School 5200 Yorktown Boulevard 22207 THYSSEN KRUPP
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ATTACHMENT D

SCHEDULE OF ELEVATOR MAINTENANCE INSPECTIONS- PART A

SPECIAL
REGULAR PREVENTIVE PREVENTIVE MID-YEAR | ANNUAL
MAINTENANCE MAINTENANCE INSPECTION | INSPECTION
ITEM INSPECTION INSPECTION MONTH MONTH
NO. | SCHOOL MONTHS MONTHS
ARLINGTON FEBRUARY, MARCH, MAY, APRIL & JULY JANUARY
COMMUNITY JUNE, AUGUST, SEPTEMBER, | OCTOBER
1 HIGH SCHOOL NOVEMBER & DECEMBER
FEBRUARY, MARCH, MAY APRIL & JULY JANUARY
ARLINGTON JUNE, AUGUST, SEPTEMBER, | OCTOBER
SCIENCE FOCUS NOVEMBER & DECEMBER
2 ELEMENTARY
FEBRUARY, MARCH, MAY APRIL & JULY JANUARY
ARLINGTON JUNE, AUGUST, SEPTEMBER, OCTOBER
TRADITIONAL NOVEMBER & DECEMBER
3 ELEMENTARY
JANUARY, MARCH, APRIL, MAY & AUGUST FEBRUARY
JUNE, JULY, SEPTEMBER NOVEMBER
ASHLAWN ' ' !
4 ELEMENTARY OCTOBER & DECEMBER
JANUARY, MARCH, APRIL, MAY & AUGUST FEBRUARY
JUNE, JULY, SEPTEMBER NOVEMBER
BARCROFT ! ! !
5 ELEMENTARY OCTOBER & DECEMBER
JANUARY, FEBRUARY, JUNE & SEPTEMBER | MARCH
APRIL, MAY, JULY, AUGUST DECEMBER
BARRETT ! ' ' '
6 ELEMENTARY #1 OCTOBER & NOVEMBER
JANUARY, FEBRUARY, JUNE & SEPTEMBER | MARCH
APRIL, MAY, JULY, AUGUST DECEMBER
BARRETT ' ' y '
7 ELEMENTARY #2 OCTOBER & NOVEMBER
JANUARY, MARCH, APRIL, MAY & AUGUST FEBRUARY
CAREER ;JgLUDNEECJElIl\L_gE;EPT OCTOBER NOVEMBER
8 CENTER
CARLIN JANUARY, FEBRUARY, JUNE & SEPTEMBER | MARCH
SPRINGS APRIL, MAY, JULY, AUGUST, DECEMBER
9 ELEMENTARY OCTOBER & NOVEMBER
FEBRUARY, MARCH, MAY, JANUARY & OCTOBER APRIL
JUNE, AUGUST, SEPTEMBER JULY
CLAREMONT ' ! !
10 ELEMENTARY NOVEMBER & DECEMBER
DISCOVERY FEBRUARY, MARCH, MAY, JANUARY & OCTOBER APRIL
ELEMENTARY JUNE, AUGUST, SEPTEMBER, | JULY Starting after Starting after
NOTE: This NOVEMBER & DECEMBER Starting after 9/1/2021 9/1/2021
11 elevator is Starting after 9/1/2021 9/1/2021

currently under
warranty and no
work will start
until 9/1/2021

62




SPECIAL

REGULAR PREVENTIVE PREVENTIVE MID-YEAR | ANNUAL
MAINTENANCE MAINTENANCE | INSPECTION | INSPECTION
ITEM INSPECTION INSPECTION MONTH MONTH
NO. | SCHOOL MONTHS MONTHS
FEBRUARY, MARCH, MAY, JANUARY & OCTOBER APRIL
DREW JUNE, AUGUST, SEPTEMBER, | JULY
" ELEMENTARY NOVEMBER & DECEMBER
JANUARY, MARCH, APRIL, FEBRUARY & NOVEMBER | MAY
JUNE, JULY, SEPTEMBER AUGUST
EDUCATION ' ' ’
13 CENTER #1 OCTOBER & DECEMBER
JANUARY, MARCH, APRIL, FEBRUARY & NOVEMBER | MAY
JUNE, JULY, SEPTEMBER AUGUST
EDUCATION ’ ' ’
1 CENTER #2 OCTOBER & DECEMBER
JANUARY, MARCH, APRIL, FEBRUARY & NOVEMBER | MAY
JUNE, JULY, SEPTEMBER, AUGUST
GLEBE OCTOBER & DECEMBER
15 ELEMENTARY
GUNSTON JANUARY, FEBURARY, MARCH & DECEMBER | JUNE
MIDDLE APRIL, MAY, JULY, AUGUST, | SPETEMBER
16 SCHOOL, OCTOBER & NOVEMBER
JANUARY, FEBURARY, MARCH & DECEMBER | JUNE
HB WOODLAWN | ApR|L MAY, JULY, AUGUST, | SPETEMBER
/ STRATFORD OCTOBER & NOVEMBER
17 H.S. #1
JANUARY, FEBURARY, MARCH & DECEMBER | JUNE
/}IS?T‘I;VETOF%IE“]‘)WN APRIL, MAY, JULY, AUGUST, | SPETEMBER
18 S, #2 OCTOBER & NOVEMBER
FEBRUARY, MARCH, MAY, APRIL & JANUARY JULY
HOFFMAN- JUNE, AUGUST, SEPTEMBER, | OCTOBER
BOSTON NOVEMBER & DECEMBER
19 ELEMENTARY #1
FEBRUARY, MARCH, MAY, APRIL & JANUARY JULY
HOFFMAN- JUNE, AUGUST, SEPTEMBER, | OCTOBER
BOSTON NOVEMBER & DECEMBER
20 ELEMENTARY #2
FEBRUARY, MARCH, MAY, APRIL & JANUARY JULY
JEFFERSON JUNE, AUGUST, SEPTEMBER, | OCTOBER
MIDDLE NOVEMBER & DECEMBER
21 SCHOOL
KENMORE JANUARY, MARCH, APRIL, MAY & FEBRUARY | AUGUST
MIDDLE JUNE, JULY, SEPTEMBER, NOVEMBER
- SCHOOL, OCTOBER, DECEMBER
JANUARY, MARCH, APRIL, MAY & FEBRUARY | AUGUST
KEY JUNE, JULY, SEPTEMBER, NOVEMBER
23 ELEMENTARY OCTOBER, DECEMBER
JANUARY, MARCH, APRIL, MAY & FEBRUARY | AUGUST
LANGSTON JUNE, JULY, SEPTEMBER, NOVEMBER
CONTINUING OCTOBER, DECEMBER
24 EDUCATION
JANUARY, FEBRUARY, JUNE & MARCH SEPTEMBER
APRIL, MAY, JULY, AUGUST, | DECEMBER
LONG BRANCH | 5cTOBER & NOVEMBER
25 ELEMENTARY
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SPECIAL

REGULAR PREVENTIVE PREVENTIVE MID-YEAR | ANNUAL
MAINTENANCE MAINTENANCE | INSPECTION | INSPECTION
ITEM INSPECTION INSPECTION MONTH MONTH
NO. SCHOOL MONTHS MONTHS
JANUARY, FEBRUARY, JUNE & MARCH SEPTEMBER
MCKINLEY APRIL, MAY, JULY, AUGUST, DECEMBER
26 ELEMENTARY #1 | OCTOBER & NOVEMBER
JANUARY, FEBRUARY, JUNE & MARCH SEPTEMBER
MCKINLEY APRIL, MAY, JULY, AUGUST, DECEMBER
ELEMENTARY #2 | OCTOBER & NOVEMBER
27
FEBRUARY, MARCH, MAY, JANUARY & APRIL OCTOBER
NOTTINGHAM JUNE, AUGUST, SEPTEMBER, | JULY
28 ELEMENTARY NOVEMBER & DECEMBER
FEBRUARY, MARCH, MAY, JANUARY & APRIL OCTOBER
OAKRIDGE JUNE, AUGUST, SEPTEMBER, | JULY
29 ELEMENTARY NOVEMBER & DECEMBER
FEBRUARY, MARCH, MAY, JANUARY & APRIL OCTOBER
RANDOLPH JUNE, AUGUST, SEPTEMBER, | JULY
30 ELEMENTARY NOVEMBER & DECEMBER
REED/PRE-K JANUARY, MARCH, APRIL, FEBRUARY & MAY NOVEMBER
INTEGRATION JUNE, JULY, SEPTEMBER, AUGUST
31 STATION OCTOBER & DECEMBER
SWANSON JANUARY, MARCH, APRIL, FEBRUARY & MAY NOVEMBER
MIDDLE JUNE, JULY, SEPTEMBER, AUGUST
32 SCHOOL OCTOBER & DECEMBER
JANUARY, MARCH, APRIL, FEBRUARY & MAY NOVEMBER
TUCKAHOE JUNE, JULY, SEPTEMBER, AUGUST
33 ELEMENTARY OCTOBER & DECEMBER
JANUARY, FEBRUARY, MARCH & JUNE DECEMBER
gl%lilEgéfllé%L APRIL, MAY, JULY, AUGUST, SEPTEMBER
34 41 OCTOBER & NOVEMBER
WAKEFIELD JANUARY, FEBRUARY, MARCH & JUNE DECEMBER
HIGH SCHOOL APRIL, MAY, JULY, AUGUST, SEPTEMBER
35 #2 OCTOBER & NOVEMBER
WILLIAMSBURG | JANUARY, FEBRUARY, MARCH & JUNE DECEMBER
MIDDLE APRIL, MAY, JULY, AUGUST, SEPTEMBER
36 SCHOOL OCTOBER & NOVEMBER
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ATTACHMENT D (continued)

SCHEDULE OF WHEELCHAIR LIFT INSPECTIONS - PART B

MID-YEAR ANNUAL
ITEM INSPECTION INSPECTION
NO. SCHOOL MONTH MONTH
JANUARY JULY
37 ARLINGTON TRADITIONAL ELEMENTARY #1
JANUARY JULY
38 ARLINGTON TRADITIONAL ELEMENTARY #2
FEBRUARY AUGUST
39 CAREER CENTER
MARCH SEPTEMBER
40 HENRY ELEMENTARY
APRIL OCTOBER
41 KENMORE MIDDLE SCHOOL
MAY NOVEMBER
42 TAYLOR ELEMENTARY
43 JUNE DECEMBER
THURGOOD MARSHALL BUILDING
SCHEDULE OF DUMBWAITER AND STAIR CLIMBER INSPECTIONS- PART C
REGULAR PREVENTIVE MID-YEAR ANNUAL
ITEM MAINTENANCE INSPECTION INSPECTION
NO. SCHOOL INSPECTION MONTHS MONTH MONTH
JANUARY, FEBRUARY, APRIL, MARCH SEPTEMBER
MAY, JUNE, JULY, AUGUST,
44 CAREER CENTER OCTOBER, NOVEMBER &
DECEMBER
FEBRUARY, MARCH, APRIL, MAY, | JANUARY JULY
45 THURGOOD JUNE, AUGUST, SEPTEMBER,
MARSHALL BUILDING OCTOBER, NOVEMBER &
DECEMBER
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ATTACHMENT D (continued)

SCHEDULE OF ELEVATOR MAINTENANCE INSPECTIONS- PART D

SPECIAL
REGULAR PREVENTIVE PREVENTIVE MID-YEAR | ANNUAL
MAINTENANCE MAINTENANGE | INSPECTION | INSPECTION
ITEM INSPECTION INSPECTION MONTH | MONTH
NO. | ScHOOL MONTHS MONTHS
WASHINGTON. | FEBRUARY, MARCH, MAY, JANUARY & APRIL OCTOBER
LEE HIGH JUNE, AUGUST, SEPTEMBER, | JULY
46 SCHOOL. #1 NOVEMBER & DECEMBER
WASHINGTON. | FEBRUARY, MARCH, MAY, JANUARY & APRIL OCTOBER
LEE HIGH JUNE, AUGUST, SEPTEMBER, | JULY
47 SCHOOL, #2 NOVEMBER & DECEMBER
WASHINGTON. | N/A N/A JUNE DECEMBER
LEE HIGH
48 SCHOOL
JANUARY, MARCH. APRIL. FEBRUARY & | MAY NOVEMBER
JUNE, JULY, SEPTEMBER, AUGUST
49 YORKTOWN #1 | OCTOBER & DECEMBER
JANUARY, MARCH. APRIL. FEBRUARY & | MAY NOVEMBER
JUNE, JULY, SEPTEMBER, AUGUST
50 YORKTOWN #2 | OCTOBER & DECEMBER
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CONTRACT BETWEEN ARLINGTON PUBLIC SCHOOLS AND CONTRACTOR

This Contract is made and entered into this day of , 20___, by and between Arlington Public
Schools (“APS” or “Owner”) and

(“Contractor”), whose address is

In consideration of the mutual stipulations, agreements and covenants contained herein, the parties herby agree as follows:

1.

Scope of Work:
The Scope of Work for this Contract generally is described as to provide as requested by APS the goods and services
necessary for , as set forth in greater detail in

Exhibit A, Scope of Work.

Contract Price:
The Contract Price shall be as set forth in Exhibit B, the Pricing Schedule.

Contract Documents:

3.1

3.2

3.3

3.4

The documents which form the entire Contract between APS and the Contractor (“Contract Documents”) are
as defined either in this Contract, in the Instructions to Bidders, or in the Terms and Conditions and are as set
forth below. In the event of an inconsistency between or among the Contract Documents, the listing of
Contract Documents below is in order of Precedence:

3.1.1 Contract Between Owner and Contractor

3.1.2  Any Special Conditions identified in any Contract Document

3.1.3 Terms and Conditions

3.1.4  The Purchase Order for the Work being performed

3.1.5 The Bid Documents, including but not limited to all Addenda

3.1.6  Pricing Schedule attached as Exhibit B

3.1.7 The latest Modification issued by APS to any Contract Document shall take precedence over the
previous provision being modified.

All provisions required by law to be included in this Contract or otherwise applicable to this Contract shall be
deemed to be a part of this Contract, whether actually set forth herein or not.

The Contract Documents are complementary and what is called for by one is as binding as if called for by all.
If the Contractor finds a conflict, error, ambiguity or discrepancy in the Contract Documents, it shall
immediately, in writing call such conflict, error, ambiguity or discrepancy to the attention of the Owner before
proceeding with the Work affected thereby. The Owner will promptly resolve the matter in writing. Work
done by the Contractor after such conflicts, errors, ambiguities or discrepancies are discovered, or in the
exercise of reasonable care reasonably should have been discovered, prior to written resolution thereof by the
Owner shall be done at the Contractor’s expense and risk. Any Work that may reasonably be inferred from the
Contract Documents as being required to produce the intended result shall be supplied whether or not it is
specifically called for. Work, materials or equipment described in words which so applied have a well-known
technical or trade meaning shall be deemed to refer to such recognized standards.

The Contractor will be held to a standard of strict compliance with the requirements of the Contract Documents
in the performance of the Work, for giving Notice of any type to the Owner, and for making any submittal
required for any purpose. The Contractor acknowledges and agrees that all time requirements set forth in the
Contract Documents for any purpose are of the essence.
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Definitions:
All words and terms shall have the meanings and terms assigned to them in the Contract Documents, unless a different
meaning is clear from the context.

Contract Term:

5.1

5.2

5.3

5.4

5.5

5.6

The initial term of this Contract shall be for a period of one (1) year commencing on the date the Contract is
fully executed by the APS Purchasing Agent and expiring on the last day of the twelfth (12") month following
execution of the Contract by the APS Purchasing Agent, unless otherwise terminated as provided in the
Contract Documents.

This Contract may be renewed for a term not to exceed one (1) year by written notice given by APS at any time
prior to thirty (30) Days after expiration of the preceding term. APS, at its sole discretion, has the right, but is
under no obligation, to exercise this right to renewal not to exceed four (4) additional one-year periods at the
same terms and conditions for a maximum cumulative duration of five (5) years.

The Contract unit prices will remain firm for the first Contract term. Unit price increases for ensuing Contract
terms shall only be considered by the Purchasing Agent upon receipt of a written request from the Contractor
substantiating to the satisfaction of the Purchasing Agent increased cost of performance over the preceding
Contract term. Any increases approved by the Purchasing Agent shall be limited to an amount not to exceed
equal to the percentage of movement of the U.S. Department of Labor, Consumer Price Index, All Items,
Unadjusted, Urban Areas (CPI-U) for the twelve (12) month period ending three (3) months prior to end of the
expiring Contract term. The Contract unit prices changed as a result of this formula will become effective on
the commencement date of the new term and shall be binding on the Contractor for the ensuing Contract term.

Unless directed otherwise by APS, any Work in progress at the time of expiration of a Contract term may
continue and be completed under the terms of the Contract in existence at the time the Purchase Order for the
Work was issued, but must be completed no later than six (6) months following expiration of the Contract term
in which the Purchase Order was issued.

All funds for payments by APS under any Contract awarded are subject to the availability of an annual
appropriation for this purpose by the APS. In the event of non-appropriation of funds by the APS for the
goods or services provided under the Contract, APS will terminate the Contract, without termination charge or
other liability to APS, on the last day of the then current fiscal year or when the appropriation made for the
then current year for the services covered by this Contract is spent, whichever event occurs first. APS will
endeavor to provide reasonable Notice of such termination, but no formal notice of such termination is required
of APS, and APS shall not order any goods or services to be provided after such termination date.

APS has the right to terminate this Contract for convenience at any time, or for default, all pursuant to the
provisions of the Terms and Conditions.

Direction to Proceed:

6.1

For each specific task to be performed by Contractor under this Contract, the Purchasing Agent will issue a
Purchase Order. The Purchase Order will define the location of the Work to be performed and will define or,
where specific definition cannot be provided, will estimate, the scope of the Work to be performed, the dates
within which that Work is to be performed, and the price for that Work (collectively “Purchase Order Work™).
A sample Purchase Order form is attached as Exhibit C. Contractor shall not commence any Work until a
written Purchase Order has been issued by the Purchasing Agent, and if it does so APS will be under no
obligation to make payment for any Work performed prior to the issuance of the required Purchase Order. No
employee or agent of APS other than the Purchasing Agent or his properly authorized designee has authority to
make any purchases or otherwise bind APS contractually. If a Purchase Order is issued by anyone other than
the Purchasing Agent, it shall be the responsibility of the Contractor to confirm the authority of that person to
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10.

11.

bind APS. Provided, however, if the Contractor has received from the Purchasing Agent prior written
confirmation of a person’s authority to bind APS, the Contractor may rely upon all Purchase Orders issued by
that person within the scope of the stated authority as authorized.

6.2 Notwithstanding the foregoing, if the circumstances are such that there is not sufficient time for issuance of a
Purchase Order, APS through the Purchasing Agent or his authorized designee may direct the Contractor to
proceed by less formal writing or electronic communication, to be replaced by a Purchase Order by 5:00 P.M.
on the next regular APS working Day following issuance of such Owner directive. Further, if emergency
conditions exist which necessitate that the Contractor act to avoid or mitigate damage to person or property, the
Contractor shall proceed and give written Notice to APS of such emergency Work by 5:00 P.M. on the next
regular APS Working Day following commencement of such emergency Work.

Estimated Quantities; No Guaranteed Minimum:

During the Initial Contract Term or any Subsequent Contract Term, the Contractor will furnish all of the goods or
services described in the Contract Documents of Contractor by APS. The Contractor understands and agrees that there
are no guaranteed minimum purchases and that APS has no obligation to the Contractor if no, or fewer, items or
services than any quantities estimated are required or requested by APS. Any quantities which are included in the
Contract Documents are the reasonable present expectations of those who are planning for APS for the period of the
Contract. The amount is only an estimate and the Contractor understands and agrees that APS is under no obligation to
the Contractor to buy that amount, or any amount as a result of having provided this estimate or of having had any
normal or otherwise measurable requirement in the past. The Contractor further understands that APS may require
goods and/or services in excess of the estimated annual Contract amount and that such excess shall not give rise to any
claim for compensation other than at the unit prices and/or rates set forth in this Contract

Payment Procedures:
Contractor shall submit invoices for its Work, and such invoices will be processed by APS, all in accordance with the
provisions of the Terms and Conditions.

Assignments:

9.1 This Contract is not assignable by Contractor without the express written consent of APS, and APS shall be
under no obligation to grant such consent. Sale, assignment or transfer of a controlling interest in the
Contractor shall be deemed an assignment for purposes of this provision and shall be grounds for termination
of this Contract if consent of APS is not obtained. It is understood by APS that Contractor may use
subcontractors for performance of parts of the Work. However, it is expected that Contractor will be
performing the Work, and subcontracting of all or substantially all of the Work under any Purchase Order shall
be deemed an assignment subject to the restrictions of this section.

9.2 Contractor acknowledges that, if so stated in the Bid Documents, this Contract is subject to the cooperative
procurement provisions of Va. Code Ann. § 2.2-4304.

Governing Law:

This Contract, the Bid Documents, and the Contract Documents shall be governed by and construed in accordance with
the laws of the Commonwealth of Virginia without reference to conflict of laws principles. The exclusive jurisdiction,
forum and venue for any litigation with respect to this Contract, the Bid Documents, or the Contract Documents shall
be in the state courts of Arlington County, Virginia.

Binding Agreement:
The Owner and the Contractor each binds itself, its successors and assigns to the other, its successors and assigns, in
respect of all covenants, terms, conditions and obligations contained in each of the Contract Documents.

SIGNATURES APPEAR ON FOLLOWING PAGE
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CONTRACTOR
[Insert Contractor Name]

By:

(Name Printed)
Title:
Date:

ARLINGTON PUBLIC SCHOOLS

By:

David J. Webb, C.P.M.
Purchasing Agent

Date:

Attachments:
Exhibit A Scope of Work
Exhibit B Pricing Schedule
Exhibit C Sample Purchase Order
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PURCHASING OFFICE

1426 North Quincy Street
Arlington, Virginia 22207-3646
Telephone: (703) 228-6123

SUPPLIER:

Slate Rock and Gravel Company
301 Cobblestone Way
Bedrock

Standard Purchase Order
Arlington Public Schools

ACCOUNTSPAYABLE
1426 North Quincy Street

Arlington, Virginia 22207-3646

Telephone: (703) 228-6121

Page: lof1l

Purchase Order 1711178
Original Order Date 09-JUN-2017
Change Order Number 0
Change Date

Thanh Thai
Buyer/Phone 703-228-2411

O'Grady, Matthew Liam
Requisitioner/Phone/Email | 703-228-6012

matt.ogrady @apsva.us
FEIN 54-6001128

Website: https://www.apsva.us/purchasing-office/

This PURCHASE ORDER NUMBER shown above must appear on all invoices,
packing slips & related correspondence. For questions regarding the order, contact
the REQUISITIONER shown above.

Ship To: Arlington Public Schools Education Center

Finance

1426 N. Quincy Street
Arlington, VA 22207

Payment Terms | Freight Terms FOB

NET 30 Prepaid Destination

Line | Supplier Part | Item Description Due Date Quantity UOM | Unit Price Amount
1 Rocks 23-JUN-2017 100.00 Each $1.00 $100.00

The Purchase Order Terms and Conditions found on the Arlington Public Schools Purchasing Office Website, at the link provided below, are incorporated in, and
become part of, this contract. It is the responsibility of the Supplier to carefully read and understand the Purchase Order Terms and Conditions.

The Purchase Order Terms and Conditions have been amended effective August 10, 2016.

http://www.apsva.us/wp-content/uploads/2016/08/PO-Ts-and-Cs-Amended-8-10-16.pdf

IMPORTANT: There have been a number of recent incidents where scammersare pretending to be school representatives and ordering thousands of dollars

of goods. Purchases by APS are authorized only if an APS Purchase Order isissued in advance of the transaction, indicating that the ordering agency has

sufficient funds available to pay for the purchase. Vendors providing goods or services without a signed APS Purchase Order, doso at their own risk.

Authorized by:

T_\)«:mw Lt

—

Dawvid J. Webb, C.F.M.
Director of Purclhasing

Purchase Order Total:

$100.00



http://www.apsva.us/wp-content/uploads/2016/08/PO-Ts-and-Cs-Amended-8-10-16.pdf

TERMS AND CONDITIONS

Arlington Public Schools
Purchasing Office

Invitation No. 17FY18

Issue Date: August 29, 2017

Bid Closing Date/Time: September 18, 2017 PRIOR TO 1:00 P.M. Local Prevailing Time

Bid Opening Date/Time: Promptly Following Bid Closing

TITLE: TERM CONTRACT FOR THE PROVISION OF FULL AND COMPLETE

PREVENTIVE MAINTENANCE AND REPAIR SERVICES OF ELEVATORS,
WHEELCHAIR LIFTS, STAIR CLIMBERS, AND DUMBWAITERS

These Terms and Conditions are applicable to the Contract between Arlington Public Schools and Contractor resulting from the
solicitation identified above, and to all Bid Documents and Contract Documents associated therewith.

1. DEFINITIONS:

11

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

ADDENDUM: A change to the Bid Documents or Contract Documents issued by the Owner prior to Bid
Closing.

APS: Arlington Public Schools, the owner of the property upon which the Work is to be performed or the
entity for which the Work is to be performed. See also “Owner.

APPARENT LOW BIDDER: The responsible Bidder submitting the lowest responsive Bid.
INTENTIONALLY OMITTED.

BID: The offer of a Bidder to provide specific goods or services at specified prices and/or other conditions
specified in the solicitation.

BIDDER: Any individual, company, firm, corporation, partnership or other organization bidding on
solicitations issued by the APS Purchasing Agent and offering to enter into Contracts with APS. The term
"Bidder" will be used throughout the Bid Documents and the Contract Documents and shall be construed to
mean "offeror" where appropriate.

BID CLOSING: The time and date set by the Invitation to Bid for the deadline for receipt of Bids.

BID OPENING: The time and date set by the Invitation to Bid for the opening of Bids.

CHANGE ORDER: A written order to the Contractor, signed by the Owner, which authorizes a change in the
Work, and any resulting adjustment to the Contract Price and/or the Contract Time. A Unilateral Change
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1.10

111

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

Order is a Change Order signed only by the Owner addressing any Modification to the Contract Sum or the
Contract Time to which the Owner agrees. A Mutual Change Order is a Change Order signed by both the
Owner and by the Contractor reflecting agreement on all terms, conditions and requirements set forth therein.
A Unilateral Change Order may be converted to a Mutual Change Order upon agreement being reached
between the parties. Change Orders shall be initiated and processed as set forth in the Changes provisions of
these Terms and Conditions. A Unilateral Change Order or a Mutual Change Order may affect the Contract,
an individual Purchase Order, or both, depending on its terms.

COMPLETE OR COMPLETION: Work for which a Purchase Order has been issued will not be deemed
complete until the subject of the Work is functioning as intended, cleanup has been completed, any required or
applicable inspections or governmental approvals have been accomplished, and the Work is accepted by the
Owner. More specific requirements for Completion may be set forth in the Scope of Work or the Purchase
Order.

CONTRACT: The signed Contract between Owner and Contractor is the Contract.

CONTRACT DOCUMENTS: The Contract Documents and the order of precedence in the event of a conflict
therein are as defined in the Contract.

CONTRACT PERIOD: See “Contract Time.”

CONTRACT PRICE: The total amount payable to the Contractor for performance of the Work. The Work
under this Contract will involve multiple discrete Projects. The Contract Price is stated in the Purchase Order
for the particular Work included in a discrete Project and shall include any adjustments granted in accordance
with the provisions of the Contract Documents. The Contract Price may be determined based on unit prices or
rates and quantities as provided in the Contract. May also be referred to as “Contract Sum.”

CONTRACT SUM: See “Contract Price.”

CONTRACT TIME: The period allotted in the Purchase Order for Completion of the Work directed by that
Purchase Order, together with any extension of time granted in accordance with the provisions of the Contract
Documents. May also be referred to as “Contract Period.”

CONTRACTOR: The individual, firm, or organization which Contracts with the Owner to perform the Work.
As employed herein, the term "Contractor" may refer to an individual, firm or organization, or to the
Contractor's authorized representative.

DAY The term "day" or “Day” shall mean "calendar day" unless otherwise noted. When any provision in the
Contract Documents establishes a time within which an action must be taken or a right must be exercised, if the
last Day falls on a Saturday, Sunday, or holiday recognized by Arlington Public Schools, or on a day when
Arlington Public Schools administrative offices are closed for any other reason, the deadline thereby
established shall be extended to the first Arlington Public Schools Working Day thereafter when the Arlington
Public Schools administrative offices are open.

DRAWINGS: The term “Drawings” or ‘“Plans” shall mean any drawing, plan, sketch, photograph or similar
document intended to provide to the Contractor graphic instruction or guidance regarding the Work to be
performed.

GENDER AND PLURAL.: Whenever the Contract so admits or requires, all references to one number shall

be deemed to extend to and include the other number, whether singular or plural, and the use of any gender
shall be applicable to all genders. The terms “his” or “hers” or “he” or “she” shall include “its” if the
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121

1.22

1.23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

131

referenced party is an entity rather than a person.

GOODS: All material, equipment, supplies, printing, and automated data processing/information technology
hardware and software.

HOLIDAY:: Holidays recognized by the Owner which shall not be considered Normal Working Hours are as
follows: New Year’s Eve Day, New Year’s Day, Martin Luther King, Jr. Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day and the following Friday,
Christmas Eve Day, and Christmas Day. In the event any of the days designated as a Holiday fall on a
Saturday, the Holiday shall be the preceding Friday; in the event any of the days designated as a Holiday fall on
a Sunday, the Holiday shall be the following Monday.

INFORMALITY: A minor defect or variation of a Bid or proposal from the exact requirements of the
Invitation to Bid or the Request for Proposal which does not affect the price, quality, quantity or delivery
schedule for the goods and services being procured.

INVITATION TO BID (ITB): A request which is made to prospective Bidders for their Bids on goods or
services desired by APS. The issuance of an ITB will contain or incorporate by reference the specifications and
contractual terms and conditions applicable to the procurement.

MODIFICATION: Any written change to any provision of the Contract Documents after the Contract has
been awarded by any means provided by the Contract Documents.

NORMAL WORKING HOURS: Unless otherwise specified in the Purchase Order Normal Working Hours
shall be 7:00 A.M. through 4:00 P.M., Monday through Friday, excluding Holidays. See also Working Day.

NOTICE: Notice or the obligation to notify or inform shall mean written notice. Written notice shall be
deemed to have been duly served if:

A. Written Notice to Contractor shall be deemed to have been fully served if delivered by mail, courier, e-
mail, or facsimile transmission to the Contractor's office at the Project Site or to the business address
of the Contractor as stated in its Proposal; or if delivered in person to the Contractor's foreman or
superintendent for the Project, or to any officer or director of the Contractor.

B. Written Notice to APS shall be deemed to have been fully served if delivered by mail, express mail or
hand delivered to the office of the Purchasing Agent, Arlington Public Schools, Education Center,
1426 North Quincy Street, Arlington, Virginia 22207.

C. Attempted Notice given in any manner other than as designated herein shall not satisfy any Notice
requirement.

NOTICE OF INTENT TO AWARD: A writing issued by the Owner which states the Owner’s intent to
award the Apparent Low Bidder a Contract to execute the Work. The Notice of Intent to Award will be
publicized as provided in the Bid Documents.

NOTICE TO PROCEED: See Purchase Order.

OWNER: APS and employees authorized to represent APS. Reference to Owner requiring action by Owner
or Notice to Owner shall be deemed to mean the Purchasing Agent unless otherwise stated specifically.

PRICING SCHEDULE: The pricing information appearing as Exhibit B to the Contract setting the unit
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1.33

1.34

1.35

1.36

1.37

1.38

1.39

1.40

141

142

1.43

prices, rates, or other means of agreed pricing for performance of Work by the Contractor.

PROJECT: The goods and/or services provided or performed by the Contractor at any location as directed by
Purchase Order, in accordance with the Contract Documents; collectively all of the goods and services
contemplated by the Contract; synonymous with the term “Work™ as the context may require.

PROJECT SITE OR SITE: The location at which any goods or services are provided, delivered or performed
by Contractor under this Contract.

PURCHASE ORDER: A written directive issued by the Purchasing Agent or authorized designee directing
the performance of a particular item or items of Work to be performed in accordance with the Pricing
Schedule. A Purchase Order shall serve as the Contractor’s Notice to Proceed with the specified portion of the
Work as specified in the Purchase Order.

PURCHASING AGENT: The employee of APS authorized to act on behalf of the Owner in this Contract.
The Purchasing Agent may designate in writing others to act on his behalf, and such designation shall state any
limitations on the authority of such designee. Contractor shall not rely upon and Owner shall not be bound by
any statement or representation made on behalf of APS by any person not designated to the Contractor in
writing as authorized to so act on behalf of the Purchasing Agent. It shall be the responsibility of the Bidder,
and thereafter the Contractor, to establish the authority to act regarding any communication or action by any
person other than the Purchasing Agent. Use of the term Purchasing Agent in the Contract Documents shall be
deemed to include such properly authorized designee within the scope of that designee’s authorization.

RESPONSIBLE BIDDER: A person who has the capability, in all respects, to perform fully the Contract
requirements and the moral and business integrity and reliability that will assure good faith performance, and
who has been prequalified, if required.

RESPONSIVE BIDDER: A person or entity who or which has submitted a Bid that conforms in all material
respects to the Invitation to Bid.

SERVICES: means any work performed by an independent Contractor wherein the service rendered does not
consist primarily of acquisition of equipment or materials, or the rental of equipment, materials and supplies.

SPECIFICATIONS: Written details provided to the Contractor by the Owner providing performance
requirements, data instructions and guidance for performance of the Work.

SUBCONTRACTOR: Any individual, firm or organization other than an employee of the Contractor, who
Contracts with the Contractor to furnish or who actually furnishes labor, materials, services or equipment, or
any combination thereof to the Contractor in connection with the Work.

SUB-SUBCONTRACTOR: Any individual, firm or organization, other than an employee of the
Contractor or of a Subcontractor, who Contracts with a Subcontractor to furnish, or who actually furnishes
labor, materials, service or equipment, or any combination thereof to a Subcontractor. The Contractor shall be
responsible for the performance of the Work by any person or entity below the level of Sub-subcontractor.

WARRANTY PERIOD: All warranties and guarantees against any defect in the Work shall apply from the
date of Completion of the Work and shall continue for a period of one (1) year thereafter. Provided, however,
in the event the Contract Documents require a Warranty in excess of one (1) year, the longer term shall apply
as applicable.

WORK: Everything explicitly or implicitly required to be furnished or performed to complete performance of
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any Purchase Order.

1.44 WORK ORDER: A written directive to the Contractor issued on or after issuance of the Purchase Order the
Effective Date of the Agreement and signed by the Purchasing Agent ordering an addition, deletion, or revision
in the Work described in a Purchase Order issued when in the sole discretion of the Owner the terms thereof do
not impact the Contract Price or the Contract Time, or when in the sole discretion of the Owner the
circumstances do not allow sufficient time for issuance of a Change Order.

145 WORKING DAY: See Normal Working Hours.

INDEPENDENT CONTRACTOR:

In the performance of this Contract and for all purposes related to APS, Contractor shall be an independent Contractor
and neither the Contractor nor any of its employees will under any circumstances, be considered servants or agents of
APS. Under no circumstances shall APS (i) be responsible for any failing or wrongdoing by the Contractor, its servants
or agents; (ii) be under any obligation to withhold from the Contract payments to the Contractor or otherwise any
federal or state unemployment taxes, federal or state income taxes, Social Security tax, or any other amounts for
benefits of any kind; or (iii) provide any insurance coverage or other benefits, including but not limited to workers’
compensation, to any employees or agents of Contractor.

INTENT OF THE CONTRACT DOCUMENTS:

The intent of the Contract Documents is to include all items necessary for the proper management, execution and
completion of the Work, including without limitation, all labor, materials, equipment and furnishings required in
connection therewith, whether or not specifically identified in the Contract Documents. The Contract Documents are
complementary, and what is required by one shall be as binding as if required by all. Any doubt as to whether any work
is within the scope of the Contract shall be resolved in favor of an interpretation that the work is within the scope of the

Contract. Use of the term “include” or “including” shall be deemed to mean “include without limitation,” “including
but not limited to,” and similar expansive intent.

DRAWINGS AND SPECIFICATIONS:
A. Drawings or Specifications as necessary for performance of the Work will be identified in and provided with
any Purchase Order issued by the Owner.

B. Any Specification provided shall serve to amplify the requirements of materials and assemblies. The mention
in any Specification of any article or operation requires that the Contractor shall provide all such items
indicated on, or reasonably inferred from, any Drawings provided to the Contractor, furnishing for such
purpose all labor, materials and equipment required in connection therewith. Omission of any article,
operation or detail does not relieve the Contractor of the responsibility for completion of the Work reasonably
intended by any explanatory or informational documents provided by the Owner with a Purchase Order.

C. The Contractor shall notify the Owner of discrepancies found in the Drawings or Specifications before
materials are fabricated or Work performed.

D. The Contractor shall adhere to written dimensions though differing from scale measurements. In the absence of
dimensions or in case of doubt as to the proper measurement, consult the Owner. Actual field dimensions
where applicable are to be verified by the Contractor in the field prior to proceeding.

CONTRACT INTERPRETATIONS:

The Contractor may request Contract interpretations in writing from the Owner. Such requests for interpretations must
be submitted sufficiently in advance of the date upon which the interpretation is actually required by the Contractor to
allow the Owner to issue the interpretation so as not to delay the Work. Contractor shall be responsible for any delay
resulting from failure to submit a request for interpretation in a timely manner. Written interpretations so requested shall
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be issued by the Owner in a manner commensurate with the timely execution of the Work, shall be consistent with the
intent of the Contract Documents, and shall be in accordance with established time requirements for performance of the
Work, but Owner shall be under no obligation to expedite its review and analysis of the question raised or to issue a
response if the Contractor does not submit the request for interpretation in a timely manner.

COPIES AND OWNERSHIP OF CONTRACT DOCUMENTS:

A.

The Contractor will be provided with either electronic or hard copies of any Drawings, Specifications, or other
documents referenced in a Purchase Order.

All Drawings, Specifications, or similar technical data provided to the Contractor by the Owner are the
property of the Owner, and the Contractor may not use such information for any purpose not relating to
performance of the Work.

GENERAL REVIEW OF CONTRACT DOCUMENTS:

A.

The Contractor shall perform all Work and shall furnish, at its own cost and expense, all labor, materials,
equipment, and other facilities, except as herein otherwise provided, as may be necessary and proper for
performing and completing the Work. The Contractor shall be responsible for the entire Work until
Completion of all Work has been achieved.

Unless otherwise provided herein, the Work shall be performed in accordance with the best modern practice
and with materials and workmanship of highest quality.

Supervision and Coordination of the Work: The Contractor shall supervise and direct the Work and coordinate
the Work with that of separate Contractors using Contractor’s best skill and attention. Unless otherwise
provided in the Contract Documents, the Contractor shall be solely responsible for and have control over
construction means, methods, techniques, sequences and procedures and for coordinating all portions of the
Work under the Contract; provided, however, that the Contractor shall employ adequate and safe procedures,
methods, structures and equipment. No approval or failure to exercise its right of approval by Owner shall
relieve the Contractor of its obligation to accomplish the result intended by the Contract, or create a cause of
action for damages against the Owner, or provide a defense by the Contractor in any case of action by the
Owner against the Contractor.

The Contractor shall study and review the Contract Documents and shall compare them with each other and
with such information made available by the Owner. The Contractor shall be responsible for giving Notice to
the Owner of any errors, inconsistencies or omissions discovered or which in the exercise of due diligence asa
reasonably competent Contractor reasonably should have been discovered by it.

The Contractor shall be responsible for all costs or delays resulting from the Contractor’s or a Subcontractor’s
failure to obtain and review Contract Documents provided or made available by the Owner.

SUBSTITUTIONS:

A

The name of a certain brand, make, or manufacturer in the Contract Documents is to denote the quality
standard of the article desired. The reference to a certain brand, make or manufacturer is to convey to the
general style, type, character and quality of article desired. If the Contractor desires to provide or use any other
brand, make of materials, device, or equipment, it may do so only if it submits sufficient information to satisfy
the APS Purchasing Agent that the proposed substitute is the equal of that specified in quality, workmanship,
design and economy of operation, and is suitable for the purpose intended.

To obtain approval of a substitute as equal, the Contractor shall submit to the Purchasing Agent all
substantiating data upon which the Contractor relies to establish the substitute as an equal. If a sample is
requested by the Owner, it shall be provided at the Contractor’s expense within seven (7) Days of the request
and may be subjected to such testing, examination or analysis, including but not limited to destructive testing,
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10.

11.

as the Owner in its discretion deems necessary. If the Purchasing Agent approves the proposed substitute, a
Change Order approving the change will be issued by the Purchasing Agent. Provided, however, the
Contractor shall be fully responsible for all costs or other consequences related to or arising from
implementation of the use of the substitute, including but not limited to any adjustments or revisions which
might be required to existing improvements, facilities or operations. Contractor shall not proceed with use of
the substitute until the Change Order approving its use has been issued by Owner.

C. Notwithstanding the foregoing, if the identification of a certain brand, make or manufacturer is designated as
“required” or “no substitutes permitted” or any similarly clear language, there shall be no substitutions
permitted.

CHANGES IN THE WORK:

A. Any change to an existing Purchase Order must be approved by written Change Order issued by the Purchasing
Agent prior to the changed Work being performed. APS has no obligation to pay for any changed or extra
Work not directed by written Change Order issued by the Purchasing Agent.

B. If the Owner issues a Purchase Order which the Contractor deems to be beyond the scope of the Work so as to
entitle the Contractor to compensation or to additional time for performance of the Work beyond the terms set
forth in the Purchase Order, the Contractor shall so Notify the Owner within seven (7) Days following issuance
of the Purchase Order. If no agreement is reached between the Owner and the Contractor regarding such Work
within ten (10) Days after the Contractor gives such Notice, or if the Owner directs the Contractor to proceed
immediately, the Contractor shall proceed with the Work as directed and pursue such remedies as it deems
appropriate within the claims provisions set forth in these Terms and Conditions. The expiration of such ten
(10) Day period, or direction by the Owner to proceed, shall be deemed the occurrence date for any claim the
Contractor wishes to pursue related to the Work ordered by the Purchase Order. Performance of and payment
for the Work directed by the Purchase Order thereafter shall be governed by the Claims for Damages
provisions of these Terms and Conditions.

ADMINISTRATION OF CONTRACT:
The Owner’s Project Manager shall provide administration of the Contract in accordance with the Contract, Contract
Documents and Work.

The Owner’s Project Manager for this Contract is:

Steven Bernheisel

Facilities Maintenance Assistant Director
2770 South Taylor Street

Arlington VA. 22206
steven.bernheisel@apsva.us

(703) 228-6621

TIME OF START AND COMPLETION:

A. Time is of the essence for any Purchase Order issued under this Contract. The Contractor shall commence
Work within ten (10) days after receipt of the Purchase Order, or such lesser time as may be directed in the
Purchase Order under circumstances requiring immediate attention. Time being of the essence with respect to
this Contract, the Contractor shall prosecute the Work diligently, using such means and methods of
performance, scheduling and resources as will secure its full Completion in accordance with the requirements
of the Contract Documents, and will Complete the Work within the time stated in the Purchase Order.

B. APS may cancel any Purchase Order, or any part thereof, without obligation to Contractor other than to pay for
acceptable Work in place, if completion is not achieved at the time specified in the Purchase Order.
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SITE VISITS:

The Owner shall have access to Work in process on the Project Site at all times to determine the progress and to assess
the quality of the Work. Except as may be required to comply with specific requirements of the Contract Documents,
the Owner shall not have control over or charge of and shall not be responsible for means, methods, techniques,
procedures, sequences or safety measures employed in connection with the Work, nor for the failure of the Contractor,
Subcontractors, or Sub-subcontractors to perform the Work in accordance with the Contract Documents.

USE OF SITE AND SITE INFORMATION:

A.

The Contractor shall be responsible for inspection of existing conditions as satisfactory to receive subsequent
Work. If existing conditions exist on the Project Site which in the opinion of the Contractor will require Work
in excess of that anticipated by the Scope of Work and Price as set forth in the Purchase Order, the Contractor
shall give Notice of such conditions and not proceed with the Work until receiving written direction from the
Owner. If the Owner agrees that the existing conditions require Work in excess of that anticipated by the
Scope of Work and Price as set forth in the Purchase Order, a Change Order to the Purchase Order will be
issued stating the impact as agreed by Owner. If the Owner does not agree that the existing conditions require
Work in excess of that anticipated by the Scope of Work and Price as set forth in the Purchase Order, the
Contractor shall proceed with the Work. If the Contractor disagrees with the Owner’s determination, the
Contractor may submit a claim as provided in these Terms and Conditions. If the Contractor proceeds with
such Work before receiving such written direction from the Owner, such action shall be deemed a failure to
comply with this condition precedent for pursuit of any claim and such Work shall be at Contractor’s expense.

The Owner shall make available to the Contractor such information as the Owner has in its possession
describing the physical characteristics, legal limitations and utility locations for the Project Site; provided,
however, that the provisions of such information shall not relieve the Contractor from its obligation to inspect
for itself and determine the Project Site conditions. The Owner makes no representations whatsoever
concerning the quality or contents of any information so provided and the Contractor relies on such
information solely at its own risk.

The Contractor shall confirm locations of existing utilities by performing such tests or other measures as may
be required, including but not limited to compliance with all Commonwealth of Virginia Miss Utility laws, at
the Contractor’s sole expense and no increase to the Contract Price. If the Contractor discovers, or in the
exercise of reasonable care should have discovered, circumstances at the Project Site which the Contractor
contends may cause Work beyond that contemplated by the applicable Purchase Order, the Contractor shall
give Notice to the Owner of such circumstances before commencing Work affected thereby and shall await
Owner’s written instructions, which shall include a statement of whether or not the Owner agrees that such
circumstance will cause extra Work and how that extra Work is to be compensated. If the Contractor proceeds
with the affected Work prior to receipt of the Owner’s written instructions, such action shall be deemed a
failure to comply with this condition precedent for pursuit of any claim and such Work shall be at Contractor’s
expense.

The Contractor shall be responsible for damages to property caused by or resulting from performance of the
Work. The Contractor shall repair to proper working order or replace, to the satisfaction of APS, any property
so damaged.

The Contractor shall confine the Work to areas of the Project Site permitted by the Contract Documents and
shall comply with all applicable laws, ordinances, permits related to the Project Site.

The Contractor shall be responsible for all safety and security procedures required to protect Work in process
and the safety of the public until the Work is accepted by Owner.

Contractor workers shall not be present in any building owned or controlled by Owner without an Owner
employee present. In the event the Contractor desires to perform Work outside Normal Working Hours or on
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14.

15.

Holidays in a building owned or controlled by Owner, Contractor shall notify the Owner in writing at least two
(2) working days prior to the intended Work. Upon approval from the Owner, which Owner may in its sole
discretion decline to grant, the Work can be scheduled and the Owner will provide an employee to deactivate
the building security system and remain present while Contractor workers are present. The cost for Owner
employee support for Contractor Work outside Normal Working Hours or on a Holiday shall be paid by the
Contractor to the Owner at a rate of $40 per hour per Owner employee required to remain present while the
Contractor’s workers are present. The cost of custodial support for Sunday or Holiday work shall be paid by
the Contractor to the Owner at a rate of $70 per hour per Owner employee required to remain present while the
Contractor workers are present. The Owner shall submit employee time sheets to the Contractor for review and
verification.

The Contractor shall maintain its Work area in a clean and orderly state and shall exercise dust control when
required. If in the Owner’s sole discretion, the Project Site requires cleaning or excess material removal, in
total or in part, the Owner may direct the Contractor to conduct the necessary cleaning and removal. Should
the Contractor fail to accomplish the directed cleaning within three (3) business days, the Owner reserves the
right to use outside sources to conduct the cleaning or maintenance and to charge the Contractor for all costs
incurred by the use of the outside sources, plus a markup of ten percent (10%) to cover administrative costs.

WARRANTIES:

A.

The Contractor warrants to the Owner that all materials and equipment furnished under the Contract will be
new unless otherwise specified, free of defects, of the latest model, of the best quality, and in strict compliance
with the requirements of the Contract Documents.

The Contractor warrants to the Owner that all workmanship will be of the best quality and in strict compliance
with the requirements of the Contract Documents.

All materials and equipment furnished under the Contract shall be free and clear of all liens or other claims of
any type by any third parties.

All workmanship, materials or equipment not conforming to the foregoing standards may be deemed defective.
APS has no obligation to pay the Contractor for Work, materials or equipment rejected as defective until
satisfactory correction has been accomplished by Contractor.

All Warranties shall be in effect for the entirety of the Warranty Period, or the manufacturer’s standard
warranty, whichever is longer. In the event corrective work is required during the Warranty Period, the
Warranty on the repaired Work shall extend for one (1) year from the date of completion of the repairs. The
Warranty shall include all parts, labor, transportation, and any other costs necessary to keep the product in good
operating condition, but shall not be applicable to damage caused by Owner’s misuse of the item or due to
normal wear and tear. If seasonal limitations prevent any required performance testing of the completed Work,
the Warranty Period for such Work shall begin after the performance tests have been successfully performed.

CORRECTION OF DEFECTIVE WORK BEFORE AND DURING WARRANTY PERIOD:

A.

In the event the Work, or any portion thereof, is determined during the Warranty Period to be defective,
incomplete or to have been improperly performed, the Contractor shall, within three (3) Days after written
notice from the Owner, commence to remove all defective and deteriorated Work and materials and replace it
at the Contractor's expense with Work and materials in accordance with the requirements of the Contract
Documents and to complete all incomplete Work in accordance with the Contract Documents within a
reasonable time period.

In the event the Contractor fails to commence the removal, replacement, completion or correction of such
Work within three Days after the date of written notice from the Owner and to complete such Work within a
reasonable time period thereafter, the Owner will cause such Work to be performed by other Contractors and
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16.

the Contractor will be obligated to pay the Owner all costs incurred in the performance of such Work plus an
administrative fee of ten percent (10%) within thirty (30) Days following submission by Owner to Contractor
of such demand for payment.

The Contractor’s Warranty obligations shall remain in full force and effect regardless of whether the Warranty
Work was performed by the Contractor or by the Owner.

Defects or nonconformities which are remedied as a result of Warranty obligations shall subject the remedied
portion of the Work to an extended Warranty Period of one (1) year from the date upon which such defect or
nonconformity was fully remedied or from the date of Final Completion of the Project as a whole, whichever is
later, whether such Warranty Work was performed by the Contractor or by the Owner. Any repetitive defect,
failure or malfunction identified within the Warranty Period shall remain under Warranty until it has been fully
corrected and has performed without defect, failure or malfunction for a period of one (1) year.

CHARACTER AND COMPETENCY:

A.

The Contractor and all of its Subcontractors for the duration of the Contract are required to comply with all
laws regarding authorization to do business in Virginia, licensing, and other regulatory requirements as
applicable; to be financially stable; and to provide for performance of the Work a sufficient work force, all of
whom are qualified for and experienced in the Work.

The Owner, upon written Notice to the Contractor, and in the Owner's sole discretion, shall have the right to
direct the Contractor and its Subcontractors to remove an employee permanently from the Project for any
reason. Any individual who is removed from the Project pursuant to this Section may not return without
specific permission of the Owner.

The Contractor will ensure that no Work shall be performed in occupied areas on a Project Site during school
hours unless express written approval has been granted by the Owner and proper safety precautions have been
exercised to isolate the area of the Work.

Tobacco products, alcoholic beverages, illegal drugs, and weapons are prohibited on the Project Site and will
constitute grounds for immediate removal of any employee of the Contractor or of any Subcontractor from the
Project Site. Sexual harassment, profanity, and inappropriate behavior are not permitted on the Project Site
and will constitute grounds for immediate removal of any employee of the Contractor or of any of its
Subcontractors.

No Smoking Policy on Arlington Public Schools’ property: Contractors and Subcontractors, including their
employees or agents, performing work on APS property shall abide by the no smoking policies applicable to
the property.

Drug-Free Workplace. For the purposes of this Contract “drug-free workplace” means a Project Site in
connection with a specific Purchase Order. All, the employees, Subcontractors and other representatives of
Contractor of whom are prohibited from engaging in the unlawful manufacture, sale, distribution, dispensation,
possession or use of any controlled substance or marijuana during the performance of the Contract on any
Project Site. During the performance of this Contract, the Contractor agrees to:

1. Provide a drug-free workplace for the Contractor’s employees;
2. Post in conspicuous places, available to employees and applicants for employment, a statement
notifying employees that the unlawful manufacture, sale, distribution, dispensation, possession, or use

of a controlled substance or marijuana is prohibited in the Contractor’s workplace and specifying the
actions that will be taken against employees for violations of such prohibition;
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18.

3. State in all solicitations or advertisements for employees placed by or on behalf of the Contractor that
the Contractor maintains a drug-free work place; and

4, Include the provisions of the foregoing clauses in every subcontract or purchase order of over $10,000,
so that the provisions will be binding upon each Subcontractor.

Contractor Certification Regarding Criminal Convictions. By signing this Contract, the Contractor affirms the
continuing accuracy of the Contractor Certification Regarding Criminal Convictions submitted as Attachment
Ato its Bid and that it will remain in force throughout the performance of any Work under the Contract. The
Contractor acknowledges that its Contractor Certification Regarding Criminal Convictions is applicable not
only to Contractor but also to all Subcontractors and Sub-subcontractors. Contractor shall upon demand from
APS provide to APS all information which allowed for the Contractor’s certification and which supports that
the certification remains current, and further certifies that:

1. No employee of the organization who will be in the presence of students on school property during
regular school hours or during school-sponsored activities during the performance of any Purchase
Order has been convicted of a felony or of any offense involving the sexual molestation, physical or
sexual abuse or rape of a child; and

3. As more particularly set forth in Va. Code Ann. Section 18.2-370.4, no employee who has been
convicted of rape, forcible sodomy or object sexual penetration, all of a child under 13, during the
commission of abduction, in the course of entering a dwelling with intent to commit murder, rape,
robbery, arson, larceny, assault and battery, or any felony, or of aggravated malicious wounding will
enter upon the property of an existing elementary or secondary school in the performance of the Work;
and

4. As more particularly set forth in Va. Code Ann. Section 18.2-370.5, no employee who has been
convicted of a sexually violent crime shall enter upon the property of any existing elementary or
secondary school during school hours or during school-related or school sponsored activities in the
performance of the Work.

PERMITS, FEES AND NOTICES:

A

The Contractor shall comply with all local, state and federal laws, regulations, rules or ordinances applicable to
this Contract and the Work to be performed hereunder. The Contractor shall also obtain, at its expense, all
permits, inspections, licenses, fees and other authorizations necessary for the prosecution of the Work.

The Contractor shall be responsible for giving all notices and complying with all laws, ordinances, rules,
regulations and directives of any public authority bearing on the performance of the Work. Should the
Contractor determine that the Contract Documents, or any of them, do not conform with such laws, ordinances,
rules, regulations and directives in any respect, it shall promptly inform the Owner of such fact in writing. Any
required changes shall be made by suitable approved Modification. If the Contractor performs any Work when
it knew or in the exercise of reasonable care should have known it to be in conflict with such laws, ordinances,
rules or regulations without satisfying its Notice obligations to Owner, such action shall be deemed a failure of
this condition precedent to a claim and the Contractor shall accept all responsibility and bear all cost relating
thereto.

RISK OF LOSS:

All Work, materials and equipment provided by Contractor shall remain the property of Contractor until accepted by
Owner as in compliance with the requirements of the Contract Documents, and all risk of loss prior to acceptance by
Owner shall be borne by Contractor.
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20.

21.

22.

23.

TESTS AND INSPECTIONS:

A. Unless otherwise provided in the Contract Documents, the Contractor shall be responsible for scheduling,
compliance and costs associated with all tests or inspections required by local authorities having jurisdiction
over the Project. The Contractor shall give the Owner Notice immediately in the event of failure of any test or
inspection. In calling for inspections, the Contractor certifies that the Work being called for inspection meets
the Contract and all code requirements for completeness and quality and shall bear all expense arising from any
failed inspection, whether incurred by Owner, Contractor, or any third party.

B. Irrespective of any third party inspections, the Contractor remains responsible for any after discovered defects
in Work and is fully responsible for any delays and costs associated with such defective, insufficient or non-
compliant Work.

REJECTION OF WORK:
The Owner shall have the authority to reject Work that does not conform to the requirements of the Contract
Documents. All costs associated with correction of rejected Work shall be borne by the Contractor.

OWNER’S RIGHT TO STOP WORK/RIGHT TO CORRECT DEFICIENCIES:

If the Contractor does not correct non-complying Work, or is consistent in not supplying and/or furnishing labor,
material, and equipment necessary to Work performance, then the Owner has the right to order the Contractor to stop
the Work until such time as the cause of the order has been corrected. Should the Contractor default, fail to perform the
Work, or improperly perform the Work, the Owner has the right, after three (3) days written notice, to correct the
deficiencies. The Contractor shall pay to the Owner the Owner’s cost of correcting the deficiencies, including any
charges for special inspections or tests, plus a markup of ten percent (10%) to cover administrative costs. The Owner's
exercise of the right to correct deficiencies shall in no way prejudice or limit any other remedy that the Owner may
have.

INDEMNIFICATION:

The Contractor covenants to save, defend, hold harmless, and indemnify the Owner, Arlington School Board, and all of
its elected and appointed officials, officers, employees, agents, departments, agencies, boards, and commissions from
and against any and all claims, losses, damages, injuries, fines, penalties, costs (including court costs, and attorney's
fees, and all reasonable and customary costs of litigation), charges, liability, or exposure, however caused, resulting
from, arising out of, or in any way connected with the Contractor's acts or omissions in performance or nonperformance
of the Work. This indemnification obligation shall survive the termination of this Contract.

PAYMENT TO CONTRACTOR:

A. Invoices unless otherwise specified in the Contract or in the Purchase Order shall be submitted immediately
upon completion of the shipment or services. If shipment is made by freight or express, the original Bill of
Lading properly receipted, must be attached to the invoices. Mail invoices, as applicable, to:

Arlington Public Schools Office of Accounting
1426 North Quincy Street
Arlington, Virginia 22207

B. Upon receipt of an invoice, the Owner shall review the Work to determine if the invoice is consistent with the
Work in place. The Contractor shall submit such additional information as may be reasonably requested by the
Owner to substantiate the amount billed.

C. Payments will be made within thirty (30) days after the later of receipt of an invoice by APS or receipt of
additional documentation as requested by APS of all amounts within the invoice approved for payment. All
payments shall be net of any prompt payment discount. In connection with any prompt payment discount, time
shall be computed from the date of the invoice. For the purpose of earning the discount, payment shall be
considered to have been made on the date that appears on the payment check or the date on which an electronic
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25.

funds transfer for the payment was made.

D. APS is exempt from the payment of any federal excise tax or Virginia Sales Tax. The APS Federal Excise Tax
Number is 54-6001128. Contractors located outside the Commonwealth of Virginia may charge and collect
their local and or state sales tax when the Purchase Order calls for materials to be picked up by APS at the
Contractor’s place of business outside Virginia.

E. Notwithstanding the foregoing, no more than ninety (90%) of the Contract Price stated in the Purchase Order
shall be paid until the Owner is satisfied that the Work is Complete.

F. Price Reduction. If at any time after the date of Bid Opening the Contractor makes a general price reduction
in the comparable price of any goods or service covered by the Contract to customers generally, an equivalent
price reduction based on similar quantities and/or considerations shall apply to the Contract for the duration
thereof, including any extensions. Such price reduction shall be effective at the same time and in the same
manner as the reduction in the price to customers generally. For purpose of this provision, a “general price
reduction” shall mean any horizontal reduction in the price of a good or service offered (1) to Contractor’s
customers generally, or (2) in the Contractor’s price schedule for the class of customers, i.e., wholesalers,
jobbers, retailers, etc, which was used as the basis for Contractor’s Bid. An occasional sale at a lower price, or
sale of distressed merchandise at a lower price, would not be considered a “general reduction” under this
provision. The Contractor shall submit its invoice at such reduced prices indicating on the invoice that the
reduction is pursuant to the “Price Reduction” provision of the Contract Documents. The Contractor, in
addition, will within ten (10) days of any general price reduction, Notify the Purchasing Agent of such
reduction by letter. FAILURE TO DO SO MAY LEAD TO TERMINATION OF THE CONTRACT. Upon
receipt of any such Notice of a general price reduction all ordering offices will be duly notified by the
Purchasing Agent. The Contractor, if requested, shall furnish, within ten (10) days after the expiration or
termination of the Contract a statement certifying either (1) that no general price reduction, as defined above,
was made after the date of the Bid Opening, or (2) if any such general price reductions were made, that as
provided above, they were reported to the Purchasing Agent within ten (10) days, and ordering offices were
billed at the reduced prices. Where one or more such general price reductions were made, the statement
furnished by the Contractor shall include with respect to each price reduction (1) the date when notice of any
such reduction was issued, (2) the effective date of the reduction, and (3) the date when the Purchasing Agent
was notified of any such reduction.

AUDIT:

The Owner and its authorized representatives shall have access to all records necessary to perform a complete audit of
the Contractor for the purposes of verifying that the certified cost or pricing data submitted were accurate, complete and
current. The Owner shall, until the expiration of five (5) years from the date of final payment under this Contract, have
the right to examine and copy those books, records, documents, papers and other supporting data which involve
transactions related to this Contract or which permit adequate evaluation of the cost or pricing data submitted, along
with the computations and projections used therein (the "Records"), and the Contractor hereby covenants to maintain
the Records in good order for such time and to deliver promptly the Records to the Owner upon request. There shall be
no charge to Owner for conducting any such audit.

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK:

A. The Contractor shall not enter into any Subcontract with any Subcontractor who is suspended or debarred from
participating in any contracting programs by the Commonwealth of Virginia or by any public body within the
Commonwealth of Virginia, nor by the United States government or by any other state or public body within
any other state.

B. The Contractor shall not enter into any Subcontract with any Subcontractor who or which is not qualified to do
business in Virginia in compliance with applicable law or does not have in effect all licenses and trade
certifications required by federal, state or local law to perform the services or to provide the goods which are
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27.

the subject of the Subcontract.

Upon request, the Contractor promptly shall file with the Owner a copy of any one or more of its Subcontracts.
The Owner has the right to reject any Subcontractor it finds not to be qualified to perform the Work.

No action by the Owner shall relieve the Contractor of any of its responsibilities, duties and liabilities under the
Contract Documents. The Contractor shall be responsible to the Owner for the acts, defaults, or omissions of
the Contractor’s Subcontractors and of its Subcontractors' officers, authorized representatives and employees.

Nothing contained in the Contract Documents or in any Subcontract shall operate to, or otherwise have the
effect of, creating a contractual relationship between the Owner and any Subcontractor.

SUBCONTRACTOR AND SUB-SUBCONTRACTOR AGREEMENTS:

Work performed by a Subcontractor or a Sub-subcontractor shall be defined by a signed agreement between a
Subcontractor and the Contractor, or between a Sub-subcontractor and a Subcontractor, as applicable. Each such
agreement shall:

A.

Not contain a provision which purports to negate, conflict with or otherwise compromise the requirements of
the Contract Documents.

Not contain a provision which purports to adversely affect the rights of the Owner as such rights are defined in
the Contract Documents.

Contain appropriate provisions to give the Contractor the same power to terminate the Subcontract that the
Owner may exercise to terminate the Contractor under the provisions of these Contract Documents. The
Contractor shall bear all additional expenses due to its exercising of its rights under this paragraph.

Contain appropriate provisions which bind the Subcontractor to the terms and conditions of this Contract
insofar as they are applicable to the Work of the Subcontractor.

Contain a requirement that the Subcontractor shall be bound by and subject to the provisions of the payment
requirements of the Contractor to the Subcontractor in regard to payments due by the Subcontractor made to its
Sub-Subcontractors.

Require timely processing of applications for payment and of claims for additional costs, damages, or time in
order that the Contractor may in turn promptly process such applications or claims in conformance with the
Contract Documents.

Contain a provision to the effect that the Owner and its authorized representatives will, until three years from
the date of final payment under the Subcontract, have access to and the right to examine and copy those books,
records, documents, papers and other supporting data which involve transactions related to the Subcontract.

Contain the same Character and Competency requirements as appear in these Terms and Conditions and
require the completion by the Subcontractor and its Sub-subcontractors of the Contractor Certification
Regarding Criminal Activity and Employee Certification Regarding Criminal Activity.

Waive the rights of either party against the other in regard to claims for fire or other peril covered by the
property insurance required by these Terms and Conditions. Such waiver shall not exclude either party from
rightful access to the proceeds of such insurance.

RESPONSIBILITY FOR THOSE PERFORMING THE WORK:
The Contractor shall be responsible and accountable to the Owner for the acts and omissions of the Contractor’s
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29.

30.

employees in connection with the performance of the Work and for any Subcontractors or other persons performing any
of the Work under a Contract with the Contractor or a Contract with a Subcontractor or Sub-Subcontractor.

PAYMENT OF SUBCONTRACTORS:

A.

Within seven (7) days after receipt of payment from the Owner, the Contractor shall:

1. Pay each Subcontractor an amount equal to the percentage of the Work attributable to such
Subcontractor; or

2. Notify the Owner and the Subcontractor in writing of the intention to withhold all or part of the
amount due a Subcontractor and state the reason for such withholding.

3. In the event the Contractor fails to submit a timely Application for Payment, and that failure is due
exclusively to the actions of the Contractor, the Subcontractor shall have the right to be paid by the
Contractor upon demand of the amounts due.

4. The Contractor shall pay interest on amounts owed to the Subcontractor which remain unpaid seven
(7) days after the Contractor's receipt of payment from the Owner. Interest on such amounts shall
accrue at the rate of one percent (1.0%) per month. Amounts owed the Subcontractor which have
been withheld as permitted herein shall not accrue interest.

Information concerning percentages of completion of work performed by a Subcontractor as shown in an
Application for Payment may be made available to that Subcontractor at the sole discretion of the Owner.

Insurance proceeds received by the Contractor under the insurance policies required by these Terms and
Conditions shall be equitably distributed to the Subcontractors affected by the insured loss.

The Contractor’s obligation to pay an interest charge to a Subcontractor is not an obligation of the Owner. A
Contract Modification shall not be made for the purpose of providing reimbursement for the interest charge. A
cost reimbursement claim shall not include any amount for reimbursement for the interest charge.

OWNER'S RIGHT TO AWARD SEPARATE CONTRACTS:

A.

The Owner has the right to award separate Contracts of the same or a similar nature on the same or similar
Project Sites, or for other work on the same Project Sites.

When separate Contracts are awarded, the term "Contractor"” in the Contract Documents in each case shall
mean the Contractor who executes each separate Contract for construction.

At no additional cost to the Owner, the Contractor shall coordinate the Work with the activities of each
separate Contractor with the intent of each Contractor being able to complete its Work in the most time
efficient and cost efficient manner under the circumstances.

If part of the Contractor's Work depends for proper execution or results upon construction or operations by a
separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report to
the Owner in writing any apparent discrepancies or defects in such construction or operations performed by a
separate Contractor that would render it unsuitable for such proper execution and results. Failure of the
Contractor to report such apparent discrepancies and/or defects shall constitute an acknowledgment that the
separate Contractors' completed or partially completed construction is fit and proper to receive the Contractor's
Work, except as to defects not then reasonably discoverable.

ROYALTIES AND PATENTS:
The Contract Price includes all royalties and costs arising from patents, trademarks, and copyrights in any way involved
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in the Work. Whenever the Contractor is required or desires to use any design, device, material or process covered by
letters of patent or copyright, the Contractor shall indemnify and save harmless the Owner and Owner’s Representative,
their officers, agents and employees from any and all claims for infringement by reason of the use of any such patented
design, device, tool, material, equipment, or process to be performed under the Contract, and shall indemnify the
Owner, its officers, agents, authorized representatives, and employees for any costs, expenses and damages which may
be incurred by reason of any such infringement at any time during the prosecution and after the completion of the
Work. If aPurchase Order contains a direction requiring use of any design, device, material or process which is subject
to patent, trademark or copyright protection which Contractor contends was not contemplated by and included in the
Pricing Schedule, the Contractor shall give Notice thereof to Owner prior to proceeding with the Work and await
direction from the Owner. If the Contractor proceeds with the Work without giving such Notice or without receiving
direction from the Owner, the Contractor shall be responsible for all royalties and costs as provided in this paragraph.

CLAIMS FOR DAMAGES:

If the Contractor wishes to make a claim, whether for extra compensation, damages or other relief, by reason of any act
or omission of the Owner or its agents or representative or other causes beyond the reasonable control of the Contractor,
the Contractor shall comply with the requirements set forth below. Strict compliance with all claims submission
requirements set forth below or in any other provision of the Contract Documents shall be a condition precedent to the
Contractor’s right to pursue any claim or to recover or prevail thereon. All time requirements set forth as claims
submission requirements shall be deemed to be of the essence. Compliance with all claims submission requirements
shall not, however, create any presumption of validity of any claim.

A. The Contractor must at the time of the discovery of the occurrence of the event giving rise to the claim and
before beginning any work on which the claim is based deliver to the Purchasing Agent a written statement
identifying itself as a Notice of claim, stating the circumstances of the occurrence, specifying the additional
work contemplated as being required, state why such work is not already included within the scope of the
Contract Documents, and to the extent reasonably foreseeable estimate the anticipated amount of the claim.

B. If the Owner within five (5) Working Days following receipt of such Notice of claim does not direct the
Contractor otherwise, the Contractor shall proceed with the Work which is the subject of the claim and within
ten (10) calendar days after completion of the Work for which additional compensation is claimed shall submit
in writing to the Purchasing Agent a written itemization of the actual additional compensation claimed, with all
supporting documentation.

C. The Purchasing Agent shall make a determination within ninety (90) Days after receipt of the submission
described in Subparagraph B above, which decision shall be the final determination of the Owner. Failure by
the Purchasing Agent to issue a final decision shall be deemed a final decision to deny the claim as of the
ninetieth (90™) Day. A final decision by the Owner shall be a condition precedent to institution by the
Contractor of any judicial claim for relief on the claim. The Contractor’s right to seek judicial appeal of denial
of a claim is barred if no suit is filed within six (6) months following the Owner’s final decision. No
consideration by the Owner of any additional submissions by the Contractor in support of any claim shall
extend this six (6) month limitation.

D. The Contractor shall comply with all directions and decisions of the Owner and shall proceed diligently with
the performance of the Contract and with any disputed Work pending final resolution of any claim or dispute.
“Final resolution” shall include the exhaustion of all judicial proceedings.

E. No claim whatsoever shall be made by the Contractor against any officer, authorized representative or
employee of the Owner for, or on account of, anything done or omitted to be done in connection with this
Contract.

F. Failure of the Owner at any time to require compliance with any term or condition of the Contract Documents

or of any claims submissions requirements shall not be deemed a waiver of such term, condition, or
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33.

34.

35.

requirement, or a waiver of the subsequent enforcement thereof.

G. In the event the Contractor makes a claim for additional compensation other than for damages related to delay
which results in litigation, if the Owner substantially prevails in such litigation the Contractor shall indemnify
and hold the Owner harmless from any and all reasonable attorneys’ fees, litigation costs of all types, and
expert witness fees and costs, arising from or related to such claim and litigation.

H. If additional compensation is granted as to any claim, either by consent of the Owner or by judicial decision,
the Contractor shall not be entitled to recover any interest on any amounts claimed to be due from the Owner
which are the subject of a good faith dispute by the Owner which are paid within thirty (30) Days following
final resolution of such dispute. Interest shall accrue on any claim not paid within such thirty (30) Days at the
legal rate of six percent (6%) per annum simple interest commencing on the date of such final resolution.

. No claims provision in this Agreement waives the Owner’s sovereign immunity or waives the ability of the
Owner to invoke sovereign immunity where sovereign immunity may be applicable.

UNCOVERING OF WORK:

A. If a portion of the Work is covered contrary to the Owner’s request or to the requirements contained in the
Contract Documents, the Contractor shall, at its own expense and upon the written request of the Owner,
uncover and replace such Work without an adjustment to the Contract Time or Contract Price.

B. If a portion of the Work has been covered which the Owner and/or Arlington County Inspector has not
specifically requested to observe prior to its being covered and is, under the Contract Documents, allowed to be
covered without observation of the Owner or applicable law or regulation, the Owner and/or Arlington County
Inspector may request to see such Work and it shall be uncovered by the Contractor. If such Work is in
accordance with the Contract Documents, costs of uncovering and replacement shall be charged to the Owner
and paid to the Contractor. If such Work is not in accordance with the Contract Documents, the Contractor
shall pay the costs of uncovering and replacing such Work.

CORRECTION OF WORK:

The Contractor shall promptly correct any Work which fails to conform to the requirements of the Contract Documents
(the "Rejected Work™), whether observed before or after Substantial Completion and whether or not fabricated,
installed or completed. The Contractor shall bear all costs associated with the correction of any Rejected Work,
including additional testing and inspections and compensation for the Owner’s Representative's services and expenses
made necessary thereby. Nothing contained herein shall affect the Owner's right to correct non-conforming Work
pursuant to the provisions of the Contract Documents.

ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK:

The Owner may accept any defective or non-conforming Work; provided, however, that in such event the Purchase
Order Price shall be reduced by an appropriate and equitable amount to account for such defect or nonconformity. Such
adjustment shall be effected whether or not final payment has been made. Any such acceptance shall not constitute a
waiver of approval of the performance requirements of the Contract Documents.

FORCE MAJEURE:

A. The Contractor shall not be held responsible for any failure of performance under this Contract if such failure
is due to fires, riots, rebellions, natural disasters, wars or an act of God beyond the contemplation or control of
Contractor and outside the scope of the Contractor’s then-current disaster plan that makes performance
impossible or illegal, unless otherwise specified in the Contract Documents.

B. APS shall not be held responsible for any failure of performance under this Contract if such failure is due to
fires, riots, rebellions, natural disasters, wars or an act of God beyond the control of APS that makes
performance impossible or illegal, unless otherwise specified in the Contract Documents.
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CONTRACTOR'S INSURANCE:

A.

Prior to commencing any Work, and as a condition precedent to any obligation of the Owner to make any
payment to the Contractor, the Contractor shall provide a Certificate of Insurance to the Purchasing Agent
confirming that the Contractor has in force the coverage required below prior to the start of any Work under the
Contract, and shall maintain such insurance until the expiration or termination of the Contract. All required
insurance must be provided by insurers authorized to do business in the Commonwealth of Virginia and
acceptable to APS. The minimum insurance coverage shall be:

1. Workers Compensation — Virginia Statutory Workers Compensation (W/C) coverage including
Virginia benefits and employer’s liability at the state statutory limits. For construction Contracts, if
any subcontractors are involved, the subcontractor will have workers’ compensation insurance in
accordance with 88 2.2-4332 and 65.2-800 et seq. of the Code of Virginia. The bidder or Offeror
further certifies that the Contractor and any subcontractors will maintain these insurance coverage
during the entire term of the Contract and that all insurance coverage will be provided by insurance
companies authorized to sell insurance in Virginia by the Virginia State Corporation Commission.
Coverage is compulsory for employers of three or more employees, to include the employer.
Contractors who fail to notify the Commonwealth of increases in the number of employees that change
their workers’ compensation requirements under the Code of Virginia during the course of the
Contract shall be in noncompliance with the Contract. APS will not accept W/C coverage issued by
the Injured Workers Insurance Fund of Towson, Maryland.

2. Commercial General Liability - $1,000,000 per occurrence with $2,000,000 general aggregate
covering all premises and operations and including Personal Injury, Completed Operations,
Contractual Liability, Independent Contractors, and Products Liability. The general aggregate limit
shall apply to this Contract. Evidence of Contractual Liability coverage shall be typed on the
certificate.

3. Additional Insured — Arlington Public Schools and Arlington County School Board shall be named as
additional insureds in the Contractor’s Commercial General Liability policy; confirmation of the
Additional Insured shall be typed on the certificate.

4. Cancellation — A thirty (30) day notice of cancellation or non-renewal in writing shall be furnished by
the Contractor’s insurance carrier(s) or insurance agent(s) to APS Purchasing Agent.

5. Contract Identification — The insurance certificate shall state the Contract number and title.

6. Business Automobile Liability - $1,000,000 Combined Single Limit (Owned, Non-owned, and Hired).
Contractor must assure that the required coverage is maintained by the Contractor (or third party
owner of such motor vehicle.)

The Contractor assumes all risks for direct and indirect damage or injury to the property or persons used or
employed on or in connection with the Work, and for all damage or injury to any person or property wherever
located, resulting from any action, omission, commission or operation under the Contract, or in connection in
any way whatsoever with the Work, until final acceptance of the Work by APS.

No acceptance or approval of any insurance by APS shall be construed as relieving or excusing the Contractor
from any liability of obligation under the Contract Documents.

The Contractor shall be responsible for the Work and every part thereof, and for all materials, tools, equipment,
appliances, and property of any description used in connection with the Work.
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E.

The Contractor shall be as fully responsible to APS for the acts and omissions of its Subcontractors and of
persons employed by them as it is for acts and omissions of persons directly employed by Contractor.

DEFAULT AND TERMINATION:
Contractor’s Default

A.

1.

The following shall constitute Event of Default by Contractor:

a.

b.

e.

If the Contractor fails to begin the Work when required to do so; or

If, at any time during the progress of the Work, the Owner determines that the Contractor is
not prosecuting the Work with reasonable speed and diligence, or is delaying the Work
unreasonably or unnecessarily; or

If the force of workmen or the quality or quantity of material furnished is not sufficient to
ensure completion of the Work within the specified time and in accordance with the Contract
Documents; or

If the Contractor fails to make prompt payments to suppliers or to Subcontractors for Work
performed in connection with the Contract; or

If the Contractor fails in any manner of substance to observe the provisions of this Contract.

Upon the occurrence of an Event of Default by Contractor, the Owner may declare the Contractor in
default, in whole or in part, and give to the Contractor three (3) Days written Notice to cure such
default. If Contractor fails to cure such default within such three (3) day period, or within such longer
time as the Owner, in its sole discretion, may prescribe, the Owner shall have the right to do any one
or more of the following in any combination:

a.

e.

Have the defaulted Work performed by others and charge the Contractor the cost thereof, plus
an administrative fee of ten percent (10%);

Supplement Contractor’s workforce and charge the Contractor the cost thereof, plus an
administrative fee of ten percent (10%);

Repair or replace any defective Work and charge the Contractor the cost thereof, plus an
administrative fee of ten percent (10%);

Withhold payments due the Contractor and use such payments to satisfy any claims for
moneys owed by the Contractor in connection with the Contract, in accordance with any
provisions of the Contract Documents;

Terminate the Contractor’s performance of the Contract in whole or in part.

Without prejudice to any other rights or remedies the Owner may have, the Owner shall have the right
to terminate the Contract immediately upon written notice to the Contractor or, in the Owner’s sole
discretion, exercise any other rights available to it for default, upon the occurrence of any of the
following:

a.

Institution of legal proceedings by others than the Owner in such manner as to interfere with
the progress of the Work and to potentially subject the Owner to the peril of litigation or
outside claims; or
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b. Adjudication of the Contractor as a bankrupt or an assignment for the benefit of creditors by
Contractor, the dissolution of the Contractor, or if a sole proprietorship the death or
determination of incompetence of the Contractor; or

C. Entry of an order in any proceeding instituted by or against the Contractor granting an
extension of the time of payment, composition, adjustment, modification, settlement or
satisfaction of its debts or liabilities; or

d. Appointment of a receiver or trustee for the Contractor or the Contractor's property; or

e. Assignment of the Contract or any part thereof without the prior written consent of the
Owner; or

f. Assignment by the Contractor of any rights, moneys, or claims hereunder in whole or in part,

otherwise than as herein specified; or
g. Abandonment of the Work to be done under this Contract.

4. Immediately, but no later than three (3) days after receipt of Notice that it is in default hereunder, the
Contractor shall discontinue all further operations in connection with the Work, or such specified part
thereof, and shall immediately vacate the Project Site, or such specified part thereof, leaving
untouched all plant, materials, equipment, tools, supplies and job site records.

5. In the event the Owner declares the Contractor in default in accordance with the provisions of the
Contract Documents with respect to a portion of the Work but not the Work as a whole, the Contractor
shall discontinue such portion of the Work declared in default, shall continue performing the
remainder of the Work in strict conformity with the terms of the Contract and shall not hinder or
interfere with any other contractor or persons whom the Owner may engage to complete the Work for
which the Contractor was declared in default. The expense of such completion, plus an administrative
fee of ten percent (10%), shall be paid by the Contractor to the Owner as provided in the Contract
Documents.

Termination for Failure of Funding: All funds for payments by APS under this Contract are subject to the
availability of an annual appropriation for this purpose by the Arlington County School Board. In the event of
non-appropriation of funds for the goods or services provided under this Contract, APS will terminate this
Contract, without termination charge or other liability to APS, on the last day of the then current fiscal year or
when the appropriation made for the current year for the services covered by this Contract is spent, whichever
event occurs first. If funds are not appropriated at any time for the continuation of this Contract, cancellation
will be accepted by the Contractor. APS will exert reasonable effort to give thirty (30) Days prior written
notice, but failure to give such Notice shall be of no effect and APS shall not be obligated under this Contract
beyond the date of termination.

Termination for Convenience: Notwithstanding any other rights of the Owner to terminate this Contract, the
Owner shall have the right to terminate this Contract, in whole or in part, at its own convenience for any reason
by giving seven (7) days prior written notice of termination to the Contractor. In such event, the Contractor
shall be paid an amount equal to the lesser of: (1) the actual cost of any Work actually performed or in place
and the actual cost of any labor, equipment or materials ordered in good faith which could not be canceled, less
the salvage value thereof, plus 10%. Each subcontract shall contain a similar termination provision for the
benefit of the Contractor and the Owner. The Contractor shall not be entitled to receive anticipated profits on
unperformed portions of the Work. The Owner shall have the right to employ an independent accounting firm
to verify any amounts claimed by the Contractor to be due under this Paragraph. In the event a termination by
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39.

40.

41.

the Owner for default, in whole or in part, subsequently is determined to have been without sufficient
justification, such termination shall be deemed a termination for convenience and the Contractor’s remedies
shall be limited as provided in this Paragraph.

HAZARDOUS SUBSTANCES:

A. No materials or equipment containing asbestos or any other hazardous material recognized and identified by
the State of Virginia Department of Environmental Quality shall be utilized in the construction of the Project.
In the event a substitute product is needed and time does not allow for the mandated submittal process, the
Contractor shall confirm these materials do not contain asbestos or any other hazardous material as noted above
in writing to the Owner or Owner’s Representative and will provide the MSDS sheets to the Owner and
Owner's Representative prior to being allowed to install the product on the Project.

B. In the event the Contractor encounters unforeseen hazardous substances in the performance of the Work, such
as but not limited to asbestos or lead paint, the Contractor shall immediately suspend Work with the exception
of such actions as may be necessary to secure the Site for purposes of public safety, immediately Notify the
Owner, and take no further action until receiving written direction from the Owner.

CONFLICT OF INTEREST:

The Contractor shall comply with all requirements and provisions of Va. Code Ann. § 2.2-4367 through § 2.2-4377,
Ethics in Public Contracting; the State and Local Government Conflict of Interests Act (§ 2.23100, et seq.), the Virginia
Governmental Frauds Act (8 18.2-498.1 et seq.), and Articles 2 (§ 18.2-438, et seq.), and 3 (§ 18.2-446, et seq.) of
Chapter 10 of Title 18.2.

IMMIGRATION REFORM AND CONTROL ACT OF 1986:
The Contractor certifies that it does not and will not during the performance of the Contract employ illegal alien
workers or otherwise violate the provisions of the Federal Immigration Reform and Control Act of 1986.

EMPLOYMENT DISCRIMINATION BY CONTRACTOR PROHIBITED:
During the performance of this Contract the Contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for employment because of race,
religion, color, sex, national origin, age, disability, or other basis prohibited by state law relating to
discrimination in employment, except where there is a bona fide occupational qualification reasonably
necessary to the normal operation of the Contractor. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices setting forth the provisions of this non-
discrimination clause.

B. The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
will state that such Contractor is an Equal Opportunity Employer.

C. Notices, advertisements, and solicitations placed in accordance with federal law, rule or regulation shall be
deemed sufficient for the purpose of meeting the requirements of this section.

D. The Contractor will include the provisions of the foregoing paragraphs A, B, and C in every Subcontract of
over $10,000.00, so that the provisions will be binding upon each Subcontractor or vendor.

E. Nothing contained in this provision shall be deemed to require the Contractor to grant preferential treatment to,
or discriminate against, any individual or any group because of race, color, religion, sex or national origin on
account of an imbalance which may exist with respect to the total number or percentage of persons of any race,
color, religion, sex or national origin employed by such Contractor in comparison with the total number or
percentage of persons of such race, color, religion, sex or national origin in any community or in the state.
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ASSURANCES OF COMPLIANCE:
The Contractor shall comply with Section 504 of the Rehabilitation Act of 1973, as amended and Title VI of the Civil

Rights Act.

SMALL, MINORITY, WOMEN OWNED AND SERVICE DISABLED VETERANS BUSINESS
ENTERPRISES AND EMPLOYMENT SERVICES ORGANIZATIONS:

The Arlington County Human Rights Ordinance, the Virginia Public Procurement Act, and relevant Federal
and State Laws, orders and regulations, require Arlington Public Schools to ensure that its procurement
practices are non-discriminatory and promote equality of opportunity for Small and Minority Business
Enterprises.

A.

In seeking Subcontractors, suppliers and vendors necessary to perform the Work, the Contractor shall
encourage the participation of small businesses, women-owned businesses, minority-owned businesses and
service disabled veteran-owned businesses as follows:

1.

Ata minimum, for any portion of the Work the Contractor is not going to perform with its own forces,
the Contractor shall contact the Commonwealth of Virginia Department of Minority Business
Enterprise to obtain a list of certified businesses in these categories available to perform such work or
provide such materials or equipment. The Contractor shall directly solicit bids from at least one
certified business in each category to perform such work or provide such materials or equipment, but
shall not be obligated to give any preference to any such business in the award of subcontracts or
materials/equipment supply subcontracts.

Identification and direct solicitation of other such businesses by other means is strongly encouraged.

Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit
maximum participation by such businesses.

Establishing delivery schedules, where the requirements of the Contract permit, which encourage
participation of such businesses.

As used in this section:

1.

“Minority individual” means an individual who is a citizen of the United States or a legal resident
alien and who satisfies one or more of the following definitions:

a. “African American” means a person having origins in any of the original peoples of Africa
and who is regarded as such by the community of which this person claims to be a part.

b. “Asian American” means a person having origins in any of the original peoples of the far
East, Southeast Asia, the Indian subcontinent, or the Pacific Islands, including but not limited
to Japan, China, Vietnam, Samoa, Laos, Cambodia, Taiwan, Northern Mariana Islands, the
Philippines, a U.S. territory of the Pacific, India, Pakistan, Bangladesh or Sri Lanka and who
is regarded as such by the community of which this person claims to be a part.

C. “Hispanic American” means a person having origins in any of the Spanish speaking peoples
of Mexico, South or Central America, or the Caribbean Islands or other Spanish or
Portuguese cultures and who is regarded as such by the community of which this person
claims to be a part.

d. “Native American” means a person having origins in any of the original peoples of North
America and who is regarded as such by the community of which this person claims to be a
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part or who is recognized by a tribal organization.

“Minority-owned business” means a business that is at least 51 percent owned by one or more
minority individuals who are United States citizens or legal resident aliens, or in the case of a
corporation, partnership, or limited liability company or other entity, at least 51 percent of the equity
ownership interest in the corporation, partnership, or limited liability company or other entity is owned
by one or more minority individuals who are United States citizens or legal resident aliens, and both
the management and daily business operations are controlled by one or more minority individuals.

“Service disabled veteran” means a veteran who (i) Served on active duty in the United States military
ground, naval or air service, (ii) was discharged or released under conditions other than dishonorable,
and (iii) has a service-connected disability rating fixed by the United States Department of VVeterans
Affairs.

“Service disabled veteran-owned business” means a business that is at least 51 percent owned by one
or more service disabled veterans or, in the case of a corporation, partnership, or limited liability
company or other entity, at least 51 percent of the equity ownership interest in the corporation,
partnership, or limited liability company or other entity is owned by one or more individuals who are
service disabled veterans and both the management and daily business operations are controlled by
one or more individuals who are service disabled veterans.

“Small business” means a business, independently owned and controlled by one or more individuals
who are United States citizens or legal resident aliens, and together with affiliates has 250 or fewer
employees, or annual gross receipts of $10,000,000 or less averaged over the previous three years.
One or more of the individual owners shall control both the management and daily business operations
of the small business.

“Women-owned business” means a business that is at least 51 percent owned by one or more women
who are United States citizens or legal resident aliens, or in the case of a corporation, partnership, or
limited liability company or other entity, at least 51 percent of the equity ownership interest in the
corporation, partnership, or limited liability company or other entity is owned by one or more women
who are United States citizens or legal resident aliens, and both the management and daily business
operations are controlled by one or more women.

“Employment Service Organization” means an organization that provides community-based
employment services to individuals with disabilities that is an approved Commission on Accreditation
of Rehabilitation Facilities (CARF) accredited vendor of the Department for Aging and Rehabilitative
Services.

HIPAA COMPLIANCE:

Contractor shall be responsible for determining the applicability of, and shall comply with as applicable, all legislative
and regulatory requirements of privacy, security and electronic transaction components of the Health Insurance
Portability and Accountability Act of 1996 (HIPAA).

GOVERNING LAW:

The Contract Documents shall be governed by and construed in accordance with the laws of the Commonwealth of
Virginia, without reference to conflict of laws principles, and the jurisdiction, forum, and venue for any litigation with
respect thereto shall be in the Circuit Court for Arlington County, Virginia, and in no other court. In performing the
Work under this Contract, the Contractor shall comply with applicable federal, state, and local laws, ordinances and
regulations.
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SUCCESSORS, ASSIGNS AND LEGAL REPRESENTATIVES:

This Agreement shall not be assigned, sublet or transferred, in whole or in part, by operation of law or otherwise, by
either of the parties hereto except with the prior written consent of the other or as otherwise provided in the Contract
Documents. Owner shall be under no obligation to agree to any requested assignment, sublet or transfer. Owner will
not consent to any requested assignment, sublet or transfer to any entity who was an unsuccessful Bidder, who was
deemed not to be qualified, or who was or is deemed not to be responsible. Unless specifically stated to the contrary in
any written consent to an assignment, no assignment shall operate to release or discharge the assignor from any duty or
responsibility under this Agreement.

NON-ENDORSEMENT CLAUSE FOR CONTRACTS & AGREEMENTS:

Arlington Public Schools may be identified as a “Participant” in the Goods or Services with the following statement
added, “This shall not constitute an endorsement of any products or services”. For further information, please contact
the Arlington Public Schools School and Community Relations office.

ADVERTISING AND USE OF PROPRIETARY MARKS OR LOGOS:
Contractor shall not use the name of Arlington Public Schools (APS) or refer to APS, directly or indirectly, in any press
release or formal advertisement without receiving prior written consent of APS. In no event may Supplier use a
proprietary mark of APS without receiving the prior written consent of APS.

STUDENT DATA USAGE AND PRIVACY AGREEMENT:
As a condition of awarding a Contract for Work that requires the Contractor to have access to student data, the
Contractor is required to sign the Student Data Usage and Privacy Agreement (SDUPA).

CONFIDENTIAL INFORMATION:

The Contractor, and its employees, agents, and subcontractors, hereby agree to hold as confidential all APS information
obtained as a result of its Work under this Contract. Confidential information includes, but is not limited to, nonpublic
personal information, personally identifiable health information, social security numbers, addresses, dates of birth, other
contact information or medical information about a person, information pertaining to products, operations, systems,
customers, prospective customers, techniques, intentions, processes, plans, expertise and any information entrusted to
any affiliate of the parties. The Contractor shall take reasonable measures to ensure that all of its employees, agents,
and subcontractors are informed of, and abide by, this requirement.

APS EMPLOYEES:
No employee of APS shall be admitted to any share in any part of this Contract or to any benefit that may arise
therefrom which is not available to the general public.

SURVIVAL OF TERMS:
Any provision of this Contract which by its terms or as necessary to carry out its purpose or intent is intended to survive
the expiration or termination of this Contract shall so survive

ARBITRATION:
It is expressly agreed that nothing under the Contract shall be subject to arbitration, and that any references to
arbitration are expressly deleted from the Contract.

ADA COMPLIANCE:

Compliance with the Americans with Disabilities Act of 1990 (“ADA”) shall be the sole responsibility of the
Contractor. The Contractor shall defend and hold APS harmless from any expense or liability arising from the
Contractor’s non-compliance therewith. The Contractor’s responsibilities related to ADA compliance shall include, but
not be limited to, the following:

A. Access to Programs, Services and/or Facilities: The Contractor shall ensure its programs; services and
facilities are accessible to persons with disabilities. If a particular facility or program is not accessible, the
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Contractor shall provide equivalent services in an accessible alternate location or manner to ensure that persons
with disabilities are not denied access to services.

Effective Communication: The Contractor, upon request, shall provide appropriate aids and services leading to
effective communication for qualified persons with disabilities so they can participate equally in the
Contractor’s programs, services, and activities, including qualified sign language interpreters, documents in
Braille, and other ways of making information and communications accessible to people who have speech,
hearing, or vision impairments, as required by the ADA.

Modifications to Policies and Procedures: The Contractor shall make the necessary modifications to its
policies and procedures to ensure that people with disabilities have an equal opportunity to enjoy the
Contractor’s programs, services, and activities, as may be required by the ADA. For example, individuals with
service animals are welcomed in the Contractor’s offices or facilities, even where pets are generally prohibited.

The Contractor shall not place a surcharge on a person with a disability or any group of individuals with
disabilities to cover the cost of providing auxiliary aids/services or reasonable modifications of policy.

Employment: The Contractor shall not discriminate on the basis of disability in its hiring or employment
practices.

Responding to inquiries from the U.S. Department of Labor.

ENTIRE AGREEMENT:
The Contract Documents constitute the entire agreement between the parties pertaining to the Work and supersedes all
prior and contemporaneous agreements, statements and understandings of the parties in connection therewith.

END OF TERMS AND CONDITIONS
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